

Date: 08.05.2020





ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR Regd. Office: (FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001 CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in

No. AEGCL/MD/AIIB/TENDER/2020/30

CORRIGENDUM-II

Tender Reference No: AEGCL/MD/AIIB/PACKAGE-I/2020/02-K

Name of Work Augmentation of Transformation Capacity at five substations

(Dibrugarh, Depota, Golaghat, Shankardevnagar & Moran) (Package-K)

SI No	Clause of Tender Data Sheet and Bid Document (Vol-II)	As existing	As amended
1	ITT 7.4	A Pre-Tender meeting shall take place on 12th May 2020 at 14.00 Hrs.	A Pre-Tender meeting shall take place on 27 th May 2020 at 14.00 Hrs
2	ITT 7.5	Queries of the tenderer should reach to email address: aiibworks.aegcl@gmail.com before 12 th May 2020, after which no queries from the bidder shall be entertained.	Queries of the tenderer should reach to email address: aiibworks.aegcl@gmail.com before 27th May 2020, after which no queries from the bidder shall be entertained
3	ITT 23.1	Submission of tender in on- line portal starts from 20 th May 2020 till bid submission dead line as specified in the TDS.	Submission of tender in on-line portal starts from 10 th June 2020 till bid submission dead line as specified in the TDS.
4	ITT 24.1	Deadline for Submission of Tender: Tenders must be uploaded online no later than the 11th June 2020 at 13.00 Hrs	Deadline for Submission of Tender: Tenders must be uploaded online no later than the 26 th June 2020 at 13.00 Hrs
5	ITT 27.1	Tender Opening Date and Time: 12 th June 2020 at 15.00 Hrs	Tender Opening Date and Time: 29th June 2020 at 15.00 Hrs
6	Sec-4 - Clause - 4.1.0 Sec-5 - Clause - 5.1.1 Sec-6 - Clause - 6.1.1 Sec-7 - Clause - 7.1.0 Sec-8 – Al. Tubular Busbar Sec- 9- Power & Control Cable	The scope of work was mentioned as "design, engineering, manufacture, assembly and testing at manufacturer's works" for equipment as specified in subsequent Clauses and Sections.	The revised Scope of work should be read as "The work involves design, engineering, manufacture, assembly, inspection, testing at manufacturer's works before dispatch, packing, supply, including insurance during transit, delivery at site, subsequent









ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR Regd. Office: (FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001 CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in

Sec-10 -Clause -10.1.1.1	storage, civil foundation work,
Sec-11 - Clause - 11.1.1	erection and commissioning at
	site of various equipment and
	materials including power
	transformers, substation steel
	structures and civil foundations for
	equipment as specified in
	subsequent Clauses and
	Sections, irrespective of
	whether mentioned under
	individual item or equipment.

Note: If physical pre-bid meeting cannot be happening considering the COVID-19 situation, pre-bid meeting shall be conducted through video conference and notified accordingly.

> SD/-**Project Director (AIIB) Assam Electricity Grid Corporation Limited** 1st Floor, Bijulee Bhawan, Paltan Bazar Guwahati-781001, Assam, India

E-mail: aiibworks.aegcl@gmail.com, Phone No: 08876087871