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 P R E F A C E  

 

 This Tender Document for Procurement of Plant – Design, Supply, and Installation, has been 

prepared by Assam Electricity Grid Corporation Limited and is based on the MDB Harmonized Standard 

Tender Document for Procurement of Plant – Design, Supply, and Installation (STD Plant) adopted by the 

Asian Infrastructure Investment Bank (AIIB). 

 

 AIIB’s STD Plant has the structure and the provisions of the Master Procurement Document entitled 

“Procurement of Plant – Design, Supply, and Installation”, prepared by multilateral development banks and 

other public international financial institutions except where AIIB-specific considerations have required a 

change. 
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A. General 

1.0   Scope of Tender 1.1 In connection with the Invitation for Tenders (IFT) indicated in the Tendering Data 
Sheet (TDS), the Employer, as indicated in the TDS, issues this Tender Document 
for the procurement of plant and services as specified in Section 6 (Employer’s 
Requirements). The name, identification, and number of lot/s (contract/s) of the 
International Open Competitive Tendering (IOCT) are provided in the TDS. 

 1.2 Throughout this Tendering Document, 

(a) the term “in writing” means communicated in written form and delivered 
against receipt; 

(b) except where the context requires otherwise, words indicating the singular 
also include the plural and words indicating the plural also include the singular; 
and 

(c) “day” means calendar day. 

2.0  .Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the TDS has 
applied for or received financing (hereinafter called “funds”) from the Asian 
Infrastructure Investment Bank (hereinafter called “AIIB”) toward the cost of the 
project named in the TDS. The Borrower intends to apply a portion of the funds to 
eligible payments under the contract(s) for which this Tendering Document is issued. 

 2.2 Payments by AIIB will be made only at the request of the Borrower and upon 
approval by AIIB in accordance with the terms and conditions of the Financing 
Agreement between the Borrower and AIIB (hereinafter called “Financing 
Agreement”), and will be subject in all respects to the terms and conditions of that 
Financing Agreement. No party other than the Borrower shall derive any rights from 
the Financing Agreement or have any claim to the funds. 

3.0    Prohibited Practices  3.1 AIIB’s Policy on Prohibited Practices (2016, as amended to date) requires Borrowers 
(including and all other beneficiaries of the Bank financing), as well as Tenderers, 
Suppliers, and Contractors, concessionaires and consultants under AIIB-financed 
contracts, observe the highest standard of transparency and integrity during the 
procurement, execution and implementation of such contracts. In pursuance of this 
policy, AIIB 

(a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “coercive practice” means impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

(ii) “collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

(iii) “corrupt practice” means the offering, giving, receiving, or soliciting, 
directly or indirectly, anything of value to influence improperly the actions 
of another party; 

(iv) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

(v) a misuse of the Bank’s ’s resources which means improper use of the 
Bank’s resources, carried out either intentionally or through reckless 



Section 1: Instructions to Tenderers (ITT) 
  8 
 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY *OFFICIAL USE ONLY 

disregard; 

(vi) An “obstructive practice” means (a) deliberately destroying, falsifying, 
altering, or concealing of evidence material to an AIIB investigation, or 
deliberately making false statements to investigators, with the intent to 
impede an AIIB investigation; (b) threatening, harassing, or intimidating 
any party to prevent it from disclosing its knowledge of matters relevant 
to a Bank investigation or from pursuing the investigation; or (c) 
deliberate acts intended to impede the exercise of AIIB’s contractual 
rights of audit or inspection or access to information; and 

(vii) “theft” means the misappropriation of property belonging to another 
party. 

(b) will reject a proposal for award if it determines that the Tenderer 
recommended for award has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations in competing for the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it determines at 
any time that representatives of the Borrower or of a beneficiary of AIIB-
financing engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices or other integrity violations during the procurement or the execution 
of that contract, without the Borrower having taken timely and appropriate 
action satisfactory to AIIB to remedy the situation; 

(d) will impose remedial actions on a firm or an individual, at any time, in 
accordance with AIIB’s Policy on Prohibited Practices, including declaring 
ineligible, either indefinitely or for a stated period of time, to participate1 in 
AIIB-financed, -administered, or -supported activities or to benefit from an 
AIIB-financed, -administered, or -supported contract, financially or otherwise, if 
it at any time determines that the firm or individual has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive 
practices or other integrity violations; and 

(e) will have the right to require that a provision be included in the Tendering 
Document and in contracts financed by AIIB, requiring Tenderers, suppliers 
and contractors to permit AIIB or its representative to inspect their accounts 
and records and other documents relating to the Tender submission and 
contract performance and to have them audited by auditors appointed by AIIB. 

 3.2 All Tenderers, consultants, contractors, suppliers, and other third parties engaged or 
involved in AIIB-related activities have a duty to cooperate fully in any screening or 
investigation when requested by AIIB to do so. Such cooperation includes, but is not 
limited to, the following: 

(a) being available to be interviewed and replying fully and truthfully to all questions 
asked; 

(b) providing AIIB with any items requested that are within the party’s control 
including, but not limited to, documents and other physical objects; 

(c) upon written request by AIIB, authorizing other related entities to release directly 
to AIIB such information that is specifically and materially related, directly or 
indirectly, to the said entities or issues which are the subject of the investigation; 

(d) cooperating with all reasonable requests to search or physically inspect their 
person and/or work areas, including files, electronic databases, and personal 
property used on AIIB activities, or that utilizes AIIB’s Information and 
Communications Technology (ICT) resources or systems (including mobile 
phones, personal electronic devices, and electronic storage devices such as 

                                                           
1
 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other 

capacity (different names are used depending on the particular Tender Document). 
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external disk drives); 

(e) cooperating in any testing requested by AIIB, including but not limited to, 
fingerprint identification, handwriting analysis, and physical examination and 
analysis; and 

(f) preserving and protecting confidentiality of all information discussed with, and as 
required by, AIIB. 

3.3 All tenderers, consultants, contractors and suppliers shall ensure that, in its 
contract with its sub-consultants, subcontractors, and other third parties engaged 
or involved in AIIB-related activities, such sub-consultants, subcontractors, and 
other third parties similarly undertake the foregoing duty to cooperate fully in any 
screening or investigation when requested by AIIB to do so. 

3.4 The Employer hereby puts the tenderer on notice that the Tenderer or any Joint 
Venture partner of the Tenderer (if any) may not be able to receive any payments 
under the Contract if the Tenderer or any of its Joint Venture partners, as 
appropriate, is, or is owned (in whole or in part) by a person or entity subject to 
applicable sanctions. 

3.5 Furthermore, tenderers shall be aware of the provision stated in GCC 9.6 and GCC 
42.2.1 (c). 

4.0         Eligible Tenderers 4.1 A tenderer may be a natural person, private entity, or government-owned enterprise 
subject to ITT 4.5 - or any combination of them with a formal intent to enter into an 
agreement or under an existing agreement in the form of a Joint Venture.  In the case 
of a Joint Venture, 

(a) all partners shall be jointly and severally liable, and 

(b) the Joint Venture shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the partners of the Joint 
Venture during the Tendering process and, in the event the Joint Venture is 
awarded the Contract, during contract execution. 

 

 4.2 A tenderer, and all partners constituting the tenderer, shall have the nationality of an 
eligible country, in accordance with Section 5 (Eligible Countries).  A tenderer shall be 
deemed to have the nationality of a country if the tenderer is a citizen or is constituted, 
incorporated, or registered, and operates in conformity with the provisions of the laws 
of that country.  This criterion shall also apply to the determination of the nationality of 
proposed subcontractors or suppliers for any part of the Contract including related 
services. 

 4.3 A tenderer shall not have a conflict of interest. All tenderers found to have a conflict 
of interest shall be disqualified.  a tenderer may be considered to be in a conflict of 
interest with one or more parties in this tendering process if any of, including but 
not limited to, the following apply:  

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; or 

(c) they have the same legal representative for purposes of this Tender; or 

(d) they have a relationship with each other, directly or through common third parties, 
that puts them in a position to have access to material information about or 
improperly influence the Tender of another Tenderer, or influence the decisions of 
the Employer regarding this Tendering process; or 

(e) a Tenderer participates in more than one Tender in this Tendering process, either 
individually or as a partner in a Joint Venture, except for alternative offers permitted 
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under ITT 13. This will result in the disqualification of all Tenders in which it is 
involved. However, subject to any finding of a conflict of interest in terms of ITT 4.3 
(a) - (d) above, this does not limit the participation of a Tenderer as a subcontractor 
in another Tender or of a firm as a subcontractor in more than one Tender; or  

(f) a Tenderer, Joint Venture partner, associates, parent company or any affiliated 
entity, participated as a consultant in the preparation of the design or technical 
specifications of the plant and services that are the subject of the Tender; or 

(g) a Tenderer was affiliated with a firm or entity that has been hired (or is proposed to 
be hired) by the Employer or Borrower as Project Manager for the Contract; or 

(h) a Tenderer would be providing goods, works, or non-consulting services resulting 
from or directly related to consulting services for the preparation or implementation 
of the project specified in the TDS ITT 2.1 that it provided or were provided by any 
affiliate that directly or indirectly controls, is controlled by, or is under common 
control with that firm. 

 4.4 A firm shall not be eligible to participate in any procurement activities under an 
AIIB-financed, -administered, or -supported project while under temporary 
suspension or debarment by AIIB pursuant to its Policy on Prohibited Practices 
(see ITT 3), whether such debarment was directly imposed by AIIB, or enforced by 
AIIB pursuant to the Agreement for Mutual Enforcement of Debarment Decisions.  
A Tender from a temporary suspended or debarred firm will be rejected.  

 4.5 Government-owned enterprises in the Borrower’s country shall be eligible only if 
they can establish that they (i) are legally and financially autonomous, (ii) operate 
under commercial law, and (iii) are not dependent agencies of the Employer. 

4.6 A Tenderer shall not be under suspension from Tendering by the Employer as the 
result of the execution of a Tender–Securing Declaration. 

 4.7 Tenderers shall provide such evidence of their continued eligibility satisfactory to 
the Employer, as the Employer shall reasonably request. 

 4.8 Firms shall be excluded if by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII of the Charter of the United 
Nations, the Borrower’s country prohibits any import of goods or contracting of 
works or services from that country or any payments to persons or entities in that 
country. 

 4.9 In case a prequalification process has been conducted prior to the Tendering 
process, this Tendering is open only to prequalified Tenderers. 

5.0 Eligible Plant and 
Services 

5.1 The plant and services to be supplied under the Contract shall have their origin in 
eligible source countries as defined in ITT 4.2 and all expenditures under the 
Contract will be limited to such plant and services.  

 5.2 For purposes of ITT 5.1 above, “origin” means the place where the plant, or 
component parts thereof are mined, grown, produced, or manufactured, and from 
which the services are provided. Plant components are produced when, through 
manufacturing, processing, or substantial or major assembling of components, a 
commercially recognized product results that is substantially in its basic 
characteristics or in purpose or utility from its components. 
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B. Contents of Tender Document 

6.0 Sections of Tender 
Document 

6.1 The Tender Document consists of Parts I, II, and III, which include all the sections 
indicated below, and should be read in conjunction with any addenda issued in 
accordance with ITT 8. 

PART I Tendering Procedures 

Section 1 - Instructions to Tenderers (ITT) 

Section 2 - Tender Data Sheet (TDS) 

Section 3 - Evaluation and Qualification Criteria (EQC) 

Section 4 - Tender Forms (TRF) 

Section 5 - Eligible Countries (ELC) 

PART II Requirements 

Section 6 - Employer’s Requirements (ERQ) 

PART III Conditions of Contract and Contract Forms 

Section 7 - General Conditions of Contract (GCC) 

Section 8 - Special Conditions of Contract (SCC) 

Section 9 - Contract Forms (COF) 

 6.2 The IFT issued by the Employer is not part of the Tender Document. 

 6.3     The Employer is not responsible for the completeness of the Tender Document and 
its addenda, if they were not obtained directly from the source stated by the 
Employer in the IFT. 

 6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications 
in the Tender Document.  Failure to furnish all information or documentation required 
by the Tender Document may result in the rejection of the Tender. 

7.0 Clarification of 
Tender Document, 
Site Visit, Pre-
Tender Meeting 

7.1 A prospective Tenderer requiring any clarification on the Tender Document shall 
contact the Employer in writing at the Employer’s address indicated in the TDS, or 
raise inquiries during the pre-Tender meeting if provided for in accordance with ITT 
7.4. The Employer will respond to any request for clarification, provided that such 
request is received no later than 14 days prior to the deadline for submission of 
Tenders. The Employer’s response shall be in writing with copies to all Tenderers who 
have acquired the Tender Document in accordance with ITT 6.3, including a 
description of the inquiry but without identifying its source. Should the Employer deem 
it necessary to amend the Tender Document as a result of a request for clarification, it 
shall do so following the procedure under ITT 8 and ITT 24.2. 

 7.2 The Tenderer is advised to visit and examine the site where the plant is to be installed 
and its surroundings and obtain for itself on its own responsibility all information that 
may be necessary for preparing the Tender and entering into a contract for the 
provision of plant and services. The costs of visiting the site shall be at the Tenderer’s 
own expense. 

 7.3 The Tenderer and any of its personnel or agents will be granted permission by the 
Employer to enter its premises and lands for the purpose of such visit, but only 
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upon the express condition that the Tenderer, its personnel, and agents, will 
release and indemnify the Employer and its personnel and agents from and against 
all liability in respect thereof, and will be responsible for death or personal injury, 
loss of or damage to property, and any other loss, damage, costs, and expenses 
incurred as a result of the inspection. 

 7.4 The Tenderer’s designated representative is invited to attend a pre-Tender 
meeting, if provided for in the TDS. The purpose of the meeting will be to clarify 
issues and to answer questions on any matter that may be raised at that stage. 

 7.5 The Tenderer is requested to submit any questions in writing, to reach the 
Employer not later than 7 days before the pre-Tender meeting. 

 7.6 Minutes of the pre-Tender meeting, including the text of the questions raised, 
without identifying the source, and the responses given, together with any 
responses prepared after the meeting, will be transmitted promptly to all Tenderers 
who have acquired the Tender Document in accordance with ITT 6.3. Any 
modification to the Tender Document that may become necessary as a result of the 
pre-Tender meeting shall be made by the Employer exclusively through the issue 
of an addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 
meeting. 

 7.7 Nonattendance at the pre-Tender meeting will not be a cause for disqualification of 
a Tenderer. 

8.0 Amendment of 
Tender Document 

8.1 At any time prior to the deadline for submission of Tenders, the Employer may 
amend the Tender Document by issuing addenda. 

 8.2 Any addendum issued shall be part of the Tender Document and shall be 
communicated in writing to all who have obtained the Tender Document from the 
Employer in accordance with ITT 6.3. 

 8.3 To give prospective Tenderers reasonable time in which to take an addendum into 
account in preparing their Tenders, the Employer may, at its discretion, extend the 
deadline for the submission of Tenders, pursuant to ITT 24.2 

C. Preparation of Tenders 

9.0 Cost of Tender 9.1 The Tenderer shall bear all costs associated with the preparation and submission 
of its Tender, and the Employer shall in no case be responsible or liable for those 
costs, regardless of the conduct or outcome of the Tender process. 

10.0 Language of   
Tender 

10.1 The Tender, as well as all correspondence and documents relating to the Tender 
exchanged by the Tenderer and the Employer, shall be written in the language 
specified in the TDS. Supporting documents and printed literature that are part of 
the Tender may be in another language provided they are accompanied by an 
accurate translation of the relevant passages into the language specified in the 
TDS, in which case, for purposes of interpretation of the Tender, such translation 
shall govern. 

11.0 Documents 
Comprising the 
Tender 

11.1 The Tender shall comprise two envelopes submitted simultaneously, one 
containing the Technical Tender and the other the Price Tender, both envelopes 
enclosed together in an outer single envelope. 

 11.2 The Technical Tender submitted by the Tenderer shall comprise the following: 

(a) Letter of Technical Tender; 
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(b) Tender Security or Tender-Securing Declaration, in accordance with ITT 21; 

(c) alternative Tenders, if permissible, in accordance with ITT 13; 

(d) written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 22.2; 

(e) documentary evidence in accordance with ITT 14.1, that the plant and services 
offered by the Tenderer in its Tender or in any alternative Tender, if permitted, 
are eligible; 

(f) documentary evidence in accordance with ITT 15, the Tenderer’s eligibility and 
qualifications to perform the contract if its Tender is accepted;  

(g) Technical Proposal in accordance with ITT 17.   

(h) documentary evidence in accordance with ITT 16, that the plant and services 
offered by the Tenderer conform to the Tender Document; 

(i)  in the case of a Tender submitted by a Joint Venture, the Tender shall include a 
copy of the Joint Venture Agreement entered into by all partners. Alternatively, a 
Letter of Intent to execute a Joint Venture Agreement in the event of a successful 
Tender shall be signed by all partners and submitted with the Tender, together 
with a copy of the proposed agreement; 

(j) list of subcontractors, in accordance with ITT 17.2; and 

(k) any other document required in the TDS. 

 11.3 The Price Tender submitted by the Tenderer shall comprise the following:  

(a) Letter of Price Tender; 

(b) completed schedules as required, including Price Schedules, in accordance with 
ITT 12 and ITT 18; 

(c) alternative price Tenders, if permissible, in accordance with ITT 13; and 

(d) any other document required in the TDS. 

12.0 Letter of Tender 
and Schedules 

12.1 The Letters of Technical Tender and Price Tender, and the Schedules, and all 
documents listed under ITT 11, shall be prepared using the relevant forms 
furnished in Section 4 (Tender Forms). The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted. All blank spaces 
shall be filled in with the information requested and as required in the TDS. 

13.0 Alternative Tenders 13.1 The TDS indicates whether alternative Tenders are allowed. If they are allowed, 
the TDS will also indicate whether they are permitted in accordance with ITT 
13.3, or invited in accordance with ITT13.2 and/or ITT 13.4. 

 
13.2 When alternatives to the Time Schedule are explicitly invited, a statement to that 

effect will be included in the TDS, and the method of evaluating different time 
schedules will be described in Section 3 (Evaluation and Qualification Criteria). 

 
13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 

alternatives to the Employer’s requirements as described in the Tender 
Document must also provide: (i) a price at which they are prepared to offer a 
plant meeting the Employer’s requirements; and (ii) all information necessary for 
a complete evaluation of the alternatives by the Employer, including drawings, 
design calculations, technical specifications, breakdown of prices, and proposed 
installation methodology and other relevant details. Only the technical 
alternatives, if any, of the lowest evaluated Tenderer conforming to the basic 
technical requirements shall be considered by the Employer. 
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13.4 When Tenderers are invited in the TDS to submit alternative technical solutions 

for specified parts of the facilities, such parts shall be described in Section 6 
(Employer’s Requirements). Technical alternatives for the specific parts of the 
facilities that comply with the performance and technical criteria specified for the 
plant and services shall be considered by the Employer on their own merits, 
pursuant to ITT 32.  

14.0   Documents 
Establishing the 
Eligibility of Plant 
and Services 

14.1    To establish the eligibility of the plant and services in accordance with ITT 5, 
Tenderers shall complete the Country of Origin Declaration Form included in 
Section 4 (Tender Forms). 

15.0 Documents 
Establishing the 
Eligibility and 
Qualifications of the 
Tenderer 

15.1 To establish its eligibility and qualifications to perform the Contract in accordance 
with Section 3 (Evaluation and Qualification Criteria), the Tenderer shall provide 
the information requested in the corresponding information sheets included in 
Section 4 (Tender Forms). 

15.2 Domestic Tenderers, individually or in Joint Ventures, applying for eligibility for 
domestic preference shall supply all information required to satisfy the criteria for 
eligibility as described in ITT 38. 

16 Documents 
Establishing 
Conformity of the 
Plant and Services 

16.1 The documentary evidence of the conformity of the plant and services to the Tender 
Document may be in the form of literature, drawings and data, and shall furnish: 

(a) a detailed description of the essential technical and 
performance characteristics of the plant and services, including 
the functional guarantees of the proposed plant and services, in 
response to the Specification; 

(b) a list giving full particulars, including available sources, of all 
spare parts and special tools necessary for the proper and 
continuing functioning of the plant for the period named in the 
TDS, following completion of plant and services in accordance 
with provisions of the contract; and 

(c) a commentary on the Employer’s Specifications and adequate 
evidence demonstrating the substantial responsiveness of the 
plant and services to those specifications. Tenderers shall note 
that standards for workmanship, materials and equipment 
designated by the Employer in the Tender Document are 
intended to be descriptive (establishing standards of quality and 
performance) only and not restrictive. The Tenderer may 
substitute alternative standards, brand names and/or catalog 
numbers in its Tender, provided that it demonstrates to the 
Employer’s satisfaction that the substitutions are substantially 
equivalent or superior to the standards designated in the 
Specifications. 

17 Technical Proposal, 
Subcontractors 

17.1 The Tenderer shall furnish a Technical Proposal including a statement of work 
methods, equipment, personnel, schedule and any other information as stipulated 
in Section 4 (Tender Forms), in sufficient detail to demonstrate the adequacy of the 
Tenderers’ proposal to meet the work requirements and the completion time.   

 17.2 For major items of plant and services as listed by the Employer in Criterion 2.5 of 
Section 3 (Evaluation and Qualification Criteria), which the Tenderer intends to 
purchase or subcontract, the Tenderer shall give details of the name and 
nationality of the proposed Subcontractors, including Manufacturers, for each of 
those items. In addition, the Tenderer shall include in its Tender information 
establishing compliance with the requirements specified by the Employer for these 
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items. Tenderers are free to list more than one Subcontractor against each item of 
the plant and services.  Quoted rates and prices will be deemed to apply to 
whichever Subcontractor is appointed, and no adjustment of the rates and prices 
will be permitted. 

 17.3 The Tenderer shall be responsible for ensuring that any Subcontractor proposed 
complies with the requirements of ITT 4, and that any plant, or services to be 
provided by the Subcontractor comply with the requirements of ITT 5 and ITT 15.1 

18 Tender Prices and 
Discounts 

18.1 Unless otherwise specified in the TDS and/or Section 6 (Employer’s 
Requirements), Tenderers shall quote for the entire plant and services on a “single 
responsibility” basis such that the total Tender price covers all the Contractor’s 
obligations mentioned in or to be reasonably inferred from the Tender Document in 
respect of the design, manufacture, including procurement and subcontracting (if 
any), delivery, construction, installation, and completion of the plant. This includes 
all requirements under the Contractor’s responsibilities for testing, pre-
commissioning and commissioning of the plant and, where so required by the 
Tender Document, the acquisition of all permits, approvals, and licenses, etc.; the 
operation, maintenance, and training services and such other items and services 
as may be specified in the Tender Document, all in accordance with the 
requirements of the General Conditions. Items against which no price is entered by 
the Tenderer will not be paid for by the Employer when executed and shall be 
deemed to be covered by the prices for other items. 

 18.2 Tenderers are required to quote the price for the commercial, contractual and 
technical obligations outlined in the Tender Document.  

 18.3 Tenderers shall give a breakdown of the prices in the manner and detail called for 
in the Price Schedules included in Section 4 (Tender Forms).  Where no different 
Price Schedules are included in the Tender Document, tenderers shall present 
their prices in the following manner: Separate numbered Schedules included in 
Section 4 (Tender Forms) shall be used for each of the following elements. The 
total amount from each Schedule (Nos. 1 to 4) shall be summarized in a Grand 
Summary (Schedule No. 5) giving the total Tender price(s) to be entered in the 
Letter of Price Tender. Absence of the total Tender price in the Letter of Price 
Tender may result in the rejection of the Tender. 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from Within the 
Employer’s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Installation and Other Services 

Schedule No. 5 Grand Summary (Schedule Nos. 1 to 4(a)) 

Schedule No. 6: Recommended Spare Parts 

Tenderers shall note that the plant and mandatory spare parts included in 
Schedule Nos. 1 and 2 above exclude materials used for civil, building, and other 
construction works. All such materials shall be included and priced under Schedule 
No. 4, Installation and Other Services. 

 18.4 In the Schedules, Tenderers shall give the required details and a breakdown of 
their prices as follows: 

(a) Plant to be Supplied from Abroad (Schedule No. 1):  
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i. the price of the plant shall be quoted carriage and insurance 
paid (CIP)-named place of destination basis specified in the 
TDS; 

ii. all customs duties and other taxes paid or payable in the 
Employer’s country on the plant if the contract is awarded to the 
Tenderer; and  

iii. the total price for the plant. 

(b) Plant Supplied from Within the Employer’s Country (Schedule No. 2): 

i. the price of the plant shall be quoted on an EXW Incoterm basis 
(ex works, ex factory, ex warehouse, ex showroom, as 
applicable), including all customs duties and sales and other 
taxes already paid or payable on the components and raw 
material used in the manufacture or assembly of plant quoted 
ex works or ex factory, or on the previously imported plant of 
foreign origin quoted ex warehouse, ex showroom;  

ii. sales tax and other taxes payable in the Employer’s country on 
the plant if the contract is awarded to the Tenderer, and  

iii. the total price for the plant.  

(c)       Design Services.  (Schedule No. 3). Rates or prices shall include all taxes, 
duties, levies, and charges payable in the Employerʼs country as of 28 days 
prior to the deadline for submission of Tenders. 

(d)      Installation and Other Services (Schedule No. 4) and Local Transport & 
Insurance (F&I) (Schedule No. 4(a))  shall be quoted separately  and shall 
include rates or prices for local transportation, insurance, and other services 
incidental to delivery of the plant, all labor, contractor’s equipment, temporary 
works, materials, consumables, and all matters and things of whatsoever 
nature, including operations and maintenance services, the provision of 
operations and maintenance manuals, training, etc., where identified in the 
Tender Document, as necessary for the proper execution of the installation 
and other services, including all taxes, duties, levies, and charges payable in 
the Employer’s country as of 28 days prior to the deadline for submission of 
Tenders. 

(e)      Recommended spare parts (Schedule No. 6) shall be quoted separately as 
specified in either subparagraph (a) or (b) above in accordance with the origin 
of the spare parts. 

 18.5 The current edition of Incoterms, published by the International Chamber of 
Commerce shall govern. 

 18.6 The prices shall be either fixed or adjustable as specified in the TDS. 

(a)      In the case of Fixed Price, prices quoted by the tenderer shall be fixed during 
the Tenderer’s performance of the contract and not subject to variation on any 
account. A Tender submitted with an adjustable price quotation will be treated 
as nonresponsive and rejected. 

(b)     In the case of Adjustable Price, prices quoted by the tenderer shall be subject 
to adjustment during performance of the contract to reflect changes in the cost 
elements such as labor, material, transport, and contractor’s equipment in 
accordance with the procedures specified in the corresponding appendix to 
the Contract Agreement. A Tender submitted with a fixed price quotation will 
be treated as nonresponsive and be rejected. The tenderer shall furnish the 
indexes (e.g. for labor and materials), their weightings and source in the 
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Tables of Adjustment Data included in Section 4 (Tender Forms). The 
Employer may require the tenderer to justify its proposed indexes and 
weightings. Any Tender that omits indexes and weightings shall be subject to 
clarification with the Tenderer. 

 18.7 If so indicated in TDS 1.1, Tenders are being invited for individual lots (contracts) 
or for any combination of lots (packages). Tenderers wishing to offer any price 
reduction (discount) for the award of more than one contract shall specify in their 
Letter of Price Tender the price reductions applicable to each package, or 
alternatively, to individual contracts within the package, and the manner in which 
the price reductions will apply.   

19 Currencies of Tender 
and Payment 

19.1 The currency(ies) of the Tender shall be, as specified in the TDS. 

 19.2 Tenderers may be required by the Employer to justify, to the Employerʼs 

satisfaction, their local and foreign currency requirements. 

20 Period of Validity of 
Tenders 

20.1 Tenders shall remain valid for the period specified in the TDS after the Tender 
submission deadline date prescribed by the Employer. A Tender valid for a shorter 
period shall be rejected by the Employer as nonresponsive. 

 20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Employer may request Tenderers to extend the period of validity of their Tenders. The 
request and the responses shall be made in writing. If a Tender security is requested in 
accordance with ITT 20, it shall also be extended 28 days beyond the deadline of the 
extended Tender validity period. A Tenderer may refuse the request without forfeiting 
its Tender security. A Tenderer granting the request shall not be required or permitted 
to modify its Tender. 

21 Tender Security/ 
Tender Securing 
Declaration 

21.1 Unless otherwise specified in the TDS, the Tenderer shall furnish as part of its 
Tender, in original form, either a Tender-Securing Declaration or a Tender security 
as specified in the TDS. In the case of a Tender security, the amount and currency 
shall be as specified in the TDS. 

21.2 If a Tender-Securing Declaration is required pursuant to ITT 21.1, it shall use the 
form included in Section 4 (Tender Forms). The Employer will declare a Tenderer 
ineligible to be awarded a Contract for a specified period of time, as indicated in the 
TDS, if a Tender-Securing Declaration is executed. 

 21.3 If a Tender security is specified pursuant to ITT 21.1, the Tender security shall be, 
at the Tenderer’s option, in any of the following forms: 

a. an unconditional bank guarantee, 

b. an irrevocable letter of credit, 

c. a cashier’s or certified check, or 

d. SWIFT message in the form of MT760. 

all from a reputable source from an eligible country as described in Section 5 
(Eligible Countries). In the case of a bank guarantee, the Tender security shall be 
submitted using either the Tender Security Form included in Section 4 (Tender 
Forms) or another form acceptable to the Employer. The form must include the 
complete name of the Tenderer. The Tender security shall be valid for 28 days 
beyond the original validity period of the Tender, or beyond any period of extension 
if requested under ITT 20.2. 
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21.4  Unless otherwise specified in the TDS, any Tender not accompanied by a 

substantially compliant Tender security or Tender-Securing Declaration, if one is 
required in accordance with ITT 20.1, shall be rejected by the Employer as 
nonresponsive.   

 
21.5 If a Tender security is specified pursuant to ITT 20.1, the Tender security of the 

unsuccessful Tenderer shall be returned promptly upon the successful Tenderer’s 
furnishing of the performance security pursuant to ITT 46. 

 
21.6 If a Tender security is specified pursuant to ITT 21.1, the Tender security of 

successful Tenderers shall be returned promptly once the successful Tenderer has 
signed the Contract and furnished the required performance security. 

 21.7 The Tender security may be forfeited or the Tender-Securing Declaration 
executed, if 

(a) notwithstanding ITT 26.3, a Tenderer withdraws its Tender during the period of 
Tender validity specified by the Tenderer on the Letters of Technical Tender 
and Price Tender, except as provided in ITT 20.2 or 

(b) the successful Tenderer fails to: 

i. sign the Contract in accordance with ITT 45;  

ii. furnish a performance security in accordance with ITT 46; or 

iii. accept the arithmetical corrections of its Tender in accordance with ITT 36. 

 
21.8 If the Tender security is required as per ITT 21.1, the Tender security of a Joint 

Venture shall be in the name of the Joint Venture that submits the Tender. If the 
Joint Venture has not been legally constituted at the time of Tendering, the Tender 
security shall be in the name of any or all of the Joint Venture partners. If the 
Tender-Securing Declaration is required as per ITT 21.1, the Tender-Securing 
Declaration of a Joint Venture shall be in the name of the Joint Venture that 
submits the Tender. If the Joint Venture has not been legally constituted at the time 
of Tendering, the Tender-Securing Declaration shall be in the names of all future 
partners as named in the letter of intent referred to in ITT 4.1. 

22 Format and Signing of 
Tender 

22.1 The Tenderer shall prepare one original set of the Technical Tender and one 
original set of the Price Tender comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL - TECHNICAL TENDER” and “ORIGINAL - PRICE 
TENDER”. Alternative Tenders, if permitted in accordance with ITT 13, shall be 
clearly marked “ALTERNATIVE”. In addition, the Tenderer shall submit copies of 
the Tender, in the number specified in the TDS and clearly mark each of them 
“COPY.”  In the event of any discrepancy between the original and the copies, the 
original shall prevail. 

 
22.2 The original and all copies of the Tender shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Tenderer.  This 
authorization shall consist of a written confirmation as specified in the TDS and shall be 
attached to the Tender.  The name and position held by each person signing the 
authorization must be typed or printed below the signature. If a Tenderer submits a 
deficient authorization, the Tender shall not be rejected in the first instance. The 
Employer shall request the Tenderer to submit an acceptable authorization within 
the number of days as specified in the TDS. Failure to provide an acceptable 
authorization within the period stated in the Employer’s request shall cause the 
rejection of the Tender. If either the Letter of Technical Tender or Letter of Price 
Tender or the Tender-Securing Declaration (if applicable) is not signed, the Tender 
shall be rejected. 

 22.3 A Tender submitted by a Joint Venture shall be signed so as to be legally binding 
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on all partners. 

 22.4 Any amendments such as interlineations, erasures, or overwriting shall be valid 
only if they are signed or initialed by the person signing the Tender. 

D. Submission and Opening of Tenders 

23 Submission, Sealing, 
and Marking of 
Tenders 

23.1 Tenderers may submit their Tenders by mail or by hand. When so specified in the 
TDS, Tenderers shall have the option of submitting their Tenders electronically. 
Procedures for submission, sealing and marking are as follows: 

(a)      Tenderers submitting Tenders by mail or by hand shall enclose the original 
and each copy of the Tender, including alternative Tenders, if permitted in 
accordance with ITT 13, in separate sealed envelopes, duly marking the 
envelopes as “ORIGINAL,” “ALTERNATIVE,” and “COPY.”  These envelopes 
containing the original and the copies shall then be enclosed in one single 
envelope. The rest of the procedure shall be in accordance with ITT 23.2 to 
ITT 23.6. 

(b)      Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

 23.2 The inner and outer envelopes shall 

(a) bear the name and address of the Tenderer, 

(b) be addressed to the Employer in accordance with ITT 24.1, and 

(c) bear the specific identification of this Tender process indicated in the TDS  1.1. 

 23.3 The outer envelopes and the inner envelopes containing the Technical Tender 
shall bear a warning not to open before the time and date for the opening of 
Technical Tender, in accordance with ITT 27.1. 

 23.4 The inner envelopes containing the Price Tender shall bear a warning not to open 
until advised by the Employer in accordance with ITT 27.7. 

 23.5 Alternative Tenders, if permissible in accordance with ITT 13, shall be prepared, 
sealed, marked, and delivered in accordance with the provisions of ITT 20 and ITT 
21, with the inner envelopes marked in addition “ALTERNATIVE NO….” as 
appropriate. 

 23.6 If all envelopes are not sealed and marked as required, the Employer will assume no 
responsibility for the misplacement or premature opening of the Tender. 

24 Deadline for 
Submission of 
Tenders 

24.1 Tenders must be received by the Employer at the address and no later than the date 
and time indicated in the TDS.   

 24.2 The Employer may, at its discretion, extend the deadline for the submission of Tenders 
by amending the Tender Document in accordance with ITT 8, in which case all rights 
and obligations of the Employer and Tenderers previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

25 Late Tenders 25.1 The Employer shall not consider any Tender that arrives after the deadline for 
submission of Tenders, in accordance with ITT 24.  Any Tender received by the 
Employer after the deadline for submission of Tenders shall be declared late, rejected, 



Section 1: Instructions to Tenderers (ITT) 
  20 
 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY *OFFICIAL USE ONLY 

and returned unopened to the Tenderer. 

26 Withdrawal, 
Substitution, and 
Modification of 
Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted 
by sending a written notice, duly signed by an authorized representative, and shall 
include a copy of the authorization in accordance with ITT 22.2 (except for withdrawal 
notices, which do not require copies). The corresponding substitution or modification of 
the Tender must accompany the respective written notice.  All notices must be: 

(a) prepared and submitted in accordance with ITT 22 and ITT 23 (except for 
withdrawal notices, which do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 24. 

 26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned 
unopened to the Tenderers. 

 26.3 No Tender may be withdrawn, substituted, or modified in the interval between the 
deadline for submission of Tenders and the expiration of the period of Tender validity 
specified by the Tenderer on the Letter of Technical Tender or any extension thereof.   

27 Tender Opening 27.1 The Employer shall open the Technical Tenders in public at the address, on the date, 
and time specified in the TDS in the presence of Tenderer’s designated representatives 
and anyone who choose to attend. Any specific electronic Tender opening procedures 
required if electronic Tendering is permitted in accordance with ITT 23.1, shall be as 
specified in the TDS. The Price Tenders will remain unopened and will be held in 
custody of the Employer until the specified time of their opening.  If the Technical 
Tender and the Price Tender are submitted together in one envelope, the 
Employer may reject the entire Tender. Alternatively, the Price Tender may be 
immediately resealed for later evaluation. 

 27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 
envelope with the corresponding Tender shall not be opened, but returned to the 
Tenderer. No Tender withdrawal shall be permitted unless the corresponding 
withdrawal notice contains a valid authorization to request the withdrawal and is 
read out at Tender opening. 

 27.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner 
envelopes containing the Substitution Technical Tender and/or Substitution Price 
Tender shall be exchanged for the corresponding envelopes being substituted, 
which are to be returned to the Tenderer unopened. Only the Substitution 
Technical Tender, if any, shall be opened, read out, and recorded. Substitution 
Price Tender will remain unopened in accordance with ITT 27.1. No envelope shall 
be substituted unless the corresponding Substitution Notice contains a valid 
authorization to request the substitution and is read out and recorded at Tender 
opening. 

 27.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical 
Tender and/or Price Tender shall be modified unless the corresponding 
Modification Notice contains a valid authorization to request the modification and is 
read out and recorded at the opening of Technical Tenders. Only the Technical 
Tenders, both Original as well as Modification, are to be opened, read out, and 
recorded at the opening. Price Tenders, both Original as well as Modification, will 
remain unopened in accordance with ITT 27.1. 

 27.5 All other envelopes holding the Technical Tenders shall be opened one at a time, 
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and the following read out and recorded: 

(a) the name of the Tenderer; 

(b) whether there is a modification or substitution; 

(c) the presence of a Tender security or a Tender-Securing Declaration, if 
required; and 

(d) any other details as the Employer may consider appropriate. 

Only Technical Tenders and alternative Technical Tenders read out and recorded 
at Tender opening shall be considered for evaluation. Unless otherwise specified in 
the TDS, all pages of the Letter of Technical Tender are to be initialed by at least 
three representatives of the Employer attending the Tender opening. No Tender 
shall be rejected at the opening of Technical Tenders except for late Tenders, in 
accordance with ITT 25.1. 

 27.6 The Employer shall prepare a record of the opening of Technical Tenders that shall 
include, as a minimum: the name of the Tenderer and whether there is a 
withdrawal, substitution, or modification; and alternative Tenders; and the presence 
or absence of a Tender security or a Tender-Securing Declaration, if one was 
required. The Tenderers’ representatives who are present shall be requested to 
sign the record. The omission of a Tenderer’s signature on the record shall not 
invalidate the contents and effect of the record. A copy of the record shall be 
distributed to all Tenderers who submitted Tenders on time, and posted online 
when electronic Tendering is permitted. 

 27.7 At the end of the evaluation of the Technical Tenders, the Employer will invite 
Tenderers who have submitted substantially responsive Technical Tenders and 
who have been determined as being qualified for award to attend the opening of 
the Price Tenders. The date, time, and location of the opening of Price Tenders will 
be advised in writing by the Employer. Tenderers shall be given reasonable notice 
of the opening of Price Tenders. 

 27.8 The Employer will notify Tenderers in writing who have been rejected on the 
grounds of their Technical Tenders being substantially nonresponsive to the 
requirements of the Tender Document and return their Price Tenders unopened. 

 27.9 The Employer shall conduct the opening of Price Tenders of all Tenderers who 
submitted substantially responsive Technical Tenders, in the presence of 
Tenderers` representatives who choose to attend at the address, on the date, and 
time specified by the Employer. The Tenderer’s representatives who are present 
shall be requested to sign a register evidencing their attendance. 

 27.10 All envelopes containing Price Tenders shall be opened one at a time and the 
following read out and recorded: 

(a) the name of the Tenderer; 

(b) whether there is a modification or substitution; 

(c) the Tender Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Tenders, discounts, and alternative offers read out and recorded during 
the opening of Price Tenders shall be considered for evaluation. Unless otherwise 
specified in the TDS, all pages of the Letter of Price Tender and Price Schedules are 
to be initialed by at least three representatives of the Employer attending Tender the 
opening. No Tender shall be rejected at the opening of Price Tenders. 

 27.11 The Employer shall prepare a record of the opening of Price Tenders that shall 



Section 1: Instructions to Tenderers (ITT) 
  22 
 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY *OFFICIAL USE ONLY 

include, as a minimum: the name of the Tenderer, the Tender Price (per lot if 
applicable), any discounts, and alternative offers. The Tenderers’ representatives 
who are present shall be requested to sign the record.  The omission of a 
Tenderer’s signature on the record shall not invalidate the contents and effect of 
the record.  A copy of the record shall be distributed to all Tenderers who 
submitted Tenders on time, and posted online when electronic Tendering is 
permitted. 

E. Evaluation and Comparison of Tenders 

28 Confidentiality 28.1 Information relating to the evaluation of Tenders and recommendation of contract 
award, shall not be disclosed to Tenderers or any other persons not officially concerned 
with such process until publication of Contract award. 

 28.2 Any attempt by a Tenderer to influence the Employer in the evaluation of the Tenders 
or Contract award decisions may result in the rejection of its Tender. 

 28.3 Notwithstanding ITT 28.2, from the time of Tender opening to the time of Contract 
award, if any Tenderer wishes to contact the Employer on any matter related to the 
Tender process, it should do so in writing. 

29 Clarification of 
Tenders 

 

29.1 To assist in the examination, evaluation, and comparison of the Technical and Price 
Tenders, and qualification of the Tenderers, the Employer may, at its discretion, ask 
any Tenderer for a clarification of its Tender. Any clarification submitted by a Tenderer 
that is not in response to a request by the Employer shall not be considered. The 
Employer’s request for clarification and the response shall be in writing.  No change in 
the substance of the Technical Tender or prices in the Price Tender shall be sought, 
offered, or permitted, except to confirm the correction of arithmetic errors discovered by 
the Employer in the evaluation of the Tenders, in accordance with ITT 36. 

 29.2 If a Tenderer does not provide clarifications of its Tender by the date and time set in the 
Employer’s request for clarification, its Tender may be rejected. 

30 Deviations, 
Reservations, and 
Omissions 

30.1 During the evaluation of Tenders, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Tender Document;  

(b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the Tender Document; and 

(c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Tender Document. 

31 Examination  
of Technical Tenders 

31.1 The Employer shall examine the Technical Tender to confirm that all documents 
and technical documentation requested in ITT 11.2 have been provided, and to 
determine the completeness of each document submitted. If any of these 
documents or information is missing, the Tender may be rejected. 

 31.2 The Employer shall confirm that the following documents and information have 
been provided in the Technical Tender. If any of these documents or information is 
missing, the offer shall be rejected. 

(a) Letter of Technical Tender; 

(b) written confirmation of authorization to commit the Tenderer; 

(c) Tender Security or Tender-Securing Declaration, if applicable; and 

(d) Technical Proposal in accordance with ITT 17. 
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32 Responsiveness of 
Technical Tender 

32.1  The Employer’s determination of a Tender’s responsiveness is to be based on the 
contents of the Tender itself, as defined in ITT11. 

 32.2 A substantially responsive Technical Tender is one that meets the requirements of the 
Tender Document without material deviation, reservation, or omission.  A material 
deviation, reservation, or omission is one that, 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of the 
plant and services specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the Tender Document, the 
Employer’s rights or the Tenderer’s obligations under the proposed 
Contract; or 

(b) if rectified, would unfairly affect the competitive position of other Tenderers 
presenting substantially responsive Tenders. 

 32.3 The Employer shall examine the technical aspects of the Tender submitted in 
accordance with ITT 17, Technical Proposal, in particular to confirm that all 
requirements of Section 6 (Employer’s Requirements) have been met without any 
material deviation, reservation, or omission.  

 32.4 If a Tender is not substantially responsive to the requirements of the Tender Document, 
it shall be rejected by the Employer and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

33 Nonmaterial 
Nonconformities 

33.1 Provided that a Tender is substantially responsive, the Employer may waive any 
nonconformities in the Tender that do not constitute a material deviation, reservation, or 
omission. 

 33.2 Provided that a Tender is substantially responsive, the Employer may request that 
the Tenderer submit the necessary information or documentation, within a 
reasonable period of time, to rectify nonmaterial nonconformities in the Tender 
related to documentation requirements. Requesting information or documentation 
on such nonconformities shall not be related to any aspect of the Price Tender. 
Failure of the Tenderer to comply with the request may result in the rejection of its 
Tender. 

 33.3 Provided that a Tender is substantially responsive, the Employer shall rectify 
quantifiable nonmaterial nonconformities related to the Tender Price. To this effect, 
the Tender Price shall be adjusted, for comparison purposes only, to reflect the 
price of a missing or nonconforming item or component. The adjustment shall be 
made using the method indicated in Section 3 (Evaluation and Qualification 
Criteria). 

34 Detailed Evaluation of 
Technical Tenders 

34.1 The Employer will carry out a detailed technical evaluation of the Tenders not 
previously rejected as being substantially nonresponsive, to determine whether the 
technical aspects are in compliance with the Tender Document. The Tender that 
does not meet minimum acceptable standards of completeness, consistency, and 
detail, and the specified minimum and/or maximum requirements for specified 
functional guarantees, will be treated as nonresponsive and hence rejected. To 
reach such a determination, the Employer will examine and compare the technical 
aspects of the Tenders on the basis of the information supplied by the Tenderers, 
taking into account the following: 

(a) overall completeness and compliance with the Employer’s Requirements; 
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deviations from the Employer’s Requirements; conformity of the plant and services 
offered with specified performance criteria; suitability of the plant and services 
offered in relation to the environmental and climatic conditions prevailing at the site; 
and quality, function and operation of any process control concept included in the 
Tender. The Tender that does not meet minimum and/or maximum acceptable 
standards of completeness, consistency, and detail will be rejected for non-
responsiveness; 

(b) type, quantity, and long-term availability of mandatory and recommended spare 
parts and maintenance services; and 

(c) other relevant factors, if any, listed in Section 3 (Evaluation and Qualification 
Criteria). 

 34.2 Where alternative technical solutions have been allowed in accordance with ITT 13, 
and offered by the Tenderer, the Employer will make a similar evaluation of the 
alternatives. Where alternatives have not been allowed but have been offered, they 
shall be ignored. 

35 Eligibility and 
Qualification of the 
Tenderer 

35.1 The Employer shall determine to its satisfaction during the evaluation of Technical 
Tenders whether a Tenderer meets the eligibility and qualifying criteria specified in 
Section 3 (Evaluation and Qualification Criteria). 

 35.2 The determination shall be based upon an examination of the documentary 
evidence of the Tenderer’s qualifications submitted by the Tenderer, pursuant to 
ITT 15. Unless permitted in the TDS, the determination shall not take into consideration 
the qualifications of other firms such as the Tenderer’s subsidiaries, parent entities, 
affiliates, subcontractors (other than Specialist Subcontractors if permitted in the 
Tender Document), or any other firm(s) different from the Tenderer. 

 35.3 An affirmative determination shall be a prerequisite for the opening and evaluation 
of a Tenderer’s Price Tender. The Employer reserves the right to reject the Tender 
of any Tenderer if the Tenderer becomes bankrupt or insolvent, has a receiving 
order issued against it, compounds with its creditors, or, if the Contractor is a 
corporation, a resolution is passed or order is made for its winding up, other than a 
voluntary liquidation for the purposes of amalgamation or reconstruction, a receiver 
is appointed over any part of its undertaking or assets, or if the Contractor takes or 
suffers any other analogous action in consequence of debt;. A negative 
determination shall result into the disqualification of the Tender, in which event the 
Employer shall return the unopened Price Tender to the Tenderer. 

 35.4 The capabilities of the manufacturers and subcontractors proposed in its Tender for 
the major items of plant and services to be used by a Tenderer will also be 
evaluated for acceptability in accordance with Section 3 (Evaluation and 
Qualification Criteria). Their participation should be confirmed with a letter of intent 
between the parties, as needed. Should a manufacturer or subcontractor be 
determined to be unacceptable, the Tender will not be rejected, but the Tenderer 
will be required to propose, without changing its Tender price, an acceptable 
substitute manufacturer or subcontractor meeting the minimum technical 
specifications stated in Section 6 (Employer’s Requirements). If a Tenderer does 
not provide an acceptable substitute manufacturer or subcontractor by the date and 
time set in the Employer’s request for substitution of manufacturer or 
subcontractor, its Tender may be rejected. 

35.5 Prior to signing the Contract, the corresponding Appendix to the Contract 
Agreement shall be completed, listing the approved manufacturers or 
subcontractors for each item concerned. 
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36 Correction of 
Arithmetical Errors 

36.1 During the evaluation of Price Tenders, the Employer shall correct arithmetical errors 
on the following basis: 

(a) where there are errors between the total of the amounts given under the column for 
the price breakdown and the amount given under the Total Price, the amounts 
given under the column for the price breakdown shall prevail and the Total Price 
will be corrected accordingly; 

(b) where there are errors between the total of the amounts of Schedule Nos. 1 to 4 
and the amount given in Schedule No. 5 (Grand Summary), the total of the 
amounts of Schedule Nos. 1 to 4 shall prevail and the Schedule No. 5 (Grand 
Summary) will be corrected accordingly; 

(c) if there is a discrepancy between the grand total price given in Schedule No. 5 
(Grand Summary) and the Tender amount in item (c) of the Letter of Price Tender, 
the grand total price given in Schedule No. 5 (Grand Summary) will prevail and the 
Tender amount in item (c) of the Letter of Price Tender will be corrected; and 

(d) if there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetical error, in 
which case the amount in figures shall prevail subject to (a), (b), and (c) above. 

 36.2 If the Tenderer that submitted the lowest evaluated Tender does not accept the 
correction of errors, its Tender shall be disqualified and its Tender security may be 
forfeited or its Tender-Securing Declaration executed. 

37 Conversion to Single 
Currency 

37.1 For evaluation and comparison purposes, the currency(ies) of the Tender shall be 
converted into a single currency as specified in the TDS.    

38 Domestic Preference 38.1 Unless otherwise specified in the TDS, domestic preference shall not apply.      

39 Evaluation and 
Comparison of Price 
Tenders 

39.1 The Employer shall use the criteria and methodologies listed in this clause. No 
other evaluation criteria or methodologies shall be permitted. 

 39.2 I. To evaluate a Price Tender, the Employer shall consider the following: 

(a) the Tender price, excluding provisional sums and the provision, if any, for 
contingencies in the Price Schedules; 

(b) price adjustment for correction of arithmetical errors in accordance with ITT 36.1; 

(c) price adjustment due to discounts offered in accordance with ITT 18.7; 

(d) price adjustment due to quantifiable nonmaterial nonconformities in accordance 
with ITT 33.3; 

(e) converting the amount resulting from applying (a) to (c) above, if relevant, to a 
single currency in accordance with ITT 37;  

(f) assessment whether the Tender is abnormally low in accordance with ITT 40; and 

(g) the evaluation factors indicated in Section 3 (Evaluation and Qualification Criteria). 

II. The Employer’s evaluation of a Tender will exclude and not take into 
account, 

(a) in the case of Plant and Mandatory Spare Parts (Schedule No. 1) supplied from 
abroad, all taxes and duties, applicable in the Employer’s country and payable on 
the Plant and Mandatory Spare Parts if the Contract is awarded to the Tenderer; 
and 

(b) in the case of Plant and Mandatory Spare Parts (Schedule No. 2) supplied from 
within the Employer’s country, sales and other taxes, applicable in the Employer’s 
country and payable on the Plant and Mandatory Spare Parts if the Contract is 
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awarded to the Tenderer. 

 
39.3 If price adjustment is allowed in accordance with ITT 18.6, the estimated effect of the 

price adjustment provisions of the Conditions of Contract, applied over the period of 
execution of the Contract, shall not be taken into account in Tender evaluation. 

 
39.4 If this Tender Document allows Tenderers to quote separate prices for different lots 

(contracts), and the award to a single Tenderer of multiple lots (contracts), the 
methodology to determine the lowest evaluated price of the lot (contract) combinations, 
including any discounts offered in the Letter of Price Tender, is specified in Section 3 
(Evaluation and Qualification Criteria). 

 
39.5 If the Tender, which results in the lowest Evaluated Tender Price, is seriously 

unbalanced or front loaded in the opinion of the Employer, the Employer may require 
the Tenderer to produce detailed price analyses for any or all items of the Price 
Schedules, to demonstrate the internal consistency of those prices with the methods 
and time schedule proposed. After evaluation of the price analyses, taking into 
consideration the terms of payments, the Employer may require that the amount of the 
performance security be increased at the expense of the Tenderer to a level sufficient 
to protect the Employer against financial loss in the event of default of the successful 
Tenderer under the Contract. 

39.6 The Employer shall compare all substantially responsive Tenders to determine the 
lowest evaluated Tender, in accordance with ITT 39.2. 

40 Abnormally Low 
Tenders 

40.1 An abnormally low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears to be so low that it raises concerns as to the 
capability of the Tenderer to perform the contract for the offered Tender price. 

40.2 When the offered Tender price appears to be abnormally low, the Employer shall 
undertake a three-step review process as follows: 

(a) identify abnormally low costs and unit rates by comparing them with the 
engineer’s estimates, other substantially responsive Tenders, or recently awarded 
similar contracts;  

(b) clarify and analyze the Tenderer’s resource inputs and pricing, including 
overheads, contingencies and profit margins; and  

(c) decide whether to accept or reject the Tender. 

40.3 With regard to ITT 40.2 (b) above, the Employer will seek a written explanation from the 
Tenderer of the reasons for the offered Tender price, including a detailed analysis of 
costs and unit prices, by reference to the scope, proposed methodology, schedule, and 
allocation of risks and responsibilities. This may also include information regarding the 
economy of the manufacturing process; the services to be provided, or the construction 
method to be used; the technical solutions to be adopted; and any exceptionally 
favorable conditions available to the Tenderer for the works, equipment or services 
proposed. 

40.4 After examining the explanation given and the detailed price analyses presented by the 
Tenderer, the Employer may: 

(a) accept the Tender, if the evidence provided satisfactorily accounts for the low 
Tender price and costs, in which case the Tender is not considered abnormally 
low; 

(b) accept the Tender, but require that the amount of the performance security be 
increased at the expense of the Tenderer to a level sufficient to protect the 
Employer against financial loss in the event of default of the successful tenderer 
under the contract; or 



Section 1: Instructions to Tenderers (ITT) 
  27 
 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY *OFFICIAL USE ONLY 

(c) reject the Tender if the evidence provided does not satisfactorily account for the 
low Tender price, and make a similar determination for the next ranked Tender, if 
required. 

41 Employer’s Right to 
Accept Any Tender, 
and to Reject Any or 
All Tenders 

41.1 The Employer reserves the right to accept or reject any Tender, and to annul the 
Tender process and reject all Tenders at any time prior to contract award, without 
thereby incurring any liability to Tenderers. In case of annulment, all Tenders submitted 
and specifically, Tender securities, shall be promptly returned to the Tenderers. 

42 Notification of 
Intention to Award the 
Contract 

42.1 If Standstill provisions apply as specified in the TDS, the standstill period shall be 
defined in the TDS to specify the duration subsequent to notification of intention to 
award the contract (before making the actual contract award) within which any 
unsuccessful Tenderer can challenge the proposed award. 

F. Award of Contract 

43 Award Criteria 43.1 The Employer shall award the Contract to the Tenderer whose offer has been 
determined successful in line with ITT 34 to ITT 40 above to be the lowest evaluated 
Tender and is substantially responsive to the Tender Document, provided further that 
the Tenderer is determined to be eligible and qualified to perform the Contract 
satisfactorily. 

44 Notification of Award 44.1 Prior to the expiration of the period of Tender validity and upon expiry of the 
standstill period specified in ITT 42.1, or upon satisfactory resolution of a complaint 
filed within standstill period, if applicable, the Employer shall transmit the 
Notification of Award using the form included in Section 9 (Contract Forms) to the 
successful Tenderer, in writing, that its Tender has been accepted. At the same 
time, the Employer shall also notify all other Tenderers of the results of the 
Tendering.  

44.2 When standstill period applies, prior to expiration of Standstill Period, unsuccessful 
Tenderers may request in writing to the Employer for a debriefing seeking 
explanations on the grounds on which their Tenders were not selected. The 
Employer shall promptly respond in writing and/or in a debriefing meeting to any 
unsuccessful Tenderer who requests a debriefing. 

44.3 Until a formal contract is prepared and executed, the notification of award shall 
constitute a binding Contract. 

 44.4 Within 2 weeks of the award of contract or expiry of the standstill period, where 
such period applies, or, if a complaint has been filed within the standstill period, 
upon receipt of AIIB’s confirmation of satisfactory resolution of the complaint, the 
borrower shall publish in an English language newspaper or widely known and 
freely accessible website, including the external website of AIIB and UNDB, the 
results identifying the Tender and lot or package numbers, as applicable and the 
following information:  

(a) name of each Tenderer who submitted a Tender;  

(b) Tender prices as read out at Tender opening;  

(c) name and evaluated prices of each Tender that was evaluated;  

(d) name of Tenderers whose Tenders were rejected and the reasons for their 
rejection; and  

(e) name of the winning Tenderer, and the price it offered, as well as the duration 
and summary scope of the contract awarded.  
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45 Signing of Contract 45.1 Promptly after notification, the Employer shall send the successful Tenderer the 
Contract Agreement.  

 45.2 Within 28 days of receipt of the Contract Agreement, the successful Tenderer shall 
sign, date, and return it to the Employer. 

46 Performance Security 46.1 Within 28 days of the receipt of notification of award from the Employer, the successful 
Tenderer shall furnish the performance security in accordance with the conditions of 
contract, subject to ITT 39.5 and ITT 40.4, using for that purpose the Performance 
Security Form included in Section 9 (Contract Forms), or another form acceptable to 
the Employer. If the institution issuing the performance security is located outside the 
country of the employer, it shall have a correspondent financial institution located in the 
country of the employer to make it enforceable. 

46.2 Failure of the successful Tenderer to submit the above mentioned Performance 
Security or sign the Contract shall constitute sufficient grounds for the annulment of 
the award and forfeiture of the Tender security or execution of the Tender-Securing 
Declaration.  In that event, the Employer may award the Contract to the next lowest 
evaluated Tenderer whose offer is substantially responsive and is determined by 
the Employer to be qualified to perform the Contract satisfactorily. 

47 Tender-Related 
Complaints 

47.1 The procedures for dealing with Tender-Related Complaints arising out of this Tender 
process are specified in the TDS. 
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Section 2: Tender Data Sheet (TDS) 

This section consists of provisions that are specific to each procurement and supplement the 

information or requirements included in Section 1 (Instructions to Tenderers). 

 

A.  General 

ITT 1.1 
The number of the Invitation for Tenders (IFT) is: 1(one) 

The Employer is: Assam Electricity Grid Corporation Limited 

The name of the International Open Competitive Tender (IOCT) is Construction of 

400/220/132/33kV GIS, with transformation ratio of 400/220kV, 2X500 MVA; 

220/132kV, 1x160 MVA; 132/33kV, 2x50 MVA at Rangia(New) with associated 

Transmission Lines, alongwith bay extension works at existing 132/33kV Nalbari 

GSS (Package G) . 

The identification number of the IOCT is: AEGCL/MD/AIIB/PACKAGE-G/2022/01-G  

The number and identification of lots (contracts) comprising this IOCT is: 1 (one) 

ITT 2.1 The Borrower is: Government of India  

The name of the Project is: Assam Intra-State Transmission System Enhancement 

Project. 

ITT4.1(b) 
Maximum number of Partners in a Joint Venture (JV) for a Package is limited to 

Three (03) only including the lead partner.  

Lead partner of the JV should be EPC/TURNKEY Electrical Contractors. Both the partners 

of the JV together shall meet the Technical Qualification & financial qualification criteria. 

Such JV shall be formed through legally binding JV  Agreement.  

The JV shall legally authorize one of the partners as the lead partner for the purpose of 

submitting the tender and instructions on behalf of the others and the lead partner shall be 

exclusively authorized to incur liabilities and receive instruction for and on behalf of JV and 

its other partner.  This authorization shall be evidenced by submitting a power of attorney 

and intention to form JV JV agreement signed by legally authorized signatories of the 

partners.  The lead partner shall designate and authorise a person to sign all relevant 

documents concerning the contract through an affidavit to be executed on non-judicial 

stamp paper and registered in the court under Indian Jurisdiction. All partners of the JV/ 

shall be jointly and severally liable for the execution of the Contract. 

This agreement shall be irrevocable and valid till successful completion of the 

contract. 

B. Contents of Tender Document 

ITT 7.1 For clarification purposes only, the Employer’s address is: 
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Attention: The Chief General Manager (PP&D) 

Street Address: Bijulee Bhawan, Paltanbazar 

Floor/Room number: First Floor 

City: Guwahati 

PIN Code: 781001 

Country: India 

Telephone: +91 361 2739520 

Electronic mail address: PD.AIIB@AEGCL.CO.IN 

ITT 7.4 
A Pre-Tender meeting shall take place on 25th July 2023 at 14:00 Hrs. 

Place: Conference Room, O/o the Managing Director, AEGCL, Bijulee Bhawan, 

Paltanbazar, Guwahati or may be done through video conferencing mode. 

ITT 7.5 
Queries of the tenderer should reach to email address: PD.AIIB@AEGCL.CO.IN before 

25th July 2023 at 17:00 Hrs, after which no queries from the tenderer shall be entertained. 

C.  Preparation of Tenders 

ITT10.1 The language of the Tender is: English 

ITT 11.1 
The Tender shall comprise two parts (i.e. technical and financial) and shall be submitted 

simultaneously through e-tendering portal http://assamtenders.gov.in. 

ITT 11.2 (k) 
The Tenderer (for single as well as Joint venture entity) shall submit with its tender the 

following additional documents: 

i. Valid Electrical (HT/EHT) license issued by the Authority anywhere in India.. 

ii. Guaranteed and other Technical Particulars as required in Section 6, ‘Employer’s 

Requirements’. 

iii. Type Test Certificates.  

iv. Manufacturer’s Authorization  

v. Technical Compliance. 

vi. Undertaking between the GIS Manufacturer and authorised agents in India to 

provide service faculty as per clause 2.5 (II) of section 3 (Evaluation and 

Qualification requirement) 

vii. Undertaking by the contractor to supply spare parts for a period of 10 years.  

viii. Undertaking as per clause 2.5 (V) of section 3 (Evaluation And qualification 

criteria).  

 

ITT12.1 Tenderers have to submit the tender on the e-procurement portal 

https://.assamtenders.gov.in along with the relevant documents. For this purpose, the 

tenderers shall fill up online, the forms that are available for online filling on the e-portal. 

The rest of the forms shall be downloaded by the tenderers and filled up. The filled-up 

pages shall then be scanned and uploaded on the e-procurement portal along with the 

mailto:GM.EAP@AEGCL.CO.IN
http://assamtenders.gov.in/
http://.assamtenders.gov.in/
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scanned copies of the supporting documents as per ITT 11.  

ITT 13.1 Alternative Tenders are not permitted. 

ITT 13.2 Alternatives to the Time Schedule are not permitted. 

ITT 13.4 Alternative technical solutions shall not be permitted. 

ITT 16.1 (b) The period following commissioning of plant and services in accordance with provisions of 

the contract shall be 10 years. 

ITT 18.1 Tenderers shall quote for the entire plant and services on a single responsibility basis. 

ITT 18.3 For quoting of the price for Local Transport & Insurance (F&I)   Schedule No. 4(a) along 
with the schedules mentioned in ITT 18.3  

ITT 18.6 The prices quoted by the Tenderer shall be adjustable. 

ITT 19.1 
(a) The prices shall be quoted either in the currency of the Tenderer's home country, 

or in any fully convertible currency/(ies). 

(b)    A Tenderer expecting to incur a portion of its expenditures in the performance of 

the Contract in more than one currency, and wishing to be paid accordingly, shall 

so indicate in the Schedule of Prices and the Letter of Price Tender. 

(c) If some of the contract expenditures related to Design, Installation and Other 

Services are to be incurred in the Employer's country, such expenditures shall be 

quoted in local currency. 

(d) If some of the contract expenditures related to Design, Installation and Other 

Services are to be incurred other than the Employer's country, such expenditures 

shall be quoted in foreign currency available in the online e- portal. 

(e) Tenderers may be required by the Employer to clarify their local and foreign 

currency requirements, and to substantiate that the amounts included in the Price 

Schedules are reasonable and responsive to ITT 18.1 in which case a detailed 

breakdown of its foreign currency requirements shall be provided by the Tenderer 

(f) During the performance of the contract, the foreign currency portions of the 

outstanding balance of the Contract Price may be adjusted by agreement 

between the Employer and the Contractor to reflect any changes in foreign 

currency requirements for the contract. Any such adjustment shall be affected by 

comparing the amounts quoted in the Tender with the amounts already used in 

the Facilities and the Contractor's future needs for imported items. 

ITT 20.1 The Tender validity period shall be 180 days. 

ITT 21.1 The Tenderer shall furnish a Tender security in the amount of ₹ 7.5 Crores (Rupees 

Seven Crore Fifty Lakhs) or US$1 million (One Million United States Dollar only) in 
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 the form of Bank Guarantee/RTGS/DD/FIXED DEPOSIT from Nationalised/Scheduled 

Bank (India) in favour of ASSAM ELECTRICITY GRID CORPORATION LIMITED, AEGCL 

payable at Guwahati, Assam. The tender security in the form of Bank Guarantee or Fixed 

Deposit shall be valid for a period of 210 days from the last day of tender submission. 

Foreign bank guarantees for international tenderer is also allowed provided the bank 

should have their branch in India for authentication. 

ITT 22.1 Not Applicable as the tendering is in electronic mode. 

ITT 22.2 
The written confirmation of authorization to sign on behalf of the Tender shall consist of: 

a) The written confirmation of Authorization to sign on behalf of the Tender shall consist 

of Notarized Power of Attorney. If the Tenderer is from a country where this practice is 

not used then a similar legal instrument of authorization as applicable under the home 

country laws of Tender must be provided. 

b)  Tenders submitted by an existing or intended Joint Venture shall include an 

undertaking signed by all the parties (I) stating that all parties shall be jointly and 

severally liable, and (II) nominating a Representative who shall have the authority to 

conduct all business for and on behalf of any and all the parties of the JV during the 

tendering process and, in the event the JV is awarded the Contract, during contract 

execution.  

c)   In case Tenderer is a JV, the Tender shall be signed by an authorized representative 

of the JV on behalf of the JV, and so as to be legally binding on all the members as 

evidenced by a power of attorney signed by their legally authorized representatives. 

Documents establishing authority to sign the Tender on behalf of the JV shall be 

uploaded along with the Tender.  The tenderer should refer to Clause ITT 4.1 (b). 

The Tender shall be signed by a person duly authorized to sign on behalf of the 

Tenderer. This authorization shall consist of a written confirmation and shall be 

uploaded along with the Tender. The written confirmation of authorization to sign on 

behalf of the Tender shall be uploaded in the e-procurement portal.  

D.  Submission and Opening of Tenders 

ITT 23.1 Tenders, both Technical and Financial Parts (Price Tender), shall be submitted online on 

the e-procurement system (https://assamtenders.gov.in).    

ITT 23.1 (b) The electronic Tender submission portal shall be http://assamtenders.gov.in. Detailed 
guidelines for viewing tenders and submission of online tenders are available in the 
website https://assamtenders.gov.in under the section “Help for Contractors”.  

 The technical as well as Financial (Price) tender should be submitted through 
online portal only. 

 All the documents are required to be signed digitally by the tenderer. After 
electronic on-line tender submission, the system generates a unique tender 
identification number which is time stamped as per server time. This shall be 
treated as acknowledgement of tender submission. 

 A prospective Tenderer is expected to examine all instructions, forms, terms and 
specifications in the e-Tender documents and fully inform himself as to all the 

http://assamtenders.gov.in/
https://assamtenders.gov.in/
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conditions and matters which may in any way affect the scope of work or the cost 
thereof. Failure to furnish all information or uploading of the tender in the e-
Tender Portal not in line with the e-Tender document/ e-tendering documents will 
render the tenderer as substantially not responsive at the Tenderer‘s risk and 
may result in the rejection of its tender. 

 The electronic tendering system would not allow any late submission of tenders 
after due date & time as per server time. Tenders submitted by telex/telegram will 
not be accepted. However, tenderers are advised to submit their tenders well in 
advance of the deadline for submission of tenders to avoid any last moment 
difficulties. 

 Tenderers may modify their tenders by using the appropriate option for tender 
modification on e-procurement portal, before the deadline for submission of 
tenders.  For this the tenderer need not make any additional payment towards 
the cost of tender document. For tender modification and consequential re-
submission, the tenderer is not required to withdraw his tender submitted earlier. 
The last modified tender submitted by the tenderer within the tender submission 
time shall be considered as the tender. For this purpose, modification/withdrawal 
by other means will not be accepted. In online system of tender submission, the 
modification and consequential re-submission of tenders is allowed any number 
of times. A tenderer may withdraw his tender by using the appropriate option for 
tender withdrawal, before the deadline for submission of tenders. 

 

First Envelope: 

(i) The Electronic Form/Template of the tender for First Envelope (Technical), as 
available on the portal, shall be duly filled. 

These Electronic Forms/Templates of one tenderer shall not be viewable by 
other tenderers at any stage after opening of First Envelope tenders.                

(ii)    The soft copy of the tender consisting of the documents listed in ITT Clause 
11,13,14,15,16, and 17 including relevant scanned documents (refer ITT Clause 
21) shall be uploaded through the portal only. Submission of Soft Copy of any 
documents by any other means shall not be accepted by the Employer in any 
circumstances. 

Second Envelope: 

(i)        The Electronic Form/Template of the tender for Second Envelope (Price - Part) 
covering details regarding price tender as per ITT Clause-18. 

 

ITT 24.1 Deadline for Submission of Tender: Tenders must be uploaded online no later than 

the 24th August 2023, 13:00 Hrs.  

 ITT 27.1 Electronic Tender opening procedure shall take place at 

The Chief General Manager (PP&D) 

Street Address: Bijulee Bhawan, Paltanbazar 

Floor/Room number: First Floor 

City: Guwahati 

PIN Code: 781001 

Country: India 

Telephone: +91 361 2739520 
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Facsimile number: +91 361 2739513  

Tender Opening Date and Time  25th  August 2023, 15:00 Hrs 

Tender Opening Procedure: 

(i) The Purchaser shall conduct the opening of Technical Tenders through e-tender 
portal at the address, date and time specified in the TDS. The Tender opening 
committee shall open on-line received Tenders in the presence of Tenderers 
designated representatives who choose to attend. The Price Tenders will remain 
unopened until the specified time of their opening. 

(ii) All envelopes holding the Technical Tenders shall be opened one at a time, and the 
following read out and recorded: 

a) the name of the Tenderer; 

b) the presence of a Tender (Tender) Security; and 

c) any other details as the Purchaser may consider appropriate. 

Only Technical Tenders shall be read out and recorded at tender opening shall be 

considered for evaluation. No Tender shall be rejected at the opening of Technical 

Tenders. 

(iii) The Purchaser shall prepare a record of the opening of Technical Tenders that shall 
include, as a minimum: the name of the Tenderer, whether there is a withdrawal and 
alternative proposals and presence or absence of a tender security or a tender 
securing declaration, if one is required. The Tenderers representatives who are present 
shall be requested to sign the record. The omission of a Tenderers signature on the 
record shall not invalidate the contents and effect of the record. 

(iv)At the end of the evaluation of the Technical Tenders, the Purchaser will invite 

tenderers who have submitted substantially responsive Technical Tenders and who 

have been determined as being qualified for award to attend the opening of the Price 

Tenders. The date, time, and location of the opening of Price Tenders will be advised in 

writing by the Purchaser. Tenderers shall be given reasonable notice of the opening of 

Price Tenders. 

(v) The Purchaser shall conduct the opening of Price Tenders through e-tender portal of all 
Tenderers who submitted substantially responsive Technical Tenders, in the presence 
of Tenderers’ representatives who choose to attend at the address, date and time 
specified by the Purchaser. The Tenderer’s representatives who are present shall be 
requested to sign a register evidencing their attendance. 

(vi)All envelopes containing Price Tenders shall be opened one at a time and the following 
read out and recorded: 

a) the name of the Tenderer; 

b) the Tender Prices, including any discounts and alternative offers; and 

c) any other details as the Purchaser may consider appropriate. 

Only Tender Prices and discounts read out and recorded during the opening of Price 

Tenders shall be considered for evaluation. No Tender shall be rejected at the opening 

of Price Tenders. 

(vii)The Purchaser shall prepare a record of the opening of Price Tenders that shall 
include, as a minimum: the name of the Tenderer, the Tender Price (per lot if 
applicable), any discounts. The Tenderers’ representatives who are present shall be 
requested to sign the record. The omission of a Tenderer’s signature on the record 
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shall not invalidate the contents and effect of the record. 

(viii)After technical evaluation, the tenderer shall be able to see only whether they have 
qualified or not. 

(ix)   After Financial evaluation, the tenderer shall be able to get their ranks based on 
quoted price. 

(x)  Only the final quoted values should be to all the tenderers and not the item wise 
quotation. 

E.  Evaluation and Comparison of Tenders 

ITT 29.1 All clarifications or shortfall documents shall be submitted through the e-tendering 

portal.   

ITT 31.2 
In addition to the documents mentioned in the ITT 31.2, following documents are 
also required to be submitted by the tenderer: 

i) Technical Compliance (Form TC) 

ii) Form ELI – 1 & ELI – 2 (with attachments) 

iii) Form CON-1 & Form LIT-1 

iv) Form FIN-1, FIN-2, FIN-3, FIN-4, FIN-5 along with necessary CA certifications 

v) Form EXP-1, EXP-2, EXP-3 

vi) Undertaking between GIS Manufacturer and agents in India duly o provide 
service faculty as per clause 2.5 (a) (II) of section 3 (Evaluation and Qualification 
requirement).. 

vii) Undertaking by the contractor to supply spare parts for a period of 10 years duly 
notarized. 

viii) Type Test Reports of GIS as per clause 2.5 (a) III of Section-3 

ix) Undertaking for Submission of additional Performance Security to cover the 
Contractorʼs extended defect liability in accordance with the provision in the 

SCC, pursuant to GCC Subclause 27.10; 

x) Form PER -1 & PER-2 

xi) Form EQU & Form FUNC  

xii) Manufacuturing Authorization (MA) of GIS equipments and other Major 
equipments in non-judicial stamp paper of Rupees 100/- along-with Power of 
Attorney (PoA) 

Successful tenderer shall have to submit all the undertakings, PoA and Manufacturing 
Authorization (MA) in notarized form before signing of the contract. 

Tenderer should submit hard copy of the Tender Security in a physical envelope 
one hour prior to tender submission deadline. 

ITT 37.1 

The single currency for the conversion of all prices expressed in various currencies into a 

single one is: Indian Rupee (INR) 

 
The official source of the selling (exchange) rate is: Reserve Bank of India 

 
The date of the exchange rate is: Tender Submission Date. 

ITT42.1 Standstill provisions shall apply. The duration of standstill period will be 10days from the 
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date of notification of intention to award the contract.  

The Employer shall, at the start of the standstill period, notify in writing each Tenderer that 

submitted a Tender, of its intention to award a contract to the successful Tenderer at the 

end of standstill period. The notification using the form included in Section 9 (Contract 

Forms) shall include the following information: 

(a) the name of each Tenderer who submitted a Tender;  

(b) the Tender prices as read out at Tender opening;  

(c) the name and evaluated prices of each Tender that was evaluated;  

(d) the name of Tenderers whose Tenders were rejected and the reasons for their 
rejection;  

(e) the name of the winning Tenderer, and the price it offered, as well as the duration and 
summary scope of the contract awarded; and 

(f) a statement of the reason(s) the Tender of the unsuccessful Tenderer to whom the 
notification is addressed was unsuccessful, unless the price information under (e) of 
this paragraph already reveals the reason. 

ITT 45.1 Prior to signing of the contract (after issue of LOA), the successful tenderer shall 

furnish the following documents in “Original”: 

i. Manufacturer Authorization (Notarized in India) 

ii. Registered (in Court under Indian jurisdiction entered into by all partners) JV 
agreement. 

iii. Written confirmation of authorization to commit the Tenderer (Notarized PoA) and 

iv. Undertaking(Notarized in India) as per Clause 2.5 (V) of Section 3 (Evaluation and 
Qualification Criteria) 

v. Registered copy of agreement between GIS Manufacturer and agents in 
India to provide service faculty as per clause 2.5 (II) of section 3 
(Evaluation and Qualification requirement). 

vi. Undertaking (Notarized in India) by the contractor to supply spare parts for a 
period of 10 years. 
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F.  Award of Contract 

ITT47.1 The procedures for Tender-Related Complaints are referenced in Annex IV of the AIIB 

Procurement Instructions for Recipients (PIR). The Tenderer should submit its 

complaint following these procedures, in writing, to: 

Office of the Chief General Manager (PP&D) 

Street Address: Bijulee Bhawan, Paltanbazar 

Floor/Room number: First Floor 

City: Guwahati (Assam) 

PIN Code: 781001 

Country: India 

Email address: PD.AIIB@AEGCL.CO.IN 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework
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1. Evaluation 

 

1.1 Technical Evaluation 

In addition to the criteria listed in ITT 34.1 (a)–(b), other relevant factors are as follows: 

For additional factors refer Volume-II & III  of the Tender Document  

1.2 Alternative Technical Solutions: Not Applicable 

1.3 Economic Evaluation 

In addition to the criteria listed in ITT 39.2I (a)–(f), other relevant factors are as follows: 

As the Power Transformers share a major part of the capital investment of the plant, the power losses 
in transformers shall be capitalized and added to the quoted price as specified Volume-II of the 
Tendering Document (Technical Specification), for comparative evaluation only. Any adjustments in 
price that result from the procedures outlined below shall be added, for purposes of comparative 
evaluation only, to arrive at an “Evaluated Tender Price.”  Tender prices quoted by tenderers shall 
remain unaltered 

 

1.3.1 Quantifiable Deviations and Omissions 

Pursuant to ITT 33.3, the cost of all quantifiable nonmaterial nonconformities or omissions from the 

contractual and commercial conditions shall be evaluated. The Employer will make its own 

assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of 

ensuring fair comparison of Tenders. 

1.3.2 Time Schedule 

Time to complete the plant and services from the effective date specified in Article 3 of the Contract 

Agreement for determining time for completion of pre-commissioning activities is 36 (Thirty Six ) 

months. Tenders not meeting the above time schedule shall be rejected. However, no credit will be 

given for earlier completion 

1.3.3      Operation and Maintenance (O&M) Costs:  Not applicable 

1.3.4 Functional Guarantees of the Facilities:    

The minimum and/or maximum requirements stated in the Specification for functional guarantees 

required in the Specification are: 

  
Functional Guarantee [as required in the 

Specification, e.g., performance, efficiency, 

consumption, etc.] 

Minimum and/or Maximum Requirements 

[as required in the Specification] 

1.     Power Transformers As per specification in Volume II 

2.     GIS Equipment’s As per specification in Volume II 

3.     Numerical Relay & BCU As per specification in Volume II 

4.      EHV XLPE U/G Cable As per specification in Volume II 

5.     Transmission Towers (including Type Test 
Certificates as per IS 802 Version 2015) 

As per specification in Volume II 
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1.3.5 Work, Services, Facilities, etc., to be Provided by the Employer: Not applicable. 

1.3.6 Specific Additional Criteria:       Not applicable. 

1.3.7 Domestic Preference :       Not Applicable. 

 

1.4 Multiple Contracts:       Not Applicable. 

2. Qualification 

2.1 Eligibility 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 

Combined 

Each       

Partner 

One         

Partner 

2.1.1   Nationality 

Nationality in accordance with 

ITT 4.2. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

applicable 

Forms 

 ELI - 1; ELI - 2 

with attachments  

2.1.2 Conflict of Interest 

No conflicts of interest in 

accordance with ITT 4.3. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

applicable 

Letter of 

Technical Tender 

2.1.3 AIIB Eligibility 

Not having been declared 

ineligible by AIIB, as described 

in ITT 4.4. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

applicable 

Letter of 

Technical Tender 

 
2.1.4 Government-Owned Enterprise 

Tenderer required to meet 

conditions of ITT 4.5. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

applicable 

Forms                  

ELI - 1; ELI - 2 

with attachments  

2.1.5 United Nations Eligibility 

Not having been excluded by 

an act of compliance with a 

United Nations Security 

Council resolution in 

accordance with ITT 4.8. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

applicable 

Letter of 

Technical Tender 
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2.2 Historical Contract Nonperformance 
 

2.2.1    History of Nonperforming Contracts 
 

Non-performance of a contract 

did not occur as a result of 

contractor default since 

1stJanuary 2015 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

applicable 

Form CON-1 

a Non-performance, as decided by the Employer, shall include all contracts where (a) non-performance was not 

challenged by the contractor, including through referral to the dispute resolution mechanism under the 

respective contract, and (b) contracts that were so challenged but fully settled against the contractor. Non-

performance shall not include contracts where Employers decision was overruled by the dispute resolution 

mechanism. Non-performance must be based on all information on fully settled disputes or litigation, i.e. 

dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the 

respective contract and where all appeal instances available to the Tenderer have been exhausted. 

b This requirement also applies to contracts executed by the Tenderer as Joint Venture member. 

2.2.2    Suspension Based on Execution of Tender-Securing Declaration 
 

Not under suspension 

based on execution of a 

Tender Securing 

Declaration pursuant to ITT 

4.6. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

Not 

applicable 

Letter of 

Technical 

Tender 

 

2.2.3   Pending Litigation and Arbitration 

Pending litigation and arbitration criterion shall not normally apply. However, AEGCL shall have the discretion to 

take due cognizance of the matter under litigation/arbitration if the matter appears to be of serious nature in the 

opinion of AEGCL. Under such circumstances necessary clarification may be sought by AEGCL to proceed ahead 

with the evaluation. 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 

Combined 

Each       

Partner 

One         

Partner 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture (maximum 3 parties allowed 

including lead tenderer) Submission 

Requirements All Partners 

Combined 

Each 

Partner 

One 

Partner 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture (maximum 3 parties allowed 

including lead tenderer) Submission 

Requirements All Partners 

Combined 

Each 

Partner 

One 

Partner 
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Criteria Compliance Requirements Documents 

All pending litigation shall be 

treated as resolved against the 

Tenderer and so shall in total not 

represent more than 50% percent 

of the Tenderer’s net worth. 

must meet 

requirement 

by itself or 

as partner 

in past or 

existing JV 

not 

applicable 

must meet 

requirement 

by itself or 

as partner 

in past or 

existing JV 

not 

applicable 

Form LIT – 1 

2.3  Financial Situation 

2.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture (maximum 3 parties 

allowed including lead tenderer) 

Submission 

Requirements All Partners 

Combined 

Each       

Partner 

One         

Partner 

(Lead 

Partner) 

Submission of audited financial 

statements or, if not required by 

the law of the Tenderer’s country, 

other financial statements 

acceptable to the Employer, for the 

last five (5) (2018-19,2019-

20,2020-21,2021-22 and 2022-23) 

years to demonstrate the current 

soundness of the Tenderer’s 

financial position. As a minimum, 

the Tenderer’s net worth for the 

last year calculated as the 

difference between total assets 

and total liabilities should be 

positive. 

Must meet 

requirement 

Not 

applicable 

Must meet 

requirement 

Must meet 

requirement 

Form FIN - 1    

with attachments  

 

2.3.2 Average Annual Turnover 
 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture ( maximum 3 parties allowed 

including lead tenderer) 
Submission 

Requirements All Partners 

Combined 

Each       

Partner 

One         

Partner (Lead 

Partner) 
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Minimum average annual 

turnover of 77 MUSD (Thirty 

Three Million USD) or ₹ 600Cr 

Crore (Rupees Six Hundred   

Crore) calculated as total 

certified payments received for 

contracts in progress or 

completed, within the last five 

(5) years. 

Must meet 

requirement 

Must meet 

requirement 

must meet 

 20% 

 of the 

requirement 

must meet  

80% 

of the 

requirement  

Form FIN – 2 

 
Note:  

1. The tenderer has to furnish the certificate from the chartered Accountant (CA) certifying the Project 
related Annual turnover of the company only (excluding its Associated Companies on Standalone Basis) 
based on audited accounts of the last five financial years. In case the tenderer has executed any project 
in joint venture/consortium, the project related turnover certified by the chartered Accountant (CA) 
registered in India should reflect his share of the project related turnover only. 
 

2. In case of Joint Venture, each partner shall furnish, the turnover certificate duly certified by Chartered 
Accountant (CA. 

 

2.3.3 Financial Resources 
 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture (maximum 3 parties allowed 

including lead tenderder) Submission 

Requirements All Partners 

Combined 

Each       

Partner 
Lead Partner 

For Single Entities: 

The Tenderer must 

demonstrate that its financial 

resources defined in FIN-3, 

less its financial obligations 

for its current contract 

commitments defined in FIN-

4, meet or exceed the total 

requirement for the Subject 

Contract of 51 MUSD (Fifty 

One  Million USD) or ₹ 400 

Crore (Rupees Four 

Hundred Crore)  only 

Must meet 

requirement 

Not 

applicable 

Not 

applicable 

Not 

applicable 

Form FIN – 3 

and Form FIN – 

4 

The Joint Venture must 
demonstrate that the 
combined financial resources 
of all partners defined in FIN-
3, less all the partners’ total 
financial obligations for the 
current contract commitments 
defined in FIN-4, meet or 
exceed the total requirement 

Not 

applicable 

Must meet 

requirement 

must meet 

 20% 

 of the 

requirement 

must meet  

80% 

of the 

requirement  

Form FIN – 3 

and Form FIN – 

4 
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of 51 MUSD (Fifty One  
Million USD) or ₹ 400 Crore 
(Rupees Four Hundred 
Crore)  only 
 

 

2.4 Tenderer’s Experience 

2.4.1 (a) Contracts of Similar Size and Nature 

 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture (maximum 3 parties 

allowed including lead tenderer) Submission 

Requirements All Partners 

Combined 

Each       

Partner 
Lead Partner 

 PART-A (For 400/220/132 kV  Gas Insulated 

Substation) 
     

The tenderer must have designed, supplied, 

erected, tested & commissioned GIS including Civil 

works complete at least One Gas Insulated sub-

station of 400 KV or above voltage class.  

The above credential  shall be from any state/ central 
power utility and the same should have been in 
successful operation for at least one year within 
last 5(five) years as on the originally scheduled 
date of bid opening. 

 

Must meet 

requirement  

Must meet 

requirement  

 

NA NA Form EXP – 1 

PART B:  (Associated Transmission Lines for 

400kV,220kV and 132k V  Vo ltage Lev el) 

The tenderer shall have executed Turnkey 

contracts involving design, supply, tower 

foundation, erection and stringing; and shall 

have: 

i.  successfully commissioned at least 20 

ckt km of length of 400kV or above in a single 

project over a period of last 5 years, The 

above work should have been under successful 

operation# for a minimum period of one year 

reckoned from the date of bid submission. 

 
ii. The bidder shall either have the manufacturing 

capability of fabricated tower members at his own 

plant or shall have clear access from other reputed 

manufacturing plant of fabricated towers (to be 

supported by legally enforceable documents like 

MOU and Affidavit regarding Eligibility of the 

Fabricator) having yearly manufacturing capacity of 

Must meet 

requirement  

Must meet 

requirement  

 

NA NA Form EXP – 1 
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9000 MT. Such plant must have manufactured an 

average of 6000 MT during last three years 

 

The proof for the above experience shall be 

submitted along with the bid. 

 

The Bidder should have successfully 

executed/completed any transmission line project 

under Central/State Power Utility or TBCB in any 

one project within 18(eighteen) months during last 

Seven (7) financial years and the executed value of 

such project in any  One (1) financial year shall not 

be less than Rs. 100Crore. 

 

 
Important Note:  

1. The Commissioning of substations shall mean complete design, supply of equipment’s, all civil works, erection 

of all bays and structures and charging of the substation. 

2. Satisfactory operation means certificate issued by the Employer certifying the operation without adverse 
remark. In case tenderer is a holding company, the technical experience referred above shall be of that 
holding company only (i.e. excluding its subsidiary/group companies). In case tenderer is a subsidiary of a 
holding company, the technical experience referred above shall be of that subsidiary company only (i.e., 
excluding its holding company). 

3. The proof for the above experience shall be submitted along with the tender. 
 
 
2.4.2 Experience in Key Activities 

2.4.2(a) Must be complied with by the Tenderer. In case of a Joint Venture Tenderer, the lead partner and 

other partners combined must meet the requirement in the key activity. 

 

Table A 

Criteria Compliance Requirements Documents 

Requirement Single Entity Joint Venture 
Submission 

Requirements 

For the above or other contracts 

executed during the period 

stipulated in 2.4.1, a minimum 

experience in the following key 

activities: 

Must meet requirement 

 

Must meet requirement 

 

  

Form EXP – 2  

For Part A: Substation 



Section 3: Evaluation and Qualification Criteria  46 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY *OFFICIAL USE ONLY 

A. The tenderer must have the 
experience of design,  install, test 
and commission of the following 
listed equipments  which are in 
successful operation for at least 
two year within last seven year as 
on the date of original bid 
submission. 

i. Atleast 2nos., 400KV class 

capacity of minimum 500 MVA 

Power/Auto Transformers, 

ii. 05(five) nos. GIS circuit breaker 

bays of 400 kV or above and 

40KA short circuit level. 

iii. Control & Relay Panel and  

iv.  RTU / BCU and Substation 

Automation System 

v. v. Construction of control room 

building with all civil works 

complete . 

For Part B: Associated 

Transmission lines. 
Must meet requirement 

 

Must meet requirement 

 

  

Form EXP – 2  

The bidder must have 

experience of construction of  

132KV and 220KV or above 

voltage class transmission line of 

minimum total 40 Circuit KM 

length with  the following listed 

equipment, which are in 

successful operation for at least 

two year within last seven years 

as on the date of bid opening.  

(i) Power Conductors,  

(ii) disc/long rod Insulators. 

 (iii) Transmission Line Towers. 

 (iv) OPGW laying. 

 
 
 

 

 
 

2.5 (a) Manufacturers/Subcontractor 

The proposed manufacturers or subcontractors by the tenderer for the following major items of plant and services 

must meet the minimum qualification criteria as mentioned below:  

Item 

No. 

Description of 

Item 
Criteria to be met 

Doents 

Submission 

Requirements 

1 
Power 

Transformers of 

132 kV class to 

i.The Transformer manufacturer must have designed, 

manufactured; type tested, supplied the transformers, which are 

in successful operation for at least 3 (three) years during last 

FORM: EXP-3 
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400KV or above. 7(seven) years as on the date of bid opening. The bidder should 

list such works executed to substantiate the requirement of this 

Clause. 

ii. The Transformer manufacturer must have well established 

testing (including High Voltage Testing) & Service facility in India 

or an authorized agent in India to perform these activities,  

2 GIS 

I. The manufacturer should have designed, supplied, 
erected, tested and commissioned on supply cum erection basis 
at least 3 (three) nos. GIS installations of 400kV or above 
voltage level in India during last 7(seven) years having minimum 
7 (seven) nos. complete GIS Bays and which should be under 
satisfactory operation for at least 3 (three) year as on the 
originally schedule date of tender opening (Certificate of original 
customer to be submitted). The bidder should list such works 
executed to substantiate the requirement of this Clause. 
 

II. The GIS manufacturer must have well established testing 
(including High Voltage Testing) & Service faculty in India or an 
authorized agent in India to perform these activities, so that 
competent service engineer(s) can be deputed within 100 hours 
from the time of incidence reporting. The agreement between GIS 
manufacturer / the authorized agent and the tenderer shall be 
submitted along the technical tender. 
 

III. The Manufacturer shall have to furnish type test report of 
SF6 gas insulated sub-station equipment duly Designed, 
Manufactured, tested (as per IEC standard) which, shall not be 
older than 10 (Ten) years, as on date of tender opening. The 
language of the type test report should be in English only. Type 
Test should have been conducted at any of the following 
internationally accredited testing laboratories, 
(a) KEMA (Holland) 
(b) CESI (Italy) 
(c ) CERDA (France) 
(d) PEHLA (Germany) 
(e) KERI (S. Korea) 
(f) CPRI/ERDA (India) 
(g) Intertek (ASTA), UK 
(h) ESEF ASEFA, France 
(i) JSTC, Japan 
(j) SATS Norway 
(k) VEIKI, Hungary 
(m) FGH (Germany) 
(n) VOLTA (France). 
(o) STLNA, USA 
 
The testing Laboratory shall be accepted only if international 
accreditation certificate is furnished. In case the type test reports 
are older than 10 years and there is no change in design of the 
GIS equipment, the manufacturer shall provide an undertaking 
declaring that there has not been any change of design of the GIS 
equipment intended to be supply. In case any subcomponent of 
GIS equipment is tested by the sub suppliers, the manufacturer 
shall submit such test report along with the certificate of the 
laboratory from the appropriate accreditation authority. 

IV. The tenderer/manufacturer shall not be currently 
debarred/blacklisted nationally or internationally from any of the 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM: EXP-3 
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state, central and Govt. or undertaking department as on date of 
tender submission. 

V. A GIS manufacturer who on its own does not meet the 
requirement as specified in clause No. I & III above, but has 
established production line in India for manufacturing of SF6 Gas 
Insulated switchgear (GIS) based on technological support of its 
parent company (Holding Company) can also be considered 
provided that they (Parent company) have manufactured, type 
tested (as per IEC standard) of such equipment with the following 
stipulation: - 

a) manufacturer’s parent company (Holding Company) has 
manufactured, type tested (as per IEC standard). 
(b) The parent company (Holding Company) meets qualifying 
requirements stipulated under clause no. I & III above. 

(c) The manufacturer must furnish the following: 

i. A joint undertaking with the parent company (Holding company) 
shall be furnished to guarantee equality, timely supply, 
performance and warranty obligations for a period of 5 (Five) 
years as specified for the equipment(s) in the parent company’s 
(Holding Company) letterhead, which is required to be 
submitted at the time of signing/execution of the contract 
agreement. 
ii Such manufacturer should submit valid collaboration 
agreement for technology transfer / license to design, 
manufacture, test and supply GIS equipment(s) in India at the 
time of tendering. 

iii. Shall meet above clause (V) above. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
FORM: EXP-3 

3. Control and 

Relay Panel 

and Substation 

Automation 

System 

including RTU / 

BCU  

 i. The manufacturer must have designed, manufactured; type 

tested,  which are in successful operation for at least 3 (three) 

years during last 7(seven) years as on the date of bid opening. 

The bidder should list such works executed to substantiate the 

requirement of this Clause. 

ii. The manufacturer must have well established testing (including 
High Voltage Testing) & Service facility in India or an authorized 
agent in India to perform these activities,  

 
FORM: 
EXP-3 

4 XLPE i.The  manufacturer must have the experience of designing, 

Laying, termination and commissioning of 220KV or higher 

voltage class underground XLPE cable of at least 5(five) km, 

which are in successful operation for at least 3 (three) years 

during last 7(seven) years as on the date of bid opening. The 

bidder should list such works executed to substantiate the 

requirement of this Clause. 

ii. The manufacturer must have well established testing (including 

High Voltage Testing) & Service facility in India or an authorized 

agent in India to perform these activities, 

FORM: 
EXP-3 

5 Transmission 

Tower structure 

The  manufacturer must have yearly manufacturing capacity of 

9000 MT tower structure during last three years and should have 

to provide including Type Test Certificates of the design as pe 

BIS802 Version 2015). 

FORM: 
EXP-3 
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In the case of a Tenderer who offers to supply and install major items of plant under the contract, which the Tenderer 

did not manufacture or otherwise produce, the Tenderer shall provide the Manufacturer’s authorization using the form 

provided in Section 4 (Tendering Forms), showing that the Tenderer has been duly authorized by the Manufacturer or 

producer of the related plant and equipment or component to supply and install that item in the Employer’s country. 

Failure to submit the Manufacturer’s authorization at the first instance is considered a minor, nonmaterial omission 

and shall be subject to clarification. However, failure of the Tenderer to submit the omitted authorization shall lead to 

rejection of the Subcontractor or Manufacturer of the item under evaluation in accordance with ITT 35.4. 

 
2.5(b) DOCUMENTARY EVIDENCES: 
 
The tenderer shall furnish necessary detailed LOA copies and end user certificates as documentary evidence thereof 
for the works specified in technical experience criteria.  
 
 
OTHER CONDITIONS: 
 
a) The Experience as sub-contractor will not be considered for qualifying Technical experience criteria and offer of 

such tenders will be summarily rejected. 

b) The documentary evidences required for satisfying Technical experience criteria, financial criteria, performance 

criteria and other Tenderer’s Qualifying Requirements (TQR) shall be furnished along with the offer, otherwise the 

offers will be summarily rejected. 

c)   As regards documentary proof to substantiate experience requirement in regard to erection work, experience in 

manufacturing capacity, supply of towers, execution of works and satisfactory operation  is concerned, the tenderer 

will have to submit necessary certificates from User Agency clearly specifying the period of experience and other 

details.(All the certificates for proof should be attested)  

d) It shall be explicitly noted by the tenderers that evaluation of various experience criteria shall be done on 
the basis of certificates submitted by the tenderer for which responsibility to furnish necessary documentary 
proof rests on participating tenderer. 
e) However, clarifications in line with ITT 29 may be sought by the Employer.  
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Section 4: Tender Forms 

This section contains the forms to be completed by the Tenderer and submitted as part of its Tender. 
 

Table of Forms 
Letter of Technical Tender .......................................................................................................................................... 4-52 
Country of Origin Declaration Form ........................................................................................................................... 4-55 

Letter of Price Tender .................................................................................................................................................. 4-56 
 

Price Schedules ........................................................................................................................................................... 4-60 
Schedule No. 1.  Plant and Mandatory Spare Parts Supplied from Abroad ............................................................ 4-60 
Schedule No. 2.  Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country ....................... 4-61 
Schedule No. 3.  Design Services .......................................................................................................................... 4-63 
Schedule No. 4.  Installation and Other Services .................................................................................................... 4-64 
Schedule No. 5.  Grand Summary .......................................................................................................................... 4-65 
Schedule No. 6.  Recommended Spare Parts ........................................................................................................ 4-66 

 

Tables of Adjustment Data……………………………………………………………………………………………              4-67 

Tender Security ............................................................................................................................................................ 4-68 

Tender-Securing Declaration ...................................................................................................................................... 4-69 
 
Technical Proposal ...................................................................................................................................................... 4-70 

Site Organization ..................................................................................................................................................... 4-71 
Method Statement ................................................................................................................................................... 4-72 
Mobilization Schedule .............................................................................................................................................. 4-73 
Construction Schedule ............................................................................................................................................. 4-74 

       Plants………………………………………………………………………………………………………………                 4-74 

Personnel ................................................................................................................................................................ 4-75 
Form PER – 1: Proposed Personnel ................................................................................................................. 4-75 
Form PER – 2:  Resume of Proposed Personnel .............................................................................................. 4-76 

Form EQU:  Equipment                                                                                                                                            4-77 

Proposed Subcontractors/Manufactureres for Major Items of Plant and Services .................................................. 4-78 
Manufacturer's Authorization(For GIS equipments and others) .............................................................................. 4-79 
Affiliate Company Guarantee .................................................................................................................................. 4-82 
Time Schedule ........................................................................................................................................................ 4-84 
Functional Guarantee of the Proposed Facilities .................................................................................................... 4-85 

Tenderer's Qualification .............................................................................................................................................. 4-86 
Form ELI - 1: Tenderer’s Information Sheet ............................................................................................................. 4-86 
Form ELI - 2: Joint Venture Information Sheet ......................................................................................................... 4-87 

       Form LIT- Pending Litigation……………………………………………………………….                                             4-88 

Form CON - 1: Historical Contract Nonperformance ................................................................................................ 4-89 
Form FIN - 1: Historical Financial Performance ........................................................................................................ 4-91 
Form FIN - 2: Average Annual Turnover .................................................................................................................. 4-93 
Form FIN - 3: Availability of Financial Resources .................................................................................................... 4-94 
Form FIN- 4:  Financial Requirements for Current Contract Commitments .............................................................. 4-95 
Form FIN- 5:  Self-Assessment Tool for Tenderer's Compliance to Financial Resources ........................................ 4-96 
Form EXP – 1:  Contracts of Similar Size and Nature .............................................................................................. 4-98 
Form EXP – 2:  Experience in Key Activities ............................................................................................................ 4-99 
Form EXP – 3:  Subcontractors ............................................................................................................................. 4-100 

        Form TC: Technical Compliance………………………………………………………….              4-101 
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Letter of Technical Tender 
 

-- Note – 

The Tenderer must accomplish the Letter of Technical Tender on its letterhead clearly showing the Tenderer’s 

complete name and address. 

Format Should not be altered.  

 

 Date:  .......................................................  

 ICT. No.:  .......................................................  

 Invitation for Tender No.:  .......................................................  

 

 

To:  

The Chief General Manager(PP&D), 

O/o The Managing Director, AEGCL, 

Bijulee Bhawan, Paltan Bazar, Guwahati-781001 

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Tender Documents, including Addenda issued in 
accordance with Instructions to Tenderers (ITT) 8. 

(b) We offer to design, manufacture, test, deliver, install, pre-commission, and commission in conformity with 
the Tender Document the following Plant and Services: [insert narrative] 

(c) Our Tender consisting of the Technical Tender and the Price Tender shall be valid for a period of [insert 
Tender validity period as specified in ITT 20.1 of the TDS] days from the date fixed for the Tender 
submission deadline in accordance with the Tender Documents, and it shall remain binding upon us and 
may be accepted at any time before the expiration of that period. 

(d) We, including any Subcontractors or Manufacturers for any part of the Contract, have or will have 
nationalities from eligible countries, in accordance with ITT 4.2.  

(e) We, including any Subcontractors or Suppliers for any part of the Contract, do not have any conflict of 
interest in accordance with ITT 4.3.  

(f) We are not participating, as a Tenderer, either individually or as partner in a Joint Venture, in more than 
one Tender in this Tender process in accordance with ITT 4.3(e), other than alternative offers submitted in 
accordance with ITT 13.  

(g) Our firm, Joint Venture partners, associates, parent company, its affiliates or subsidiaries, including any 
Subcontractors or Suppliers for any part of the contract, are not subject to, or not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Asian Infrastructure 
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Investment Bank or a debarment imposed by the Asian Infrastructure Investment Bank in accordance with 
the Agreement for Mutual Enforcement of Debarment Decisions between the Asian Infrastructure 
Investment Bank and other development banks. For details, make reference to the website 
www.aiib.org/debarment.   

(h) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, including any 
Subcontractors or Suppliers for any part of the Contract, are not, or have never been, temporarily 
suspended, debarred, declared ineligible, or blacklisted by the Employer’s country, any international 
organization, and other donor agency. 

 

If so debarred, declared ineligible, temporarily suspended, or blacklisted, please state details (as applicable 

to each Joint Venture partner, associate, parent company, affiliate, subsidiaries, Subcontractors, and/or 

Suppliers): 

(i)   Name of Institution: __________________ 

(ii)  Period of debarment, ineligibility, or blacklisting [start and end date]: ____________ 

(iii) Reason for the debarment, ineligibility, or blacklisting: ________________________ 

 

(i) Our firm’s, Joint Venture partners, associates, parent company’s affiliates or subsidiaries, including any 
Subcontractors or Suppliers key officers and directors have not been [charged or convicted] of any criminal 
offense (including felonies and misdemeanors) or infractions and/or violations of ordinance which carry the 
penalty of imprisonment. 

 

If so charged or convicted, please state details: 

(i)  Nature of the offense/violation: __________________ 

(ii)  Court and/or area of jurisdiction: __________________ 

(iii) Resolution [i.e. dismissed, settled, or convicted; duration of penalty]: __________________ 

(iv) Other relevant details [please specify]: ____________ 

 

(j) We understand that it is our obligation to notify AIIB should our firm, Joint Venture partners, associates, 
parent company, affiliates or subsidiaries, including any Subcontractors or Suppliers, be temporarily 
suspended, debarred or become ineligible to work with AIIB or any other MDBs, the Employer’s country, 
international organizations, and other donor agencies, or any of our key officers and directors be charged 
or convicted of any criminal offense or infractions/violations of ordinance which carry the penalty of 
imprisonment. 

 

(k) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries, including any 
Subcontractors or Suppliers, are not from a country which is prohibited to export goods to or receive any 
payments from the Employer’s country by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the United Nations. 

(l) [We are not a government-owned enterprise] / [We are a government-owned enterprise but meet the 
requirements of ITT 4.5].2 

                                                           
2
 Use one of the two options as appropriate. 

http://www.aiib.org/debarment
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(m) We have not been suspended nor declared ineligible by the Employer based on execution of a Tender-
Securing Declaration in accordance with ITT 4.6. 

(n) We agree to permit AIIB or its representative to inspect our accounts and records and other documents 
relating to the Tender submission and to have them audited by auditors appointed by AIIB. 

(o) If our Tender is accepted, we commit to mobilizing key equipment and personnel in accordance with the 
requirements set forth in Section 6 (Employer’s Requirements) and our technical proposal, or as otherwise 
agreed with the Employer. 

(p) We understand that any misrepresentation that knowingly or recklessly misleads, or attempts to mislead 
may lead to the automatic rejection of the Tender or cancellation of the contract, if awarded, and may result 
in remedial actions, in accordance with AIIB’s Policy on Prohibited Practices (as amended from time to 
time). 

 

 

 

 

Name  ................................................................................................................................................................  

In the capacity of  ...............................................................................................................................................  

Signed  ...............................................................................................................................................................   

Duly authorized to sign the Tender for and on behalf of  ...................................................................................  

Date  ..................................................................................................................................................................   
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Country of Origin Declaration Form 

 

 

Name of Tenderer _____________________ IFB Number ______________ Page ___ of ___ 

 

 

Item Description Country of Origin 
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Letter of Price Tender 
 
 

-- Note – 

The Tenderer must accomplish the Letter of Price Tender on its letterhead clearly showing the Tenderer’s 

complete name and address. 

 

 

 Date:  .......................................................  

 ICT. No.:  .......................................................  

 Invitation for Tender No.:  .......................................................  

 

 

 

To:  

The Chief General Manager(PP&D), 

O/o The Managing Director, AEGCL, 

Bijulee Bhawan, Paltan Bazar, Guwahati-781001 

 

We, the undersigned, declare that:  

 

(a)  We have examined and have no reservations to the Tender Document, including Addenda issued in 
accordance with Instructions to Tenderers (ITT) 8. 

(b) We offer to design, manufacture, test, deliver, install, pre-commission, and commission in conformity with 
the Tender Document the following Plant and Services: [insert narrative] 

(c) The total price of our Tender, excluding any discounts offered in item (d) below is the sum of   

 

(d) T
h
e
 
discounts offered and the methodology for their application are as follows: [insert discounts and 
methodology for their application if any] 

 [amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount 

in figures] 

 

The total Tender price from the Grand Summary (Schedule No. 5) should be entered by the Tenderer inside 

this box.Absence of the total Tender price in the Letter of Price Tender may result in the rejection of the 

Tender. 
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(e) Our Tender shall be valid for a period of [insert Tender validity period as specified in ITT 20.1 of the TDS] 
days from the date fixed for the submission deadline in accordance with the Tender Documents, and it 
shall remain binding upon us and may be accepted at any time before the expiration of that period. 

(f)  If our Tender is accepted, we commit to obtain a performance security in accordance with the Tender 
Document. 

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the Tender process 
or execution of the Contract: 3 

 

Name of Recipient Address Reason Amount 

 .............................................   ...........................................   ..................................   ........................  

 .............................................   ...........................................   ..................................   ....................... . 

 

(h) We understand that this Tender, together with your written acceptance thereof included in your notification 
of award, shall constitute a binding contract between us, until a formal contract is prepared and executed. 

(i) We understand that you are not bound to accept the lowest evaluated Tender or any other Tender that you 
may receive. 

(j) We agree to permit AIIB or its representative to inspect our accounts and records and other documents 
relating to the Tender submission and to have them audited by auditors appointed by AIIB. 

 

 

 

 

 

Name  ................................................................................................................................................................  

In the capacity of  ...............................................................................................................................................  

Signed  ...............................................................................................................................................................   

Duly authorized to sign the Tender for and on behalf of  ...................................................................................  

Date  ..................................................................................................................................................................   

 
 
 

 

                                                           
3
 If none has been paid or is to be paid, indicate “None.” 



Section 4: Tender Forms  57 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

        Price Schedules 

(Sample) 

(Refer to the Price Schedules) 

PREAMBLE 

General 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad. 

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from within the Employer’s Country 

Schedule No. 3: Design Services  

Schedule No. 4: Installation, ESMP and Other Services (Installation, commissioning and stringing 
services including Civil Works) 

Schedule No. 4(a):  Local Transport & Insurance (F&I)  

Schedule No. 5: Grand Summary 

Schedule No. 6: Recommended Spare Parts 

 

2. The Schedules do not generally give a full description of the plant to be supplied and the services to be 

performed under each item. Tenderers shall be deemed to have read the Employer’s Requirements and other 

sections of the Tender Document and reviewed the Drawings to ascertain the full scope of the requirements 

included in each item prior to filling in the rates and prices. The entered rates and prices shall be deemed to 

cover the full scope as aforesaid, including overheads and profit. 

 

3. If Tenderers are unclear or uncertain as to the scope of any item, they shall seek clarification in accordance 

with ITT 7 prior to submitting their Tender. 

 

Pricing 

4. The units and rates in figures entered into the Price Schedules should be typewritten or if written by hand, 

must be in print form. Price Schedules not presented accordingly may be considered nonresponsive. Any 

alterations necessary due to errors, etc., shall be initialled by the Tenderer.  

 As specified in the Tender Data Sheet and Special Conditions of Contract, prices shall be fixed and firm for 

the duration of the Contract, or prices shall be subject to adjustment in accordance with the corresponding 

Appendix (Price Adjustment) to the Contract Agreement. 

 

5. Tender prices shall be quoted in the manner indicated and, in the currencies, specified in the Instructions to 

Tenderers in the Tender Document. 

 For each item, Tenderers shall complete each appropriate column in the respective Schedules, giving the 

price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that item as detailed in 

Section 6 (Employer’s Requirements) or elsewhere in the Tender Document.  

 

6. Payments will be made to the Contractor in the currency or currencies indicated under each respective item. 
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7.       When requested by the Employer for the purposes of making payments or part payments, valuing variations or 
evaluating claims, or for such other purposes as the Employer may reasonably require, the Contractor shall 
provide the Employer with a breakdown of any composite or lump sum items included in the Schedules. 

 

NOTE:  

1. For E-Tendering these forms are indicative only. All prices to be filled in the price schedule provided in the e-
tendering portal only. 

 
2. Drawings provided in the tender are only indicative in nature and should not be considered as final. The 

successful tenderer shall have to submit minimum of 5 (five) copies of completed drawings generated by them to 
the Employer for necessary approval and consequently undertake construction based on those approved 
drawings. 
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Schedules of Rates and Prices (For reference purpose only) 

Schedule No. 1:  Plant and Mandatory Spare Parts Supplied from Abroad 
 
(The tenderer shall fill up the BOQ (Price) uploaded in the e-tender portal) 
 
 

Item Description(a) 
Country 

of Origin 

Measuring 

Unit(b) 
Qty.

(c) 

Unit Price1  
Total 

Price1 

Taxes and 

Duties 

 Foreign 

Currency 
CIP 

Foreign 

Currency 

Local 

Currency 

1 2 3 4 5 6 8 9 = 5 x 8 10 

         

         

         

         

         

         

         

         

         

         

     

 Name of Tenderer    

     

 Signature of Tenderer    

 

a Specify currencies in accordance with ITT 19.1 of the TDS. Create additional columns for foreign currencies if so 

required. 

 

 

 

 

 

 

 

 

 



Section 4: Tender Forms  60 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

 

Schedule No. 2:  Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country 

(For reference purpose only) 

 
(The tenderer shall fill up the BOQ (Price) uploaded in the e-tender portal) 
 

Item Description Quantity 

Unit Pricea 

 
 

Total EXW 

Pricea 

 

Other 

Taxes Local 

Currency 

EXW 

Priceb 

1 2 3 4 5 6 = 3 x 5 7 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

TOTAL Column 6 to be carried forward to Schedule No. 5: Grand Summary   

    

    

Name of Tenderer    

    

Signature of Tenderer    
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Note 

1 The quantities mentioned above are provisional and can vary as per actual requirement /approved BOQ.2 All 

prospective tenderers are requested to visit the site and evaluate proper quantity and shall quote accordingly on receipt of 

approval by the Employer 

3 Tender will be evaluated on the basis of delivered cost, i.e. total cost to the AEGCL, taking into consideration loadings, if 

any. 

aColumn 5  EXW Price shall include all customs duties and sales and other taxes already paid or payable on the 

components and raw materials used in the manufacture or assembly of the item or the customs duties and sales and 

other taxes already paid on previously imported items. 
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Schedule No. 3:  Design Services  
 

Item Description 
Quantit

y 

Unit Price Total Price 

Local 

Currency 

Portion 

Foreign 

Currency 

Portion 

Local 

Currency 

Portion 

Foreign 

Currency 

Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

       

      

      

      

      

      

       

       

       

       

       

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5: Grand Summary   

    

    

Name of Tenderer    

    

Signature of Tenderer    

 

aSpecify currency in accordance with ITT 19.1 of the TDS. 
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Schedule No. 4 – Installation, ESMP and Other Services(Installation, commissioning and stringing services including Civil 

Works) (For reference purpose only) 

 
(The tenderer shall fill up the BOQ (Price) uploaded in the e-tender portal) 
 
 

Item Description 
Quantit

y 

Unit Price Total Price 

Local 

Currency 

Portion 

Foreign 

Currency 

Portion 

Local 

Currency 

Portion 

Foreign 

Currency 

Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

1 . . . . .      

2 . . . . .      

3 . . . . .      

4 . . . . .      

5 . . . . .      

6       

etc . . . . .      

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5: Grand Summary   

    

    

    

 

 

Name of the Tenderder:    ……………………………………………………… 

 

Signature of the Tenderder:   …...………………………………………………….. 

 

aSpecify currency in accordance with ITT 19.1 of the TDS. 

bAs described in SCC 22.2.7. 

 

 
 
 



Section 4: Tender Forms  64 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

 
Schedule No. 4A - Installation and Other Services (Local Transport & Insurance) 
 
 

Item Description(a) 

Measuring 

Unit(b) 
Qty.(c) 

Unit Price(1) Total Price(1) 

 Local Currency 

Portion 

Local Currency 

Portion 

1 2 3 4 5 6 = 4 x 5 

      

      

      

      

      

      

      

      

      

      

TOTAL (Columns 6 to be carried forward to Schedule No. 5.)  

   

   

   

 Name of Bidder  

   

 Signature of Bidder  
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Schedule No. 5:  Grand Summary 
 

Schedule 

No. 
Title 

Total Price a 

Foreign (Not 

Applicable) 
Local 

1 
Plant and Mandatory Spare Parts Supplied from Abroad 

b 

  

2 
Plant and Mandatory Spare Parts Supplied from Within 

the Employer’s Country b 

  

3 Design Services    

4 Installation and Other Services   

4(a) Local Transport (Freight) & Insurance (F&I)   

Grand Total to be carried forward to Letter of Price Tender   

Name of Tenderer   

   

Signature of Tenderer   

 

 

a Specify currency in accordance with ITT 19.1 of the TDS. Create additional columns for foreign currencies if so 

required. 

b Taxes and/or duties from Schedules 1 and 2 may be added to the contract price in accordance with GCC 14 (Taxes 

and Duties) but excluded from Tender evaluation in accordance with ITT 39.2. 
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Schedule No. 6:  Recommended Spare Parts  (For reference purpose only) 

 
(The tenderer shall fill up the BOQ (Price) uploaded in the e-tender portal) 
 

Item Description Quantity 

Unit Pricea Total Pricea 

EXW 

Local      

Parts 

Local 

Curre

ncy 

CIP 

Imported       

Parts 

Foreign 

Currency  

Local 

Currency 

Portion 

Foreign 

Currency 

Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

       

       

       

       

       

       

       

       

       

       

       

TOTAL   

    

    

    

Name of Tenderer    

    

Signature of Tenderer    

 

a Specify currency in accordance with ITT 19.1 of the TDS. 
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Tables of Adjustment Data (The Price adjustment shall as per IEEMA PV Calculator) 
Table A - Local Currency 

 

Index 

Code 
Index Description Source of Index 

Base Value 

and Date 

Tenderer’s 

Local Currency 

Amount 

Tenderer’s 

Proposed 

Weighting 

  

Nonadjustable 

 

--- 

 

--- 

 

--- 

a:       0.15   

b:     

c:    

d:    

e:  _________ 

 

   Total  1.00 

 

Table B - Foreign Currency (Not Applicable) 

Name of Currency: __________________________________________________________________ 

[Insert name of currency. If the Tenderer wishes to quote in more than one foreign currency, this table should be 
repeated for each foreign currency.] 
 
 

Index Code 
Index 

Description 

Source of 

Index 

Base Value 

and Date 

Tenderer’s 

Currency in 

Type/Amount 

Equivalent in 

FC1 

Tenderer’s 

Proposed 

Weighting 

  

Nonadjustable 

 

--- 

 

--- 

 

--- 

 
a:      0.15    

b:    

c:    

d:    

e:  _________ 

 

    Total  1.00 

 Note - 

The base date shall be the date 28 days prior to the deadline for submission of the Tender. 

 

Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with 

ITT 18.6.  

To be entered by the 

TenderTenderer 

To be entered by the 

TenderTenderer 



Section 4: Tender Forms  68 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

Tender Security 
(To be furnished from Nationalized Bank of India) 

 

Bank Guarantee 

 

[Bank’s name, and address of issuing branch or office]4 

 

Beneficiary:  ......................................... [Name and address of the Employer] ........................................................  

Date: .........................................................................................................................................................................  

Tender Security No.: ...............................................................................................................................................  
 

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has submitted to you its 
Tender dated [insert date] (hereinafter called "the Tender") for the execution of [name of contract] under Invitation 
for Tenders No. [insert IFB number] (“the IFB”).  

Furthermore, we understand that, according to your conditions, Tenders must be supported by a Tender 
guarantee. 

At the request of the Tenderer, we [name of Bank]hereby irrevocably undertake to pay you any sum or sums not 
exceeding in total an amount of [amount in words] [amount in figures]upon receipt by us of your first demand in 
writing accompanied by a written statement stating that the Tenderer is in breach of its obligation(s) under the 
Tender conditions, because the Tenderer: 

(a) has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the Letters of 
Technical and Price Tender; or 

(b) does not accept the correction of errors in accordance with the Instructions to Tenderers (hereinafter “the 
ITT”); or 

(c) having been notified of the acceptance of its Tender by the Employer during the period of Tender validity, (i) 
fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the Performance Security, 
in accordance with the ITT. 

This guarantee will expire (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the Contract 
Agreement signed by the Tenderer and the Performance Security issued to you upon the instruction of the 
Tenderer; or (b) if the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your 
notification to the Tenderer of the name of the successful Tenderer, or (ii) 28 days after the expiration of the 
Tenderer’s Tender. 

Consequently, any demand for payment under this guarantee must be received by us at the office on or before 
that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.5 

 

[Authorized signature(s) and bank’s seal (where appropriate)] 

 

                                                           
4
 All italicized text is for use in preparing this form and shall be deleted from the final document. 

5
 Or 758 as applicable. 
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Tender-Securing Declaration 
(Not Applicable) 

 

 

Date: [insert date (as day, month and year)] 

IoCT No.: [insert number of Tender process] 

 

To: [insert complete name of the Employer] 

 

We, the undersigned, declare that:     

We understand that, according to your conditions, Tenders must be supported by a Tender-Securing Declaration. 

We accept that we will automatically be suspended from being eligible for Tender in any contract with the Borrower for the 
period of time of [insert number of years as indicated in ITT 21.2 of the TDS] starting on the date that we receive a 
notification from the Employer, if we are in breach of our obligation(s) under the Tender conditions, because we 

(a)  have withdrawn our Tender during the period of Tender validity specified in the Letters of Technical and Price 
Tender; or 

(b)  do not accept the correction of errors in accordance with the Instruction to Tenderers (hereinafter “the ITT”); or 

(c)  having been notified of the acceptance of our Tender by the Employer during the period of Tender validity, (i) fail or 
refuse to execute the Contract; if required, or (ii) fail or refuse to furnish the Performance Security, in accordance 
with the ITT. 

We understand that this Tender-Securing Declaration shall expire if we are not the successful Tenderer, upon the earlier 
of (i) our receipt of your notification to us of the name of the successful Tenderer; or (ii) 28 days after the expiration of our 
Tender. 

 

 

Signed: [insert signature of person whose name and capacity are shown]  

In the capacity of [insert legal capacity of person signing the Tender-Securing Declaration]  

Name: [insert complete name of person signing the Tender-Securing Declaration]  

Duly authorized to sign the Tender for and on behalf of [insert complete name of the Tenderer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 

Corporate Seal (where appropriate) 
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Technical Proposal 
 

 

Site Organization 

 

Method Statement 

 

Mobilization Schedule 

 

Construction Schedule 

Plants 

 

Personnel 

 

Equipment 

 

Proposed Subcontractors and sub vendors for Major Items of Plant and Services 

 

Manufacturer’s Authorization 

 

Affiliate Company Guarantee 

 

Time Schedule 

 

Functional Guarantee of the Proposed Facilities 
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Site Organization 

The Tenderder shall indicate here his proposed site establishment to execute the works if the contract is 
awarded to him. 
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Method Statement 

The Tenderer shall indicate here his proposed method to execute the works if the contract is awarded to him. 
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Mobilization Schedule 

The Tenderer shall indicate here his proposed mobilization schedule to execute the works if the contract is 
awarded to him. 
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Construction Schedule 

To be furnished in the form of Bar chart (as per the clause for Time line) 

The Tenderer shall indicate here his proposed construction schedule to execute the works if the contract is 
awarded to him. 

 

Plants 

The Tenderer shall indicate here his proposed Plants to execute the works if the contract is awarded to him. 
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Personnel 

Form PER – 1: Proposed Personnel 

 

Tenderers should provide the names of suitably qualified personnel to meet the requirements specified in Section 
6 (Employer’s Requirement). The data on their experience should be supplied using the Form below for each candidate. 

 

1. Title of position 

 Name  

2. Title of position 

 Name  

3. Title of position 

 Name  

4. Title of position 

 Name  

etc. Title of position 

Name  

 

 

-- Note -- 

All titles of positions will be as listed in Section 6 (Employer’s Requirements). 
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Form PER – 2:  Resume of Proposed Personnel 

The Tenderer shall provide all the information requested below. Use one form for each position. 

Position 

 

Personnel 

information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 

employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager/personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

 

From To Company/Project/Position/Relevant Technical and Management Experience 

   

   

   

   

   

   

   

   

   

   

   



Section 4: Tender Forms  77 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

Equipment 

Form EQU:  Equipment 

The Tenderer shall provide adequate information and details to demonstrate clearly that it has the capability to meet 
the equipment requirements indicated in Section 6 (Employer’s Requirements)/Volume II (Technical Specification), 
using the Forms below. A separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Tenderer.  

Item of Equipment 

 

Equipment 

Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

 

Year of manufacture 

Current Status Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental/lease/manufacture agreements specific to the project 
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Proposed Subcontractors, Sub-Vendor and/or Manufacturers for Major Items of Plant and Services 

The following Subcontractors and/or Manufacturers are proposed for carrying out the item of the facilities indicated 
based on Section 3 (Evaluation and Qualification Criteria).  Tenderers can propose upto maximum of 3 (three) 
distinct names of reputed subcontractors/sub vendors or manufacturers. The successful tenderder has to supply the 
equipments as per the subcontractor/sub vendor or manufacturers list as proposed hereunder in the table. 

Note: The tenderer should not use phrases like “other reputed MAKE/Equivalent” etc. 

 

 

 Major Items of Plant and Services Proposed Subcontractors or Manufacturers Nationality 
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Manufacturer's Authorization (MA) 
 (For  items other than GIS as specified in Volume-II of the tender) 

(MA shall be submitted by tenderer for each equipment and for each manufacturer) 
(Format should not be altered) 

 

Date: [insert date (as day, month and year) of Tender submission] 

IoCT No.: [insert number of Tender process] 

To:   

The Chief General Manager(PP&D), 

O/o The Managing Director, AEGCL, 

Bijulee Bhawan, Paltan Bazar, Guwahati-781001 

 

WHEREAS 

We [insert complete name of the manufacturer or manufacturer’s authorized agent], who are official 
manufacturers or agent authorized by the Manufacturer of [insert type of goods manufactured], having factories 
at [insert full address of manufacturer’s factories], do hereby authorize [insert complete name of the Tenderer] 
to submit a Tender the purpose of which is to provide the following goods, manufactured by us [insert name and/or 
brief description of the goods], and to subsequently negotiate and sign the Contract. 

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General Conditions of 
Contract, with respect to the goods offered by the above firm. 

We hereby confirm that the necessary spares and service for equipment/materials/accessories shall be available for 
the period for 10years from the date of commissioning of substation. 

Further, we also hereby declare that we and ……………, [insert:  name of the Tenderer] have entered into a 

formal relationship in which, during the duration of the Contract (including related services and warranty / 

defects liability) we, the Manufacturer or Producer, will make our technical and engineering staff fully available to 

the technical and engineering staff of the successful Tenderer to assist that Tenderer, on a reasonable and best 

effort basis, in the performance of all its obligations to the Purchaser under the Contract. 

In the capacity of [insert:  title of position or other appropriate designation] (and this should be signed by a 

person having the power of attorney to legally bind the manufacturer). 

Signed: [insert signature(s) of authorized representative(s) of the manufacturer] 

 

Name: [insert complete name(s) of authorized representative(s) of the manufacturer]  

Title: [insert title]  

Duly authorized to sign this Authorization on behalf of [insert complete name of the manufacturer] 

Dated on ____________ day of __________________, _______ [insert date of signing] 
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Notes: 

1.The letter of Undertaking should be on the letterhead of the Manufacturer and should be signed by a person 

competent and having Power of Attorney to sign on behalf of the Manufacturer (to be attached with this MA) to 

legally bind the Manufacturer. It shall be included by the tenderer in its tender. 

2. Above undertaking shall be as per ITT 31.2; 

3. Alteration/deletion of the writing as per prescribed formats shall lead to rejection. 
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(Manufacturer’s Authorization for 400KV, 220KV and 132KV GIS Equipment being offered) 

(MA shall be submitted by tenderer for each manufacturer) 
 

Date: [insert date (as day, month and year) of Tender submission] 

IoCT No.: [insert number of Tender process] 

To,  

The Chief General Manager(PP&D), 

O/o The Managing Director, AEGCL, 

Bijulee Bhawan, Paltan Bazar, Guwahati-781001 

 

We,                                                                              who are established and reputed manufacturer, 

meeting the Qualifying requirement of Supply of 400KV, 220KV and 132KV  GIS equipment as per your 

tender specification having, factories in ……………………………………………………..do hereby 

authorize M/s__                                     to offer our equipment for tender Against IoCT 

NO…………………………………………………………… dated…………………………………….& Tender 

Specification-------------------- 

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General 

Conditions of Contract and clause no. 27.10 of the Special Conditions of Contract, with respect to the 

goods offered by the above firm. 

We hereby confirm that the necessary spares and service for equipment/materials/accessories shall 
be available for the period for 10years from the date of commissioning of substation. We hereby 
undertake that 400KV, 220KV and 132KV GIS equipment being offered will meet the relevant technical 
specification (as per technical specification in Volume II) including supervision of erection, testing and 
commissioning of the offered equipment at site which will be carried out under your supervision. 

Further, we also hereby declare that we and ……………, [insert:  name of the Tenderer] have 

entered into a formal relationship in which, during the duration of the Contract (including related 

services and warranty / defects liability) we, the Manufacturer or Producer, will make our technical 

and engineering staff fully available to the technical and engineering staff of the successful Tenderer 

to assist that Tenderer, on a reasonable and best effort basis, in the performance of all its obligations 

to the Purchaser under the Contract. 

In the capacity of [insert:  title of position or other appropriate designation] (and this should be 

signed by a person having the power of attorney to legally bind the manufacturer). 

 

 

 

.. 

 

 

(Signature of Authorized Representative) 
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Name: 

Design Common Seal of the Company: 

 Witness Signature with address 

1. 

2. 

Notes:- 

1.The manufacturer authorization shall be submitted from the GIS equipment manufacturer, which should be 
filled in non-judicial stamp paper of worth Rs.100/-.along with the tender.  Successful tenderer shall have to 
submit all the undertakings and Manufacturing Authorization (MA) in notarized form before signing of the 
contract. The signatory of the manufacturer authorization should have the authorization from their Board of 
Director of the concerned Firm (notarized PoA). The tenderer shall submit the manufacturer authorization 
from any GIS manufacturers who meets the requirements as stated above for GIS equipment. 

     2. Alteration/deletion of the writing as per prescribed formats shall lead to rejection. 
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Affiliate Company Guarantee 
 (If applicable) 

 

Name of  ICT No.: __________________________________________________________ 

Name and address of Employer: _________________________________________________________ 

____________________________________________________________________________________ 

[together with successors and assigns]. 

We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer 

for the above-referenced Contract in response to your invitation, and that the conditions of your invitation 

require its offer to be supported by an affiliate company guarantee. 

In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated 

company] irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the 

duration of the Contract, we will make available to the Contractor our financial, technical capacity, expertise 

and resources required for the Contractor’s satisfactory performance of the Contract; and (ii) we are fully 

committed, along with the Contractor, to ensuring a satisfactory performance of the Contract. 

If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will 

indemnify the Employer against and from all damages, losses and expenses (including legal fees and 

expenses) which arise from any such failure for which the Contractor is liable to the Employer under the 

Contract. 

This guarantee shall come into full force and effect when the Contract comes into full force and effect. If the 

Contract does not come into full force and effect within a year of the date of this guarantee, or if you 

demonstrate that you do not intend to enter into the Contract with the Contractor, this guarantee shall be 

void and ineffective. This guarantee shall continue in full force and effect until all the Contractor’s obligations 

and liabilities under the Contract have been discharged, when this guarantee shall expire and shall be 

returned to us, and our liability hereunder shall be discharged absolutely. 

This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer and 

the Contractor from time to time.  We hereby authorize them to agree on any such amendment or variation, 

the due performance of which and compliance with which by the Contractor are likewise guaranteed 

hereunder. Our obligations and liabilities under this guarantee shall not be discharged by any allowance of 

time or other indulgence whatsoever by the Employer to the Contractor, or by any variation or suspension of 

the works to be executed under the Contract, or by any amendments to the Contract or to the constitution of 

the Contractor or the Employer, or by any other matters, whether with or without our knowledge or consent. 

This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the 

Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration 

provided in the Contract].  We confirm that the benefit of this guarantee may be assigned subject only to the 

provisions for assignment of the Contract. 

Signed by:……………………………………………     Signed by: …………………………………………… 

[signature]                                            [signature] 

……………………………………………                 …………………………………………… 

[name]                      [name] 

[position in parent/subsidiary company]     [position in parent/subsidiary company] 
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Date:…………………………………………… 

 

 

-- Note -- 

If permitted in accordance with ITT 35.2 of the TDS, the Tenderer shall fill out the Affiliate Company 

Guarantee Form for each subsidiary, parent entity, affiliate, subcontractor, etc. that the Tenderer submits for 

consideration of the Employer in determining its qualifications. 
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Time Schedule (Not Aplicable)  

To be used by Tenderer when alternative Time for Completion is invited in ITT 13.2. 
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Functional Guarantee of the Proposed Facilities 

Form FUNC 

The Tenderer shall copy on the left column of the table below, the identification of each functional guarantee 

required in the Specification and stated by the Employer in EQC 1.3.4 of Section 3, Evaluation and 

Qualification Criteria, and on the right column, provide the corresponding value for each functional guarantee 

of the proposed plant and equipment.  

Functional Guarantee [as required by the 

Employer in Section 3] 

Functional Guarantee Value Offered by 

the Tenderer 

1.  

2.  

3.  

…  

 
Tenderer’s Qualification 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and 
Qualification Criteria) the Tenderer shall provide the following information requested in the 
corresponding Information Sheets.  
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Form ELI - 1: Tenderer’s Information Sheet 

 
Tenderer’s Information 

Tenderer’s legal name  

 

In case of a Joint 
Venture, legal name of 
each partner 

 

Tenderer’s country of 

constitution 

 

Tenderer’s year of 

constitution 

 

Tenderer’s legal 
address in country of 
constitution 

 

Tenderer’s authorized 
representative 

(name, address, 

telephone number(s), 

fax number(s), e-mail 

address) 

 

Attached are copies of the following documents: 

 1.  In case of a single entity, articles of incorporation or constitution of the legal entity named above, in 
accordance with ITT  4.1 and ITT 4.2 

 2.  Authorization to represent the firm or Joint Venture named above, in accordance with ITT 22.2 

 3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in 
accordance with ITT 4.1 

 4. In case of a government-owned enterprise, any additional documents not covered under 1 above required 
to comply with ITT 4.5 
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Form ELI - 2: Joint Venture Information Sheet 

Each member of the Joint Venture must fill out this form separately. Subcontractor must fill out this form 
(As per Clause 2.6 of Section 3). 

Joint Venture/Subcontractor Information 

Tenderer’s legal name 

 

Joint Venture Partner’s 
or Subcontractor’s legal 
name 

 

Joint Venture Partner’s 
or Subcontractor’s 
country of constitution 

 

Joint Venture Partner’s 
or Subcontractor’s year 
of constitution 

 

Joint Venture Partner’s 
or Subcontractor’s legal 
address in country of 
constitution 

 

Joint Venture Partner’s 
or Subcontractor’s 
authorized 
representative 
information 

(name, address, 
telephone number(s), fax 
number(s), e-mail 
address) 

 

Attached are copies of the following documents: 

 1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITT 4.1 and ITT 
4.2 

 2. Authorization to represent the firm named above, in accordance with ITT 22.2 

 3. In the case of a government-owned enterprise, documents establishing legal and financial autonomy and 
compliance with commercial law, in accordance with ITT 4.5 

Subcontractors are those listed in Technical Proposal – Proposed Subcontractors and/or Manufacturers 
for Major Items of Plant and Services. 
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Form LIT - Pending Litigation 

Each Tenderer must fill in this form 

Pending Litigation 

 No pending litigation in accordance with Criteria 2.0 of Section 3 (Evaluation and Qualification 

Criteria) 

 Pending litigation in accordance with Criteria 2.1.3 of Section 3 (Evaluation and Qualification 

Criteria) 

Year Matter in Dispute  
Value of Pending 

Claim in Rupees 

Value of Pending Claim as 

a Percentage of Net Worth 

    

    

    

    



Section 4: Tender Forms  90 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

 

 

Form CON – 1: Historical Contract Nonperformance 

Each Tenderer must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation 

and Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or 

arbitration formally commenced against it.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 

Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

Table 1: History of Nonperforming Contracts 

Choose one of the following: 

 No nonperforming contracts. 

 Below is a description of nonperforming contracts involving the Tenderer (or each Joint Venture member if 
Tenderer is a Joint Venture). 

Year Description  

Amount of 

Nonperformed 

Portion of 

Contract ($ 

equivalent) 

Total 

Contract 

Amount ($ 

equivalent) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, 

and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] [insert 

amount] 

    

Table 2: Pending Litigation and Arbitration 

Choose one of the following: 

 No pending litigation and arbitration. 

 Below is a description of all pending litigation and arbitration against the Tenderer (or each Joint Venture 
member if Tenderer is a Joint Venture). 

Year Matter in Dispute  

Value of 

Pending Claim 

in $ Equivalent 

Value of 

Pending 

Claim as a 

Percentage 

of Net 

Worth 
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[insert 

year] 

Contract Identification: [indicate complete contract name/ number, 

and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Matter of Dispute: [indicate full description of dispute] 

Party who initiated the dispute: [indicate “Employer” or “Contractor”] 

Status: [indicate status of dispute] 

[insert amount] [insert 

amount] 

    

 
- Note - 

Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification 

Criteria) is applicable. 
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Form FIN - 1: Historical Financial Performance 

Each Tenderer must fill out this form. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 

Joint Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 
Financial Data for Previous _____ Years [$ Equivalent] 

Year 1:  Year 2:  Year 3:  Year 4: Year 5: 

 

Information from Balance Sheet 

 

Total Assets (TA)      

Total Liabilities (TL)      

Net Worth = TA-TL      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital = CA - 

CL 
   

  

    

Most Recent 

Working Capital 
 

To be obtained for most recent year and carried forward 

to FIN - 3 Line 1; in case of Joint Ventures, to the 

corresponding Joint Venture Partner’s FIN – 3. 

 

Information from Income Statement 

 

Total Revenues     

Profits Before Taxes    

Profits After Taxes    
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 Attached are copies of financial statements (balance sheets including all related notes, and income 
statements) for the last _____ years, as indicated above, complying with the following conditions. 

 Unless otherwise required by Section 3 of the Tender Documents, all such documents reflect the financial 
situation of the legal entity or entities comprising the Tenderer and not the Tenderer’s parent companies, 
subsidiaries or affiliates. 

 Historical financial statements must be audited by a certified accountant. 

 Historical financial statements must be complete, including all notes to the financial statements. 

 Historical financial statements must correspond to accounting periods already completed and audited (no 
statements for partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Turnover 

Each Tenderer must fill out this form. 

The information supplied should be the Annual Turnover of the Tenderer or each member of a Joint 

Venture in terms of the amounts billed to clients for each year for work in progress or completed, 

converted to US dollars at the rate of exchange at the end of the period reported. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 

Joint Venture Partner’s name: 

 

Joint Venture Partner: ___________________ 

Annual Turnover Data for the Last _____ Years 

Year 
Amount 

Currency 

Exchange  

Rate 

$ 

Equivalent 

    

    

    

 Average Annual Turnover      
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Form FIN – 3:  Availability of Financial Resources 

Tenderers must demonstrate sufficient financial resources, usually comprising of Working Capital 

supplemented by credit line statements or overdraft facilities and others to meet the Tenderer’s financial 

requirements for 

(a) its current contract commitments, and  

(b) the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 

Venture Partner’s name: 

Joint Venture Partner: ___________________ 

 

Financial Resources 

No. Source of financing Amount ($ equivalent) 

1 Working Capital (to be taken from FIN - 1) 
 

2 Credit Linea 
 

3 Other Financial Resources 
 

 

Total Available Financial Resources 

 

 

a To be substantiated by a letter from the bank issuing the line of credit. 
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Form FIN- 4:  Financial Requirements for Current Contract Commitments 

Tenderers (or each Joint Venture partner) should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name: 
Joint Venture Partner: ___________________ 

Current Contract Commitments 

 

a Remaining outstanding contract values to be calculated from 28 days prior to the Tender 

submission deadline ($ equivalent based on the foreign exchange rate as of the same date). 

b Remaining contract period to be calculated from 28 days prior to Tender submission deadline. 

No
. 

Name of 
Contract 

Employer’s 
Contact  

(Address, 

Tel, Fax) 

Contract 

Completion 

Date 

Outstanding 

Contract  

Value 

(X) a 

Remaining 

Contract 

Period in 

months (Y) b 

Monthly Financial Resources 

Requirement 

(X / Y) 

1       

2       

3       

4       

Total Monthly Financial Requirement for Current Contract Commitments $ . . . . . . . . . . . . . . . . .  
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Form FIN - 5: Self-Assessment Tool for Tenderer’s Compliance to Financial Resources (Criterion 
2.3.3 of Section 3) 

This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of 

“Available Financial Resources Net of CCC ≥ Requirement for the Subject Contract” must be 

satisfied to qualify. 

 

Form FIN - 5A: For Single Entities 

For Single 

Entities: 

(A) 

Total Available 
Financial 

Resources from 
FIN – 3 

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available Financial 
Resources Net 

of CCC 
D = (B - C) 

Requirement 

for the Subject 
Contract 

(E) 

Results:  

Yes or No 

[D must be 
greater than or 

equal to E] 

(F) 

 

_________ 

(Name of 

Tenderer) 

 

 

 

 

 

 

 

. . . . . . . . . . . 

 

 

 

 

Form FIN - 5B: For Joint Ventures 

For Joint 
Ventures: 

(A) 

Total Available 
Financial 

Resources from 
FIN – 3  

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available Financial 
Resources Net 

of CCC 
D = (B - C) 

Requirement 

for the Subject 
Contract 

(E) 

Results:  

Yes or No 

[D must be greater 
than or equal to E] 

(F) 

One Partner:      

 

____________ 

(Name of Partner) 

   

 

 

. . . . . . . . . . . 

 

Each Partner:      

 

_____________ 

(Name of Partner 

1) 

   

 

 

. . . . . . . . . . . 

 

 

_____________ 

(Name of Partner 

2) 

   

 

 

. . . . . . . . . . . 
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_____________ 

(Name of Partner 

3) 

   

 

 

. . . . . . . . . . . 

 

All partners  

combined 

∑ D = Sum of available financial resources 

net of current contract commitments for all 

partners 

 

∑ D = _______ 

 

. . . . . . . . . . . 

 

 

 

- Note - 

Form FIN – 5 is made available for use by the Tenderer as a self-assessment tool, and by the Employer 

as an evaluation work sheet, to determine compliance with the financial resources requirement as stated 

in 2.3.3. Failure to submit Form FIN - 5 by the Tenderer shall not lead to Tender rejection. 
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Form EXP – 1:  Contracts of Similar Size and Nature 

Fill out one (1) form per contract. 

The exchange rate to be used to calculate the value of the contract for conversion to a specific currency 

shall be the selling rate of the Borrower’s national bank on the date of the contract. 

Contract of Similar Size and Nature  

Contract No . . . . . . of . . . . 
. 

Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint 
Venture or Subcontractor, 
specify participation of 
total contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number 

Fax number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and Qualification 
Criteria) 
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Form EXP - 2:  Experience in Key Activities 

Fill out one (1) form per contract. 

Each Tenderer must fill out this form. 

If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and provide 

the Specialist Subcontractor’s name: 

Specialist Subcontractor: ___________________ 

Contract with Similar Key Activities 

Contract No . . . . . . of . . . 
. . 

Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint 
Venture or 
Subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and 
Qualification Criteria) 
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Form EXP - 3: Subcontractors  

Fill out one (1) form per contract. 

Contract for the Major Items 

Contract No . . . . . . of . . . 

. . . 
Contract Identification  

Award Date  Completion Date  

Role in Contract  Contractor 
 Management 

Contractor 
 Subcontractor 

Total Contract Amount $ 

If partner in a Joint 

Venture or 

Subcontractor, specify 

participation of total 

contract amount 

Percent of Total Amount  

Employerʼs name 

Address 

Telephone number  

Fax number 

E-mail 

 

Description of the Major Items in Accordance with Criterion 2.5 of Section 3 (Evaluation and Qualification 

Criteria) 
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Form TC: Technical Compliance 

(To be filled in and signed by the Tenderder) 
(Only the relevant items for this Project to be filled) 

 
To : 
AEGCL 
 
From : 
Tenderder Name & Address 
 

SL 
NO 

Name of the 
equipment/materials 
of all voltage class 

Whether type test 
as per IS/IEC 
(carried out on 

identically designed 
material/equipment 

as per technical 
specification) 

(Yes/NO) 

Type test done from 
govt. recognised test 

house or 
laboratory/NABL 

accredited laboratory 
(Yes/NO) 

Whether GTP of offered 
mateirals/equipment/Accessories shall 
conform Technical specification, S.T.P 

and relevant IS and IEC. (Yes/NO) 

1 
400KV, 220KV and 

132KV GIS       

2 

500MVA, 400/220kV; 
100MVA, 220/33kV, 

and 50MVA 132/33kV 
Power Transformer 

along with all 
accessories        

3 
400KV, 220KV and 

132KV  LA       

4 
400KV, 220KV and 
132KV  Wave Trap       

5 
400KV, 220KV and 

132KV  CVT       

6 
400KV, 220KV and 

132KV  Isolator       

7 33kV LA       

8 33kV Isolator       

9 XLPE cable       

10 Conductors       

11 245kV GIS       

a 
Bus Bar Protection 

Panel       

b 

Line Protection Panel 
with Auto Reclose 

and LBB       

c 
Transformer 

Protection Panel       

d 
Bus Coupler 

Protection Panel       
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12 36kV Indoor AIS       

a 
Line Protection Panel 

with LBB       

b 
Transformer 

Protection Panel       

c 
Bus Sectionaliser 

Panel       

13 
Station Service 

Transformer Panel       

14 

33kV,3 Phase, 13 
Panel Indoor Drawn 
out type switchgear 
as per specification 

with complete 
protection schemes 

(Single bus with 
sectionalizer 

including 33kV PT)       

15 

Complete Substation 
Automation System 
(as per Technical 

Specification)       

a 
Bay Control Units for 

220kV Bays       

b 
Bay Control Units for 

33kV Bays       

c 
Bay control Units for 

auxiliary system       

d 

All other accessories 
like FO armoured 

cables, Patch cords, 
furniture for HMIs and 

printers, cables etc       

e GPS Clock System       

f Ethernet Switch       

16 

Battery & Battery 
Chargers, DCDB & 

ACDB       

  
(a) 220V VRLA 
Battery, 500AH       

 

(b) 220V, Dual Float 
Cum Boost Chargers, 

120A       

 
(c) 220V, DCDB       

 

(d) 48V VRLA type 
Battery Bank, 300 AH       

 

(e) 48V, Float cum 
Boost Chargers, 

150AH       
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17 
Auxiliary Station 

Service Transformers       

18 
PLCC System (if 

applicable)       

19 OPGW Equipment       

20 Clamp & Connectors       

21 GIS Bus duct       

22 

Post/disc/long rod 
insulator and 

insulator hardware 
fittings       

23 
Supply & Testing 
equipment of GIS       

24 

Transmission Towers 
(including Type Test 
Certificates as per 

IS802 Version 2015)       

 
Date:  
  
  
  Signature of the Tenderer: 
 
Place:  
  
  
  Name: 
 
  
  
  
  Designation: 
 
  Seal: 
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Section 5: Eligible Countries 

 

 

Eligibility for the Provision of Goods, Works and Non-Consulting Services in  

Bank-Financed Procurement 

 

In reference to ITT 4.8 and 5.1, for the information of the Tenderers, at the present time firms, goods and 
services from the following countries are excluded from this Tendering process: 
Under ITB 4.8 (a) and 5.1: none   

Under ITB 4.8 (b) and 5.1: none   
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Section 6: Employer’s Requirements 
 

 

Table of Contents 

 

This Section contains the Specification, the Drawings, and supplementary information that describe the Works 

to be procured. 
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Section 6 

Employer’s Requirements 

 

1. Scope of Supply of Plant and Services 

The scope of supply of plant and services in details are covered in Volume-II (Part-II, Technical 
Specification) of this Tendering Document. 

1.1. The tentative Bill of Quantities are furnished in Price Schedule. 

1.2. The quantities are provisional in nature and for tendering purpose and for tender comparison purpose only. 
Quantities may vary to the extent of (+) 15 % to (-) 15% in terms of total Contract Price. 

1.3.  If any items which is not specifically mentioned in Price Schedule but required to complete the works as per 
Specification shall deemed to be included in any of the items of these Annexure. Additions, deletions or 
modification of these items while preparing the Price Tender by the Tenderer shall render his tender non 
responsive. 

2. Specification 

2.1. The technical specifications for plant and services are covered in a separate volume (Volume-II, Technical 
Specification) of this Tendering Document. 

2.2. The following Sections are included in the Technical Specification: 

(The Tenderer shall refer to Volume II & III) 

3. Drawings 

3.1. Drawings based on which the facilities shall be built are enclosed in the Volume-III of the Tendering 
Document.  

Drawings provided in the tender are only indicative in nature and should not be considered as final. The 
successful tenderer shall have to submit minimum of 5 (five) copies of completed drawings generated by 
them to the Employer for necessary approval and consequently undertake construction based on those 
approved drawings. 
 

4. Supplementary Information 

4.1. For any information regarding the employer’s requirements, tenderers shall refer to Volume-II & III of the 
Tendering Document. 
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5. Certificates 

5.1Form of Completion Certificate 

 

Contract: [. . . . .insert name of contract and contract identification details.  . . . . ] 

 

 Date:  .........................................  

 Certificate No.:  .........................................  

 

To:  [. . . . .insert name and address of Contractor.  . . . . ] 

 

Dear Ladies and/or Gentlemen, 

 

Pursuant to GC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract entered 
into between yourselves and the Employer dated [. . . . .insert date. . . . . ], relating to the [. . . .brief 
description of the Facilities . . . .], we hereby notify you that the following part(s) of the Facilities was (were) 
complete on the date specified below, and that, in accordance with the terms of the Contract, the Employer 
hereby takes over the said part(s) of the Facilities, together with the responsibility for care and custody and 
the risk of loss thereof on the date mentioned below. 

1. Description of the Facilities or part thereof:  [. . . .description . . . .] 

2. Date of Completion:  [. . . .date . . . .] 

However, you are required to complete the outstanding items listed in the attachment hereto as soon as 
practicable. 

This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 
with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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1.1 Form of Operational Acceptance Certificate 

 

Contract: [. . . . .insert name of contract and contract identification details.  . . . . ] 

 

 Date:  .........................................  

 Certificate No.:  .........................................  

 

 

To:  [. . . . .insert name and address of Contractor.  . . . . ] 

 

Pursuant to GC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the Contract entered 
into between yourselves and the Employer dated [date], relating to the [brief description of the Facilities], 
we hereby notify you that the Functional Guarantees of the following part(s) of the Facilities were satisfactorily 
attained on the date specified below.   

1. Description of the Facilities or part thereof:  [description] 

2. Date of Operational Acceptance:  [date] 

This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 
with the Contract nor of your obligations during the Defect Liability Period. 

 

Very truly yours, 

 

[. . . .Signature . . . .] 

Project Manager 
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6. Change Orders 

6.1. Change Order Procedure 

6.1.1. General 

This section provides samples of procedures and forms for implementing changes in the Facilities during 
the performance of the Contract in accordance with GC Clause 39 (Change in the Facilities) of the 
General Conditions. 

6.1.2. Change Order Log 

The Contractor shall keep an up-to-date Change Order Log to show the current status of Requests for 
Change and Changes authorized or pending, as Annex 8.  Entries of the Changes in the Change Order 
Log shall be made to ensure that the log is up-to-date.  The Contractor shall attach a copy of the current 
Change Order Log in the monthly progress report to be submitted to the Employer. 

6.1.3. References for Changes 

(1) Request for Change as referred to in GC Clause 39 shall be serially numbered CR-X-nnn. 

(2) Estimate for Change Proposal as referred to in GC Clause 39 shall be serially numbered CN-X-
nnn. 

(3) Acceptance of Estimate as referred to in GC Clause 39 shall be serially numbered CA-X-nnn. 

(4) Change Proposal as referred to in GC Clause 39 shall be serially numbered CP-X-nnn. 

(5) Change Order as referred to in GC Clause 39 shall be serially numbered CO-X-nnn. 

Note: 

(a) Requests for Change issued from the Employer’s Home Office and the Site representatives 

of the Employer shall have the following respective references: 

 

 Home Office CR-H-nnn 

 Site  CR-S-nnn 

 

(b) The above number “nnn” is the same for Request for Change, Estimate for Change 

Proposal, Acceptance of Estimate, Change Proposal and Change Order. 



Section 6: Employer’s Requirement    111 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

6.2. Change Order Forms 

6.2.1. Request for Change Proposal Form 

 

 [  Employer’s Letterhead  ] 

 

 

To:  [  Contractor’s name and address  ] Date:  

 

Attention:  [  Name and title  ] 

 

Contract Name:  [  Contract name  ] 

Contract Number:  [  Contract number  ] 

 

Dear Ladies and/or Gentlemen: 

 

With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal for 

the Change noted below in accordance with the following instructions within [  number  ] days of the date of 

this letter [or on or before (  date  )]. 

 

1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Number  ] 

3. Originator of Change: 

 Employer:  [Name] 

 Contractor (by Application for Change Proposal No. [Number Refer to Annex 5.2.7] 

4. Brief Description of Change:  [  Description  ] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [  Description  ] 

6. Reference drawings and/or technical documents for the request of Change: 

  Drawing No./Document No.  Description 

7. Detailed conditions or special requirements on the requested Change:  [  Description  ] 

8. General Terms and Conditions: 

(a) Please submit your estimate to us showing what effect the requested Change will have on the 

Contract Price. 

(b) Your estimate shall include your claim for the additional time, if any, for completion of the 

requested Change. 

(c) If you have any critical opinion regarding the adoption of the requested Change in connection 

with the conformability to the other provisions of the Contract or the safety of the Plant or 

Facilities, please inform us of your opinion in your proposal of revised provisions. 
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(d) Any increase or decrease in the work of the Contractor relating to the services of its personnel 

shall be calculated. 

(e) You shall not proceed with the execution of the work for the requested Change until we have 

accepted and confirmed the amount and nature in writing. 

[  Employer’s Name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.2. Estimate for Change Proposal Form 

 

[  Contractor’s Letterhead  ] 

 

 

 

To:  [  Employer's  name and address ] Date:  

 

 

Attention:  [  Name and title  ] 

 

 

Contract Name:  [  Contract name  ] 

Contract Number:  [  Contract number  ] 

 

 

 

Dear Ladies and/or Gentlemen: 

 

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate cost of 

preparing the below-referenced Change Proposal in accordance with GC Sub-Clause 39.2.1 of the General 

Conditions. We acknowledge that your agreement to the cost of preparing the Change Proposal, in 

accordance with GC Sub-Clause 39.2.2, is required before estimating the cost for change work. 

 

1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Number  ] 

3. Brief Description of Change:  [  Description  ] 

4. Scheduled Impact of Change:  [  Description  ] 

5. Cost for Preparation of Change Proposal:  [  insert costs which shall be in the currencies of the 

Contract  ]  

(a) Engineering (Amount) 

 

(i) Engineer   hrs x   rate/hr =    

 

(ii) Draftsperson   hrs x   rate/hr =   

 Sub-total   hrs    
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 Total Engineering Cost    

 

(b) Other Cost    

 

 Total Cost (a) + (b)       

 

 

 

 

[  Contractor's Name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.3. Acceptance of Estimate Form 

 

[Employer’s Letterhead] 

 

To:  [ Contractor’s name and address  ] Date:  

 

Attention:  [Name and title] 

 

Contract Name:  [Contract name] 

Contract Number:  [Contract number] 

 

Dear Ladies and/or Gentlemen: 

 

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 

preparation of the Change Proposal. 

 

1. Title of Change:  [  Title  ] 

2. Change Request No./Rev.:  [  Request number/revision  ] 

3. Estimate for Change Proposal No./Rev.:  [  Proposal number/revision  ] 

4. Acceptance of Estimate No./Rev.:  [  Estimate number/revision  ] 

5. Brief Description of Change:  [  Description  ] 

6. Other Terms and Conditions:  In the event that we decide not to order the Change accepted, you shall 

be entitled to compensation for the cost of preparation of Change Proposal described in your Estimate 

for Change Proposal mentioned in para. 3 above in accordance with GC Clause 39 of the General 

Conditions. 

 

 

[  Employer’s Name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.4. Change Proposal Form 

 

[Contractor’s Letterhead] 

 

 

 

To:  [Employer’s name and address] Date:  

 

 

Attention:  [Name and title  ] 

 

 

Contract Name:  [Contract name  ] 

Contract Number:  [Contract number ] 

 

 

 

Dear Ladies and/or Gentlemen: 

 

In response to your Request for Change Proposal No. [Number], we hereby submit our proposal as follows: 

 

1. Title of Change:  [  Name  ] 

2. Change Proposal No./Rev.:  [  Proposal number / revision ] 

3. Originator of Change: Employer:  [ Name  ] / Contractor:  [  Name  ] 

4. Brief Description of Change:  [  Description  ] 

5. Reasons for Change:  [  Reason  ] 

6. Facilities and/or Item No. of Equipment related to the requested Change:  [  Facilities  ] 

7. Reference drawings and/or technical documents for the requested Change: 

 [Drawing/Document No./Description] 

8. Estimate of increase/decrease to the Contract Price resulting from Change Proposal: 

        Amount 

      [ insert  amounts in the currencies of the 

Contract ] 

(a) Direct material          

(b) Major construction equipment        



Section 6: Employer’s Requirement    117 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

(c) Direct field labor (Total   hrs)        

(d) Subcontracts          

(e) Indirect material and labor        

(f) Site supervision          

(g) Head office technical staff salaries 

Process engineer   hrs @   rate/hr     

Project engineer   hrs @   rate/hr      

Equipment engineer   hrs @   rate/hr      

Procurement   hrs @   rate/hr      

Draftsperson   hrs @    rate/hr     

Total   hrs   

 

(h) Extraordinary costs (computer, travel, etc.)      

(i) Fee for general administration,   % of Items      

(j) Taxes and customs duties        

Total lump sum cost of Change Proposal  [Sum of items (a) to (j)] 

Cost to prepare Estimate for Change Proposal  [Amount payable if Change is not 

accepted] 

  

9. Additional time for Completion required due to Change Proposal 

10. Effect on the Functional Guarantees 

11. Effect on the other terms and conditions of the Contract 

12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the Employer 

13. Other terms and conditions of this Change Proposal: 

(a) You are requested to notify us of your acceptance, comments or rejection of this detailed 

Change Proposal within [Number] days from your receipt of this Proposal. 

(b) The amount of any increase and/or decrease shall be taken into account in the adjustment of 

the Contract Price. 

(c) Contractor’s cost for preparation of this Change Proposal: [ . . . .insert amount. This cost shall 

be reimbursed by the Employer in case of Employer’s withdrawal or rejection of this 

Change Proposal without default of the Contractor in accordance with GC Clause 39 of 

the General Conditions . . . . ] 

 

 

[  Contractor's Name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.5. Change Order Form 

 

[Employer’s Letterhead] 

 

 

To:  [  Contractor’s name and address  ] Date:  

 

 

Attention:  [  Name and title  ] 

 

 

Contract Name:  [  Contract name  ] 

Contract Number:  [  Contract number  ] 

 

 

 

Dear Ladies and/or Gentlemen: 

 

We approve the Change Order for the work specified in the Change Proposal (No. [  number  ]), and agree to 

adjust the Contract Price, Time for Completion and/or other conditions of the Contract in accordance with GC 

Clause 39 of the General Conditions. 

 

1. Title of Change:  [  Name  ] 

2. Change Request No./Rev.:  [  Request number / revision  ] 

3. Change Order No./Rev.:  [  Order number / revision  ] 

4. Originator of Change: Employer:  [Name] / Contractor:  [  Name  ] 

5. Authorized Price: 

 Ref. No.:  [  Number  ] Date:  [  Date  ] 

 Foreign currency portion [Amount]  plus Local currency portion [  Amount  ] 

6. Adjustment of Time for Completion 

 None  Increase [  Number  ] days  Decrease [  Number  ] days 

7. Other effects, if any 
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Authorized by:    Date:    

    Employer 

 

 

Accepted by:    Date:    

    Contractor 
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6.2.6. Pending Agreement Change Order Form 

 

[Employer’s Letterhead] 

 

To:  [  Contractor’s name and address  ] Date:  

 

 

Attention:  [  Name and title  ] 

 

Contract Name:  [  Contract name  ] 

Contract Number:  [  Contract number  ] 

 

Dear Ladies and/or Gentlemen: 

 

We instruct you to carry out the work in the Change Order detailed below in accordance with GC Clause 39 of 

the General Conditions. 

 

1. Title of Change:  [Name] 

2. Employer’s Request for Change Proposal No./Rev.:  [  number/revision  ] dated:  [ date  ] 

3. Contractor’s Change Proposal No./Rev.:  [  number / revision  ] dated:  [ date ] 

4. Brief Description of Change:  [Description] 

5. Facilities and/or Item No. of equipment related to the requested Change:  [ Facilities ] 

6. Reference Drawings and/or technical documents for the requested Change: 

 [  Drawing / Document No. / Description  ] 

7. Adjustment of Time for Completion: 

8. Other change in the Contract terms: 

9. Other terms and conditions: 

 

[  Employer’s Name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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6.2.7. Application for Change Proposal Form 

 

[  Contractor’s Letterhead  ] 

 

To:  [Employer's  name and address ] Date:  

 

 

Attention:  [Name and title  ] 

 

Contract Name:  [Contract name  ] 

Contract Number:  [Contract number ] 

 

Dear Ladies and/or Gentlemen: 

 

We hereby propose that the below-mentioned work be treated as a Change in the Facilities. 

 

1. Title of Change:  [  Name  ] 

2. Application for Change Proposal No./Rev.:  [  Number / revision  ] dated:  [  Date  ] 

3. Brief Description of Change:  [  Description  ] 

4. Reasons for Change: 

5. Order of Magnitude Estimation (amount in the currencies of the Contract): [  Amount  ] 

6. Scheduled Impact of Change: 

7. Effect on Functional Guarantees, if any: 

8. Appendix: 

 

[  Contractor's Name  ] 

[  Signature  ] 

[  Name of signatory  ] 

[  Title of signatory  ] 
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7.  Personnel Requirements 

 
 

Using Form PER - 1 and PER - 2 in Section 4 (Tenderding Forms), the Tenderder must demonstrate that it has 

personnel who meet the following requirements: 

 

 

No. Position 
Total Work 

Experience [years] 

Experience In 

Similar Work 

[years] 

1 

     Project Manager (should be atleast   

Bachelor/Diploma in Electrical/Civil/Mechanical 

engineering. Experienced in managing day to day 

activities of at least one turnkey project preferable in 

transmission sector. 

10 years for 

Bachelor engineer  

15 years for Diploma 

engineer 

5 years for Bachelor 

engineer  

7 years for Diploma 

engineer 

2 Design Engineer (Electrical): Experienced in 

detailed engineering of GIS (132kV to 400KV or 

above ) 

5 3 

3 Design Engineer (Civil): Experienced in structural 

design of RCC and Steel structures 

5 3 

4 Supervision Engineers/construction supervisions: 

Experience in erection and commissioning of 

substation of (132kV to 400KV or above ). 

5 3 

5 Community Consultation Officer:  Master of Social 

Work or similar suitable qualification with at least 8 

years of experience in Stakeholder Consultations 

in Assam for linear infrastructure projects. Good 

understanding of social sensitivities of Assam and 

community structure and specialized consultation 

needs would be essential. 

8 NA 

6 Environmental, Social, Health and Safety Officer 

(HSHO):  Degree of diploma in engineering or 

master’s degree in Environmental Sciences with 

degree or diploma in occupational health and 

safety and electrical safety. 

Must have at least 8 years of experience in the 

transmission line sector (Construction, tower 

erection, stringing activities). Must have at least 1 

similar project experience for bilateral/multilateral 

funding agencies at national, regional and 

international levels. The expert should also be 

conversant with the Labour Law, Labour Code and 

OHS policies of multilateral development banks 

(MDBs) in general and AIIB in particular.  

 

8 NA 
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8.  Equipment Requirements 

 

Using Form EQU in Section 4 (Tendering Forms), the Tenderder must demonstrate that it has the key 

equipment listed below: 

 

No. Equipment Type and Characteristics Minimum Number Required 

1   

2   

3   

4   

5   

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Section 7: General Condition of Contract  124 

 

Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

 

 

Section 7: General Conditions of Contract 
These General Conditions of Contract (GCC) are based on the Model Form of International Contract for 
Process Plant Construction published by the Engineering Advancement Association of Japan (ENAA).  The 
Multilateral Development Banks (MDBs) participating in the procurement harmonization process gratefully 
acknowledge the contribution of ENAA to the advancement of good contracting practices by its borrowers. 
The GCC contain general clauses to be applied on all contracts. The GCC in this section, read in 
conjunction with the Special Conditions of Contract in Section 8 and other documents listed therein, should 
be a complete document expressing all the rights and obligations of the contracting parties. The General 
Conditions herein shall not be altered. 
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A.  Contract and Interpretation 
 

1. Definitions 1.1 The following words and expressions shall have the meanings hereby 

assigned   them: 

(a) “Contract” means the Contract Agreement entered into between the 
Employer and the Contractor, together with the Contract Documents 
referred to therein; they shall constitute the Contract, and the term “the 
Contract” shall in all such documents be construed accordingly. 

(b) “Contract Documents” means the documents listed in Article 1.1 
(Contract Documents) of the Contract Agreement (including any 
amendments thereto). 

(c) “GCC” means the General Conditions of Contract. 

(d) “SCC” means the Special Conditions of Contract. 

(e) “day” means calendar day. 

(f)        “year” means 365 days. 

(g) “month” means calendar month. 

(h) “Party” means the Employer or the Contractor, as the context requires. 

(i)         “Employer” means the person named as such in the SCC and includes 
the legal successors or permitted assigns of the Employer. 

(j)       “Project Manager” means the person appointed by the Employer in the 
manner provided in GCC Subclause 17.1 (Project Manager) hereof and 
named as such in the SCC to perform the duties delegated by the 
Employer. 

(k) “Contractor” means the person(s) named as Contractor in the Contract 
Agreement, and includes the legal successors or permitted assigns of 
the Contractor. 

(l)       “Contractor’s Representative” means any person nominated by the 
Contractor and approved by the Employer in the manner provided in 
GCC Subclause 17.2 (Contractor’s Representative and Construction 
Manager) hereof to perform the duties delegated by the Contractor. 

(m) “Construction Manager” means the person appointed by the 
Contractor’s Representative in the manner provided in GCC Subclause 
17.2.4.   

(n) “Subcontractor,” including manufacturers, means any person to whom 
execution of any part of the Facilities, including preparation of any 
design or supply of any Plant, is sub-contracted directly or indirectly by 
the Contractor, and includes its legal successors or permitted assigns. 

(o) “Dispute Board” means the person or persons named as such in the 
SCC appointed by agreement between the Employer and the Contractor 
to make a decision on or to settle any dispute or difference between the 
Employer and the Contractor referred to him or her by the parties 
pursuant to GCC Subclause 45.1 (Dispute Board) hereof. 

(p) “The Bank” means the financing institution named in the SCC. 

(q) “Contract Price” means the sum specified in Article 2.1 (Contract Price) 
of the Contract Agreement, subject to such additions and adjustments 
thereto or deductions therefrom, as may be made pursuant to the 
Contract. 

(r) “Facilities” means the Plant to be supplied and installed, as well as all 
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the Installation Services to be carried out by the Contractor under the 
Contract. 

(s) “Plant” means permanent plant, equipment, machinery, apparatus, 
articles and things of all kinds to be provided and incorporated in the 
Facilities by the Contractor under the Contract (including the spare parts 
to be supplied by the Contractor under GCC Subclause 7.3 hereof), but 
does not include Contractor’s Equipment. 

(t)      “Installation Services” means all those services ancillary to the supply of 
the Plant for the Facilities, to be provided by the Contractor under the 
Contract, such as transportation and provision of marine or other similar 
insurance, inspection, expediting, site preparation works (including the 
provision and use of Contractor’s Equipment and the supply of all 
construction materials required), installation, testing, pre-commissioning, 
commissioning, operations, maintenance, the provision of operations 
and maintenance manuals, training, etc. as the case may require. 

(u) “Contractor’s Equipment” means all facilities, equipment, machinery, 
tools, apparatus, appliances, or things of every kind required in or for 
installation, completion and maintenance of Facilities that are to be 
provided by the Contractor, but does not include Plant, or other things 
intended to form or forming part of the Facilities. 

(v) “Country of Origin” means the countries and territories eligible under the 
rules of the Bank as further elaborated in the SCC. 

(w) “Site” means the land and other places upon which the Facilities are to 
be installed, and such other land or places as may be specified in the 
Contract as forming part of the Site. 

(x) “Effective Date” means the date of fulfillment of all conditions stated in 
Article 3 (Effective Date) of the Contract Agreement, upon which the 
period until the Time for Completion shall be counted from. 

(y) “Time for Completion” means the time within which Completion of the 
Facilities as a whole (or of a part of the Facilities where a separate Time 
for Completion of such part has been prescribed) is to be attained, as 
referred to in GCC Clause 8 and in accordance with the relevant 
provisions of the Contract. 

(z) “Completion” means that the Facilities (or a specific part thereof where 
specific parts are specified in the Contract) have been completed 
operationally and structurally and put in a tight and clean condition, that 
all work in respect of Pre-commissioning of the Facilities or such specific 
part thereof has been completed, and that the Facilities or specific part 
thereof are ready for Commissioning as provided in GCC Clause 24 
(Completion) hereof. 

(aa) “Pre-commissioning” means the testing, checking and other 
requirements specified in the Employer’s Requirements that are to be 
carried out by the Contractor in preparation for Commissioning as 
provided in GCC Clause 24 (Completion) hereof. 

(bb) “Commissioning” means operation of the Facilities or any part thereof by 
the Contractor following Completion, which operation is to be carried out 
by the Contractor as provided in GCC Subclause 25.1 (Commissioning) 
hereof, for the purpose of carrying out Guarantee Test(s). 

(cc) “Guarantee Test(s)” means the test(s) specified in the Employer’s 
Requirements to be carried out to ascertain whether the Facilities or a 
specified part thereof is able to attain the Functional Guarantees 
specified in the Appendix (Functional Guarantees) to the Contract 
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Agreement in accordance with the provisions of GCC Subclause 25.2 
(Guarantee Test) hereof. 

(dd) “Operational Acceptance” means the acceptance by the Employer of the 
Facilities (or any part of the Facilities where the Contract provides for 
acceptance of the Facilities in parts), which certifies the Contractor’s 
fulfillment of the Contract in respect of Functional Guarantees of the 
Facilities (or the relevant part thereof) in accordance with the provisions 
of GCC Clause 28 (Functional Guarantees) hereof and shall include 
deemed acceptance in accordance with GCC Clause 25 
(Commissioning and Operational Acceptance) hereof. 

(ee) “Defect Liability Period” means the period of validity of the warranties 
given by the Contractor commencing at Completion of the Facilities or a 
part thereof, during which the Contractor is responsible for defects with 
respect to the Facilities (or the relevant part thereof) as provided in GCC 
Clause 27 (Defect Liability) hereof. 

2. Contract 
Documents 

2.1 Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all 

documents forming part of the Contract (and all parts thereof) are intended to 

be correlative, complementary and mutually explanatory.  The Contract shall 

be read as a whole. 

3. Interpretation 3.1 In the Contract, except where the context requires otherwise, 

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words 
indicating the plural also include the singular; 

(c) provisions including the word “agree,” “agreed,” or “agreement” require 
the agreement to be record in writing;  

(d) the word “tender” is synonymous with “Tender,” “tenderer” with 
“Tenderer,” and “tender documents” with “Tendering Documents;” and 

(e) “written” or “in writing” means handwritten, typewritten, printed or 
electronically made, and resulting in a permanent record.  

The marginal words and other headings shall not be taken into consideration 
in the interpretation of these Conditions. 

3.2 Incoterms 

Unless inconsistent with any provision of the Contract, the meaning of any 

trade term and the rights and obligations of parties thereunder shall be as 

prescribed by Incoterms. 

“Incoterms” means international rules for interpreting trade terms published by 

the International Chamber of Commerce (latest edition), 38 Cours Albert 1er, 

75008 Paris, France. 

3.3 Entire Agreement 

Subject to GCC Subclause 16.4 hereof, the Contract constitutes the entire 

agreement between the Employer and Contractor with respect to the subject 

matter of Contract and supersedes all communications, negotiations, and 

agreements (whether written or oral) of parties with respect thereto made prior 

to the date of Contract. 
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3.4 Amendment 

No amendment or other variation of the Contract shall be effective unless it is 

in writing, is dated, expressly refers to the Contract, and is signed by a duly 

authorized representative of each party hereto. 

3.5 Independent Contractor 

The Contractor shall be an independent contractor performing the Contract. The 

Contract does not create any agency, partnership, joint venture, or other joint 

relationship between the parties hereto. Subject to the provisions of the 

Contract, the Contractor shall be solely responsible for the manner in which 

the Contract is performed.  All employees, representatives, or Subcontractors 

engaged by the Contractor in connection with the performance of the Contract 

shall be under the complete control of the Contractor and shall not be deemed 

to be employees of the Employer, and nothing contained in the Contract or in 

any subcontract awarded by the Contractor shall be construed to create any 

contractual relationship between any such employees, representatives, or 

Subcontractors and the Employer. 

3.6 Non-Waiver 

3.6.1 Subject to GCC Subclause 3.6.2 below, no relaxation, forbearance, 

delay, or indulgence by either party in enforcing any of the terms and 

conditions of the Contract or the granting of time by either party to the 

other shall prejudice, affect, or restrict the rights of that party under 

the Contract, nor shall any waiver by either party of any breach of 

Contract operate as waiver of any subsequent or continuing breach of 

Contract. 

3.6.2 Any waiver of a party’s rights, powers, or remedies under the 

Contract must be in writing, must be dated, and signed by an 

authorized representative of the party granting such waiver, and must 

specify the right and the extent to which it is being waived. 

3.7 Severability 

If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity, or unenforceability shall not affect 

the validity or enforceability of any other provisions and conditions of the 

Contract. 

3.8 Country of Origin 

“Origin” means the place where the plant and component parts thereof are 

mined, grown, produced, or manufactured, and from which the services are 

provided. Plant components are produced when, through manufacturing, 

processing, or substantial or major assembling of components, a commercially 

recognized product results that is substantially in its basic characteristics or in 

purpose or utility from its components. 

4.  Communications 4.1 Wherever these Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices, requests, and discharges, 
these communications shall be 

(a) in writing and delivered against receipt; and 

(b) delivered, sent, or transmitted to the address for the recipient’s 
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communications as stated in the Contract Agreement.  

When a certificate is issued to a Party, the certifier shall send a copy to the 

other Party. When a notice is issued to a Party, by the other Party or the 

Project Manager, a copy shall be sent to the Project Manager or the other 

Party, as the case may be. 

5. Law and 
Language 

5.1 The Contract shall be governed by and interpreted in accordance with laws of 
the country specified in the SCC. 

5.2 The ruling language of the Contract shall be that stated in the SCC.  

5.3 The language for communications shall be the ruling language unless 
otherwise stated in the SCC.  

6. Prohibited 
Practices 

6.1   AIIB’s Policy on Prohibited Practices (2016, as amended to date) requires 

Borrowers (including and all other beneficiaries of the Bank financing), as well 

as Tenderers, Suppliers, and Contractors, concessionaires and consultants 

under AIIB-financed contracts, observe the highest standard of transparency 

and integrity during the procurement, execution and implementation of such 

contracts. In pursuance of this policy, AIIB 

(a) defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of 
the party to influence improperly the actions of a party;  

(ii) “collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party; 

(iii) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

(iv) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit 
or to avoid an obligation; 

(v) a misuse of the Bank’s ’s resources which means improper use of 
the Bank’s resources, carried out either intentionally or through 
reckless disregard;; 

(i) “obstructive practice” means (a) deliberately destroying, falsifying, 
altering, or concealing of evidence material to an AIIB 
investigation, or deliberately making false statements to 
investigators, with the intent to impede an AIIB investigation; (b) 
threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to a Bank 
investigation or from pursuing the investigation; or (c) deliberate 
acts intended to impede the exercise of AIIB’s contractual rights 
of audit or inspection or access to information; and 

(ii) “theft” means the misappropriation of property belonging to 
another party. 

(b)     will reject a proposal for award if it determines that the Tenderer 
recommended for award has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
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integrity violations in competing for the Contract;  

(c)    will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the borrower or of a 
beneficiary of AIIB-financing engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices or other integrity violations during the 
procurement or the execution of that contract, without the borrower 
having taken timely and appropriate action satisfactory to AIIB to 
remedy the situation;  

(d)    will impose remedial actions on a firm or an individual, at any time, in 
accordance with AIIB’s Anticorruption Policy and Integrity Principles 
and Guidelines, including declaring ineligible, either indefinitely or for a 
stated period of time, to participate6 in AIIB-financed, -administered, or 
-supported activities or to benefit from an AIIB-financed, -administered, 
or -supported contract, financially or otherwise, if it at any time 
determines that the firm or individual has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices or other integrity violations; and 

(e)     will have the right to require suppliers and contractors to permit AIIB or 
its representative to inspect their accounts and records and other 
documents relating to the Tender submission and contract 
performance and to have them audited by auditors appointed by AIIB. 

6.2    All Tenderers, consultants, contractors, suppliers and other third parties 

engaged or involved in AIIB-related activities have a duty to cooperate fully in 

any screening or investigation when requested by AIIB to do so. Such 

cooperation includes, but is not limited to, the following: 

(a) being available to be interviewed and replying fully and truthfully to all 
questions asked; 

(b) providing AIIB with any items requested that are within the party’s 
control including, but not limited to, documents and other physical 
objects; 

(c) upon written request by AIIB, authorizing other related entities to 
release directly to AIIB such information that is specifically and 
materially related, directly or indirectly, to the said entities or issues 
which are the subject of the investigation; 

(d) cooperating with all reasonable requests to search or physically inspect 
their person and/or work areas, including files, electronic databases, 
and personal property used on AIIB activities, or that utilizes AIIB’s 
Information and Communications Technology (ICT) resources or 
systems (including mobile phones, personal electronic devices, and 
electronic storage devices such as external disk drives); 

(e) cooperating in any testing requested by AIIB, including but not limited 
to, fingerprint identification, handwriting analysis, and physical 
examination and analysis; and 

(f)        preserving and protecting confidentiality of all information discussed 
with, and as required by, AIIB. 

6.3    All Tenderers, consultants, contractors and suppliers shall ensure that, in its 

contract with its sub-consultants, subcontractors, and other third parties 

engaged or involved in AIIB-related activities, such sub-consultants, 

                                                           
6
 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other 

capacity (different names are used depending on the particular Tender Document). 
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subcontractors, and other third parties similarly undertake the foregoing duty 

to cooperate fully in any screening or investigation when requested by AIIB to 

do so.  

 
B.  Subject Matter of Contract 
 

7. Scope of Facilities 7.1 Unless otherwise expressly limited in the Employer’s Requirements, the 

Contractor’s obligations cover the provision of all Plant and the performance of 

all Installation Services required for the design, the manufacture (including 

procurement, quality assurance, construction, installation, associated civil 

works, pre-commissioning and delivery) of the Plant and the installation, 

completion, and commissioning of the Facilities in accordance with the plans, 

procedures, specifications, drawings, codes, and any other documents as 

specified in the section Employer’s Requirements.  Such specifications 

include, but are not limited to, the provision of supervision and engineering 

services; the supply of labor, materials, equipment, spare parts (as specified in 

GCC Subclause 7.3 below) and accessories; Contractor’s Equipment; 

construction utilities and supplies; temporary materials, structures, and 

facilities; transportation (including, without limitation, unloading and hauling to, 

from and at the Site); and storage, except for those supplies, works, and 

services that will be provided or performed by the Employer, as set forth in the  

Appendix (Scope of Works and Supply by the Employer) to the Contract 

Agreement. 

7.2 The Contractor shall, unless specifically excluded in the Contract, perform all 

such work and/or supply all such items and materials not specifically 

mentioned in the Contract but that can be reasonably inferred from the 

Contract as being required for attaining Completion of the Facilities as if such 

work and/or items and materials were expressly mentioned in the Contract. 

7.3 In addition to the supply of Mandatory Spare Parts included in the Contract, 

the Contractor agrees to supply spare parts required for the operation and 

maintenance of the Facilities for the period specified in the SCC and the 

provisions, if any, specified in the SCC.  However, the identity, specifications, 

and quantities of such spare parts and the terms and conditions relating to the 

supply thereof are to be agreed between the Employer and the Contractor, 

and the price of such spare parts shall be that given in Price Schedule No. 6, 

which shall be added to the Contract Price. The price of such spare parts shall 

include the purchase price therefore and other costs and expenses (including 

the Contractor’s fees) relating to the supply of spare parts. 

8. Time for 
Commencement and 
Completion 

8.1 The Contractor shall commence work on the Facilities within the period 

specified in the SCC and without prejudice to GCC Subclause 26.2 hereof, the 

Contractor shall thereafter proceed with the Facilities in accordance with the 

time schedule specified in the Appendix 4 (Time Schedule) to the Contract 

Agreement. 

8.2 The Contractor shall attain Completion of the Facilities or of a part where a 

separate time for Completion of such part is specified in the Contract, within 

the time stated in the SCC or within such extended time to which the 

Contractor shall be entitled under GCC Clause 40 hereof. 

9. Contractor’s 
Responsibilities 

9.1 The Contractor shall design, manufacture, including associated purchases 

and/or subcontracting, install, and complete the Facilities in accordance with 



Section 7: General Condition of Contract  134 

 

 Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

the Contract. When completed, the Facilities should be fit for the purposes for 

which they are intended as defined in the Contract. 

9.2 The Contractor confirms that it has entered into this Contract on the basis of a 

proper examination of the data relating to the Facilities, including any data as 

to boring tests provided by the Employer, and on the basis of information that 

the Contractor could have obtained from a visual inspection of the Site if 

access thereto was available and of other data readily available to it relating to 

the Facilities as of the date 28 days prior to Tender submission. The 

Contractor acknowledges that any failure to acquaint itself with all such data 

and information shall not relieve its responsibility for properly estimating the 

difficulty or cost of successfully performing the Facilities. 

9.3 The Contractor shall acquire and pay for all permits, approvals, and/or licenses 

from all local, state, or national government authorities or public service 

undertakings in the country where the Site is located, which such authorities or 

undertakings require the Contractor to obtain in its name and which are 

necessary for the performance of the Contract, including, without limitation, 

visas for the Contractor’s and Subcontractor’s personnel and entry permits for 

all imported Contractor’s Equipment. The Contractor shall acquire all other 

permits, approvals, and/or licenses that are not the responsibility of the 

Employer under GCC Subclause 10.3 hereof and that are necessary for the 

performance of the Contract. 

9.4 The Contractor shall comply with all laws in force in the country where the 

Facilities are to be implemented.  The laws will include all local, state, national, 

or other laws that affect the performance of the Contract and bind upon the 

Contractor.  The Contractor shall indemnify and hold harmless the Employer 

from and against any and all liabilities, damages, claims, fines, penalties, and 

expenses of whatever nature arising or resulting from the violation of such 

laws by the Contractor or its personnel, including the Subcontractors and their 

personnel, but without prejudice to GCC Subclause 10.1 hereof. 

9.5 Any plant and services that will be incorporated in or be required for the 

Facilities and other supplies shall have their origin as specified under GCC 

Clause 1 (Country of Origin). Any Subcontractors retained by the Contractor 

shall be from a country as specified in GCC Clause 1 (Country of Origin). 

9.6 The Contractor shall permit AIIB to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited 
by auditors appointed by AIIB, if so required by AIIB. 

9.7 If the Contractor is a joint venture or consortium of two or more persons, all 
such persons shall be jointly and severally bound to the Employer for the 
fulfilment of the provisions of the Contract and shall designate one of such 
persons to act as a leader with authority to bind the joint venture or 
consortium. The composition or the constitution of the joint venture or 
consortium shall not be altered without the prior consent of the Employer. 

9.8 Protection of the Environment 

(a) The Contractor shall take all reasonable steps to protect the environment 
(both on and off the Site) and to limit damage and nuisance to people and 
property resulting from pollution, noise, and other results of his operations. 

(b) The Contractor shall ensure that emissions, surface discharges, and 
effluent from the Contractor’s activities shall not exceed the values stated 
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in the Specification or prescribed by applicable Laws. 

10. Employer’s 
Responsibilities 

10.1 All information and/or data to be supplied by the Employer as described in the 

Appendix (Scope of Works and Supply by the Employer) to the Contract 

Agreement shall be deemed to be accurate, except when the Employer 

expressly states otherwise. 

10.2 The Employer shall be responsible for acquiring and providing legal and 

physical possession of the Site and access thereto, and for providing 

possession of and access to all other areas reasonably required for the proper 

execution of the Contract, including all requisite rights of way, as specified in 

the Appendix (Scope of Works and Supply by the Employer) to the Contract 

Agreement. The Employer shall give full possession of and accord all rights of 

access thereto on or before the date(s) specified in that Appendix. 

10.3 The Employer shall acquire and pay for all permits, approvals, and/or licenses 

from all local, state, or national government authorities, or public service 

undertakings in the country where the Site is located which (a) such authorities 

or undertakings require the Employer to obtain in the Employer’s name, (b) are 

necessary for the execution of the Contract, including those required for the 

performance by both the Contractor and the Employer of their respective 

obligations under the Contract, and (c) are specified in the  Appendix  (Scope 

of Works and Supply by the Employer) to the Contract Agreement. 

10.4 If requested by the Contractor, the Employer shall use its best endeavour to 

assist the Contractor in obtaining in a timely and expeditious manner all 

permits, approvals, and/or licenses necessary for the execution of the Contract 

from all local, state, or national government authorities, or public service 

undertakings that such authorities or undertakings require the Contractor or 

Subcontractors or the personnel of the Contractor or Subcontractors, as the 

case may be, to obtain. 

10.5 Unless otherwise specified in the Contract or agreed upon by the Employer 

and the Contractor, the Employer shall provide sufficient, properly qualified 

operating and maintenance personnel; shall supply and make available all raw 

materials, utilities, lubricants, chemicals, catalysts, other materials and 

facilities; and shall perform all work and services of whatsoever nature, 

including those required by the Contractor to properly carry out Pre-

commissioning, Commissioning, and Guarantee Tests, all in accordance with 

the provisions of the  Appendix (Scope of Works and Supply by the Employer) 

to the Contract Agreement at or before the time specified in the program 

furnished by the Contractor under GCC Subclause 18.2 hereof and in the 

manner thereupon specified or as otherwise agreed upon by the Employer and 

the Contractor. 

10.6 The Employer shall be responsible for the continued operation of the Facilities 

after Completion, in accordance with GCC Subclause 24.8, and shall be 

responsible for facilitating the Guarantee Test(s) for the Facilities, in 

accordance with GCC Subclause 25.2. 

10.7 All costs and expenses involved in the performance of the obligations under 
this GCC Clause 10 shall be the responsibility of the Employer, except those 
incurred by the Contractor with respect to the performance of Guarantee 
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Tests, in accordance with GCC Subclause 25.2. 

10.8 In the event that the Employer shall be in breach of any of his obligations 
imposed by the Contract, then the additional cost reasonably incurred by the 
Contractor in consequence thereof shall be added to the Contract Price. 

C.  Payment 
 

11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms 

of Payment) of the Contract Agreement. 

11.2 Unless an adjustment clause is provided for in the SCC, the Contract Price 

shall be a firm lump sum not subject to any alteration, except in the event of a 

Change in the Facilities or as otherwise provided in the Contract. 

11.3 Subject to GCC Subclauses 9.2, 10.1, and 35 hereof, the Contractor shall be 

deemed to have satisfied itself as to the correctness and sufficiency of the 

Contract Price, which shall, except as otherwise provided for in the Contract, 

cover all its obligations under the Contract. 

12. Terms of Payment 12.1 The Contract Price shall be paid as specified in Article 2 (Contract Price and 

Terms of Payment) of the Contract Agreement and in the Appendix (Terms and 

Procedures of Payment) to the Contract Agreement, which also outlines the 

procedures to be followed in making application for and processing payments. 

12.2 No payment made by the Employer herein shall be deemed to constitute 

acceptance by the Employer of the Facilities or any part(s) thereof. 

12.3 In the event that the Employer fails to make any payment by its respective due 

date or within the period set forth in the Contract, the Employer shall pay to the 

Contractor interest on the amount of such delayed payment at the rate(s) 

shown in the Appendix (Terms and Procedures of Payment) to the Contract 

Agreement for the period of delay until payment has been made in full, whether 

before or after judgment or arbitrage award. 

12.4 The currency or currencies in which payments are made to the Contractor 

under this Contract shall be specified in the Appendix (Terms and Procedures 

of Payment) to the Contract Agreement, subject to the general principle that 

payments will be made in the currency or currencies in which the Contract 

Price has been stated in the Contractor’s Tender. 

13. Securities 13.1 Issuance of Securities 

The Contractor shall provide the securities specified below in favor of the 

Employer at the times, and in the amount, manner, and form specified below. 

13.2 Advance Payment Security 

13.2.1 The Contractor shall, within 28 days of the notification of contract 

award, provide a security in an amount equal to the advance payment 

calculated in accordance with the Appendix (Terms and Procedures of 

Payment) to the Contract Agreement, and in the same currency or 

currencies. 

13.2.2 The security shall be in the form provided in the Tendering Documents 

or in another form acceptable to the Employer.  The amount of the 

security shall be reduced in proportion to the value of the Facilities 
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executed by and paid to the Contractor from time to time, and shall 

automatically become null and void when the full amount of the 

advance payment has been recovered by the Employer. The security 

shall be returned to the Contractor immediately after its expiration. 

13.3 Performance Security 

13.3.1 The Contractor shall, within 28 days of the notification of contract 

award, provide a security for the due performance of the Contract in 

the amount specified in the SCC. 

13.3.2 The security shall be denominated in the currency or currencies of the 

Contract, or in a freely convertible currency acceptable to the 

Employer, and shall be in one of the forms of bank guarantees 

provided in the Tendering Documents, as stipulated by the Employer in 

the SCC, or in another form acceptable to the Employer. 

13.3.3 Unless otherwise specified in the SCC, the security shall be reduced 
by half on the date of the Operational Acceptance. The Security shall 
become null and void, or shall be reduced pro rata to the Contract 
Price of a part of the Facilities for which a separate Time for 
Completion is provided, 540 days after Completion of the Facilities or 
365 days after Operational Acceptance of the Facilities, whichever 
occurs first; provided, however, that if the Defects Liability Period has 
been extended on any part of the Facilities pursuant to GCC 
Subclause 27.8 hereof, the Contractor shall issue an additional 
security in an amount proportionate to the Contract Price of that part.  
The security shall be returned to the Contractor immediately after its 
expiration, provided, however, that if the Contractor, pursuant to GCC 
Subclause 27.10, is liable for an extended defect liability obligation, 
the performance security shall be extended for the period and up to 
the amount specified in the SCC. 

14. Taxes and Duties 14.1 Except as otherwise specifically provided in the Contract, the Contractor shall 

bear and pay all taxes, duties, levies, and charges assessed on the Contractor, 

its Subcontractors, or their employees by all municipal, state, or national 

government authorities in connection with the Facilities in and outside of the 

country where the Site is located. 

14.2 Notwithstanding GCC Subclause 14.1 above, the Employer shall bear and 

promptly pay all customs and import duties as well as other local taxes like, 

e.g., a value-added tax (VAT), imposed by the law of the country where the 

Site is located on the Plant specified in Price Schedule No. 1 and that are to be 

incorporated into the Facilities. 

14.3 If any tax exemptions, reductions, allowances, or privileges may be available to 

the Contractor in the country where the Site is located, the Employer shall use 

its best endeavors to enable the Contractor to benefit from any such tax 

savings to the maximum allowable extent. 

14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in 

Article 2 (Contract Price and Terms of Payment) of the Contract Agreement is 

based on the taxes, duties, levies, and charges prevailing at the date 28 days 

prior to the date of Tender submission in the country where the Site is located 

(hereinafter called “Tax” in this GCC Subclause 14.4).  If any rates of Tax are 

increased or decreased, a new Tax is introduced, an existing Tax is abolished, 
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or any change in interpretation or application of any Tax occurs in the course of 

the performance of Contract, which was or will be assessed on the Contractor, 

Subcontractors, or their employees in connection with performance of the 

Contract, an equitable adjustment of the Contract Price shall be made to fully 

take into account any such change by addition to the Contract Price or 

deduction therefrom, as the case may be, in accordance with GCC Clause 36  

hereof. 

 
D.  Intellectual Property 
 

15. License/Use of 
Technical 
Information 

15.1 For the operation and maintenance of the Plant, the Contractor hereby grants 
a non-exclusive and nontransferable license (without the right to sublicense) 
to the Employer under the patents, utility models, or other industrial property 
rights owned by the Contractor or by a third party from whom the Contractor 
has received the right to grant licenses thereunder, and shall also grant to the 
Employer a nonexclusive and nontransferable right (without the right to 
sublicense) to use the know-how and other technical information disclosed to 
the Employer under the Contract. Nothing contained herein shall be 
construed as transferring ownership of any patent, utility model, trademark, 
design, copyright, know-how, or other intellectual property right from the 
Contractor or any third party to the Employer. 

15.2 The copyright in all drawings, documents, and other materials containing data 

and information furnished to the Employer by the Contractor herein shall 

remain vested in the Contractor or, if they are furnished to the Employer 

directly or through the Contractor by any third party, including suppliers of 

materials, the copyright in such materials shall remain vested in such third 

party. 

16. Confidential 
Information 

16.1 The Employer and the Contractor shall keep confidential and shall not, without 

the written consent of the other party hereto, divulge to any third party any 

documents, data or other information furnished directly or indirectly by the 

other party hereto in connection with the Contract, whether such information 

has been furnished prior to, during, or following termination of the Contract.  

Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 

such documents, data, and other information it receives from the Employer to 

the extent required for the Subcontractor(s) to perform its work under the 

Contract, in which event the Contractor shall obtain from such Subcontractor(s) 

an undertaking of confidentiality similar to that imposed on the Contractor 

under this GCC Clause 16. 

16.2 The Employer shall not use such documents, data, and other information 

received from the Contractor for any purpose other than the operation and 

maintenance of the Facilities. Similarly, the Contractor shall not use such 

documents, data, and other information received from the Employer for any 

purpose other than the design, procurement of Plant, construction, or such 

other work and services as are required for the performance of the Contract. 

16.3 The obligation of a party under GCC Subclauses 16.1 and 16.2 above, 

however, shall not apply to that information, which 

(a) now or hereafter enters the public domain through no fault of that party; 

(b) can be proven to have been possessed by that party at the time of 
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disclosure and which was not previously obtained, directly or indirectly, 

from the other party hereto; and 

(c) otherwise lawfully becomes available to that party from a third party that 

has no obligation of confidentiality. 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any 

undertaking of confidentiality given by either of the parties hereto prior to the 

date of the Contract in respect of the Facilities or any part thereof. 

16.5 The provisions of this GCC Clause 16 shall survive termination, for whatever 

reason, of the Contract. 

E.   Execution of the Facilities 
 

17. Representatives 17.1 Project Manager 

If the Project Manager is not named in the Contract, then within 14 days of the 

Effective Date, the Employer shall appoint and notify the Contractor in writing 

of the name of the Project Manager.  The Employer may from time to time 

appoint some other person as the Project Manager in place of the person 

previously so appointed, and shall give notice of the name of such other 

person to the Contractor without delay.  No such appointment shall be made at 

such a time or in such a manner as to impede the progress of work on the 

Facilities.  Such appointment shall only take effect upon receipt of such notice 

by the Contractor.  The Project Manager shall represent and act for the 

Employer at all times during the performance of the Contract.  All notices, 

instructions, orders, certificates, approvals, and all other communications under 

the Contract shall be given by the Project Manager, except as herein otherwise 

provided. 

All notices, instructions, information, and other communications given by the 

Contractor to the Employer under the Contract shall be given to the Project 

Manager, except as herein otherwise provided. 

17.2 Contractor’s Representative and Construction Manager 

17.2.1 If the Contractor’s Representative is not named in the Contract, then 

within 14 days of the Effective Date, the Contractor shall appoint the 

Contractor’s Representative and shall request the Employer in writing 

to approve the person so appointed.  If the Employer makes no 

objection to the appointment within 14 days, the Contractor’s 

Representative shall be deemed to have been approved.  If the 

Employer objects to the appointment within 14 days giving the reason 

therefor, then the Contractor shall appoint a replacement within 14 

days of such objection, and the foregoing provisions of this GCC 

Subclause 17.2.1 shall apply thereto. 

17.2.2 The Contractor’s Representative shall represent and act for the 

Contractor at all times during the performance of the Contract and shall 

give to the Project Manager all the Contractor’s notices, instructions, 

information, and all other communications under the Contract. 

All notices, instructions, information, and all other communications 

given by the Employer or the Project Manager to the Contractor under 

the Contract shall be given to the Contractor’s Representative or, in its 
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absence, its deputy, except as herein otherwise provided. 

The Contractor shall not revoke the appointment of the Contractor’s 

Representative without the Employer’s prior written consent, which 

shall not be unreasonably withheld.  If the Employer consents thereto, 

the Contractor shall appoint some other person as the Contractor’s 

Representative, pursuant to the procedure set out in GCC Subclause 

17.2.1. 

17.2.3 The Contractor’s Representative may, subject to the approval of the 

Employer which shall not be unreasonably withheld, at any time 

delegate to any person any of the powers, functions and authorities 

vested in him or her.  Any such delegation may be revoked at any time.  

Any such delegation or revocation shall be subject to a prior notice 

signed by the Contractor’s Representative, and shall specify the 

powers, functions, and authorities thereby delegated or revoked.  No 

such delegation or revocation shall take effect unless and until a copy 

thereof has been delivered to the Employer and the Project Manager. 

Any act or exercise by any person of powers, functions and authorities 

so delegated to him or her in accordance with this GCC Subclause 

17.2.3 shall be deemed to be an act or exercise by the Contractor’s 

Representative. 

17.2.4 From the commencement of installation of the Facilities at the Site until 

Completion, the Contractor’s Representative shall appoint a suitable 

person as the Construction Manager.  The Construction Manager shall 

supervise all work done at the Site by the Contractor and shall be 

present at the Site throughout normal working hours except when on 

leave, sick, or absent for reasons connected with the proper 

performance of the Contract.  Whenever the Construction Manager is 

absent from the Site, the Contractor’s Representative or the 

Construction Manager shall appoint a suitable person to act as the 

Construction Manager’sdeputy. 

17.2.5 The Employer may by notice to the Contractor object to any 

representative or person employed by the Contractor in the execution 

of the Contract who, in the reasonable opinion of the Employer, may 

behave inappropriately, may be incompetent or negligent, or may 

commit a serious breach of the Site regulations provided under GCC 

Subclause 22.4.  The Employer shall provide evidence of the same, 

whereupon the Contractor shall remove such person from the 

Facilities. 

17.2.6 If any representative or person employed by the Contractor is removed 

in accordance with GCC Subclause 17.2.5, the Contractor shall, where 

required, promptly appoint a replacement. 

18. Work Program 18.1 Contractor’s Organization 

The Contractor shall supply to the Employer and the Project Manager a chart 

showing the proposed organization to be established by the Contractor for 

carrying out work on the Facilities within 21 days of the Effective Date. The 

chart shall include the identities of the key personnel, and the curricula vitae of 

such key personnel to be employed shall be supplied together with the chart.  
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The Contractor shall promptly inform the Employer and the Project Manager in 

writing of any revision or alteration of such an organization chart. 

18.2 Program of Performance 

Within 28 days after the Effective Date, the Contractor shall submit to the 

Project Manager a detailed program of performance of the Contract, made in a 

form acceptable to the Project Manager and showing the sequence in which it 

proposes to design, manufacture, transport, assemble, install, and pre-

commission the Facilities, as well as the date by which the Contractor 

reasonably requires that the Employer shall have fulfilled its obligations under 

the Contract so as to enable the Contractor to execute the Contract in 

accordance with the program and to achieve Completion, Commissioning, and 

Acceptance of the Facilities in accordance with the Contract.  The program so 

submitted by the Contractor shall accord with the Time Schedule included in 

the Appendix (Time Schedule) to the Contract Agreement and any other dates 

and periods specified in the Contract. The Contractor shall update and revise 

the program as and when appropriate or when required by the Project 

Manager, but without modification in the Times for Completion given in the 

SCC and any extension granted in accordance with GCC Clause 40, and shall 

submit all such revisions to the Project Manager. 

18.3 Progress Report 

The Contractor shall monitor progress of all the activities specified in the 

program referred to in GCC Subclause 18.2   above, and supply a progress 

report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project Manager and 

shall indicate:  (a) percentage completion achieved compared with the planned 

percentage completion for each activity; and (b) where any activity is behind 

the program, giving comments and likely consequences and stating the 

corrective action being taken. 

18.4 Progress of Performance 

If at any time the Contractor’s actual progress falls behind the program referred 

to in GCC Subclause 18.2, or it becomes apparent that it will so fall behind, the 

Contractor shall, at the request of the Employer or the Project Manager, 

prepare and submit to the Project Manager a revised program, taking into 

account the prevailing circumstances, and shall notify the Project Manager of 

the steps being taken to expedite progress so as to attain Completion of the 

Facilities within the Time for Completion under GCC Subclause 8.2, any 

extension thereof entitled under GCC Subclause 40.1, or any extended period 

as may otherwise be agreed upon between the Employer and the Contractor. 

18.5 Procedures 

The Contract shall be executed in accordance with the Contract Documents 

including the procedures given in the Forms and Procedures of the Employer’s 

Requirements. 

The Contractor may execute the Contract in accordance with its own standard 

project execution plans and procedures to the extent that they do not conflict 

with the provisions contained in the Contract. 
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19.Subcontracting 19.1 The Appendix 5 (List of Major Items of Plant and Services and List of 

Approved Subcontractors) to the Contract Agreement specifies major items of 

plant and services and a list of approved Subcontractors against each item, 

including manufacturers.  Insofar as no Subcontractors are listed against any 

such item, the Contractor shall prepare a list of Subcontractors for such item 

for inclusion in such list.  The Contractor may from time to time propose any 

addition to or deletion from any such list.  The Contractor shall submit any 

such list or any modification thereto to the Employer for its approval in 

sufficient time so as not to impede the progress of work on the Facilities. Such 

approval by the Employer for any of the Subcontractors shall not relieve the 

Contractor from any of its obligations, duties, or responsibilities under the 

Contract. 

19.2 The Contractor shall select and employ its Subcontractors for such major 

items from those listed in the lists referred to in GCC Sub-clause 19.1. 

19.3 For items or parts of the Facilities not specified in the Appendix (List of Major 
Items of Plant and Services and List of Approved Subcontractors for Major 
Items) to the Contract Agreement, the Contractor may employ such 
Subcontractors as it may select, at its discretion. 

19.4 Each subcontract shall include provisions which would entitle the Employer to 
require the sub-contract to be assigned to the Employer under GCC 19.5 (if 
and when applicable), or in event of termination by the Employer under GCC 
42.2. 

19.5 If a Sub-contractor's obligations extend beyond the expiry date of the relevant 
Defects Liability Period and the Project Manager, prior to that date, instructs 
the Contractor to assign the benefits of such obligations to the Employer, then 
the Contractor shall do so. 

20. Design and 
Engineering 

20.1 Specifications and Drawings 

20.1.1 The Contractor shall execute the basic and detailed design and the 

engineering work in compliance with the provisions of the Contract, or 

where not so specified, in accordance with good engineering practice. 

The Contractor shall be responsible for any discrepancies, errors, or 

omissions in the specifications, drawings, and other technical 

documents that it has prepared, whether such specifications, drawings, 

and other documents have been approved by the Project Manager or 

not, provided that such discrepancies, errors, or omissions are not 

because of inaccurate information furnished in writing to the Contractor 

by or on behalf of the Employer. 

20.1.2 The Contractor shall be entitled to disclaim responsibility for any 

design, data, drawing, specification, or other document, or any 

modification thereof provided or designated by or on behalf of the 

Employer, by giving a notice of such disclaimer to the Project Manager. 

20.2 Codes and Standards 

Wherever references are made in the Contract to codes and standards in 

accordance with which the Contract shall be executed, the edition or the 

revised version of such codes and standards current at the date 28 days prior 

to date of Tender submission shall apply unless otherwise specified.  During 

Contract execution, any changes in such codes and standards shall be applied 

subject to approval by the Employer and shall be treated in accordance with 

GCC Clause 39. 
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20.3 Approval/Review of Technical Documents by Project Manager 

20.3.1 The Contractor shall prepare or cause its Subcontractors to prepare, 

and furnish to the Project Manager the documents listed in the 

Appendix (List of Documents for Approval or Review) to the Contract 

Agreement for its approval or review as specified and in accordance 

with the requirements of GCC Subclause 18.2 (Program of 

Performance). 

Any part of the Facilities covered by or related to the documents to be 

approved by the Project Manager shall be executed only after the 

Project Manager’s approval thereof. 

GCC Subclauses 20.3.2 through 20.3.7 shall apply to those documents 

requiring the Project Manager’s approval, but not to those furnished to 

the Project Manager for its review only. 

20.3.2 Within 14 days after receipt by the Project Manager of any document 

requiring the Project Manager’s approval in accordance with GCC 

Subclause 20.3.1, the Project Manager shall either return one copy 

thereof to the Contractor with its approval endorsed thereon or shall 

notify the Contractor in writing of its disapproval thereof and the 

reasons therefor and the modifications that the Project Manager 

proposes. 

If the Project Manager fails to take such action within the said 14 days, 

then the said document shall be deemed to have been approved by the 

Project Manager. 

20.3.3 The Project Manager shall not disapprove any document, except on 

the grounds that the document does not comply with the Contract or 

that it is contrary to good engineering practice. If the Project Manager 

disapproves a document, he shall specify the reasons for his decision. 

20.3.4 If the Project Manager disapproves the document, the Contractor shall 

modify the document and resubmit it for the Project Manager’s 

approval in accordance with GCC Subclause 20.3.2.  If the Project 

Manager approves the document subject to modification(s), the 

Contractor shall make the required modification(s), whereupon the 

document shall be deemed to have been approved. 

20.3.5 If any dispute or difference occurs between the Employer and the 

Contractor in connection with or arising out of the disapproval by the 

Project Manager of any document and/or any modification(s) thereto 

that cannot be settled between the parties within a reasonable period, 

then such dispute or difference may be referred to a Dispute Board for 

determination in accordance with GCC Subclause 45.3 hereof.  If such 

dispute or difference is referred to a Dispute Board, the Project 

Manager shall give instructions as to whether and, if so, how, 

performance of the Contract is to proceed.  The Contractor shall 

proceed with the Contract in accordance with the Project Manager’s 

instructions, provided that if the Dispute Board upholds the Contractor’s 

view on the dispute and if the Employer has not given notice under 

Subclause 45.3 hereof, then the Contractor shall be reimbursed by the 

Employer for any additional costs incurred by reason of such 
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instructions and shall be relieved of such responsibility or liability in 

connection with the dispute and the execution of the instructions as the 

Dispute Board shall decide, and the Time for Completion shall be 

extended accordingly. 

20.3.6 The Project Manager’s approval, with or without modification of the 

document furnished by the Contractor, shall not relieve the Contractor 

of any responsibility or liability imposed upon it by any provisions of the 

Contract except to the extent that any subsequent failure results from 

modifications required by the Project Manager. 

20.3.7 The Contractor shall not depart from any approved document unless 

the Contractor has first submitted to the Project Manageran amended 

document and obtained the Project Manager’s approval thereof, 

pursuant to the provisions of this GCC Subclause 20.3. 

If the Project Manager requests any change in any already approved 

document and/or in any document based thereon, the provisions of 

GCC Clause 39 shall apply to such request. 

21. Procurement 21.1 Materials 

Subject to GCC Subclause 14.2, the Contractor shall procure and transport all 

materials in an expeditious and orderly manner to the Site. 

21.2 Employer-Supplied Materials 

If the Appendix (Scope of Works and Supply by the Employer) to the Contract 

Agreement provides that the Employer shall furnish any specific items to the 

Contractor, the following provisions shall apply: 

21.2.1 The Employer shall, at its own risk and expense, transport each item to 

the place on or near the Site as agreed upon by the parties and make 

such item available to the Contractor at the time specified in the 

program furnished by the Contractor, pursuant to GCC Subclause 18.2, 

unless otherwise mutually agreed. 

21.2.2 Upon receipt of such item, the Contractor shall inspect the same 

visually and notify the Project Manager of any detected shortage, 

defect, or default. The Employer shall immediately remedy any 

shortage, defect, or default, or the Contractor shall, if practicable and 

possible, at the request of the Employer, remedy such shortage, 

defect, or default at the Employer’s cost and expense.  After inspection, 

such item shall fall under the care, custody, and control of the 

Contractor. The provision of this GCC Subclause 21.2.2 shall apply to 

any item supplied to remedy any such shortage or default or to 

substitute for any defective item, or shall apply to defective items that 

have been repaired. 

21.2.3 The foregoing responsibilities of the Contractor and its obligations of 

care, custody, and control shall not relieve the Employer of liability for 

any undetected shortage, defect, or default, nor place the Contractor 

under any liability for any such shortage, defect or default whether 

under GCC Clause 27 or under any other provision of Contract. 

21.3 Transportation 

21.3.1 The Contractor shall at its own risk and expense transport all the 

materials and the Contractor’s Equipment to the Site by the mode of 
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transport that the Contractor judges most suitable under all the 

circumstances. 

21.3.2 Unless otherwise provided in the Contract, the Contractor shall be 

entitled to select any safe mode of transport operated by any person to 

carry the materials and the Contractor’s Equipment. 

21.3.3 Upon dispatch of each shipment of materials and the Contractor’s 

Equipment, the Contractor shall notify the Employer by telex, cable, 

facsimile, or electronic means, of the description of the materials and of 

the Contractor’s Equipment, the point and means of dispatch, and the 

estimated time and point of arrival in the country where the Site is 

located, if applicable, and at the Site.  The Contractor shall furnish the 

Employer with relevant shipping documents to be agreed upon 

between the parties. 

21.3.4 The Contractor shall be responsible for obtaining, if necessary, 

approvals from the authorities for transportation of the materials and 

the Contractor’s Equipment to the Site.  The Employer shall use its 

best endeavors in a timely and expeditious manner to assist the 

Contractor in obtaining such approvals, if requested by the Contractor. 

The Contractor shall indemnify and hold harmless the Employer from 

and against any claim for damage to roads, bridges, or any other traffic 

facilities that may be caused by the transport of the materials and the 

Contractor’s Equipment to the Site. 

21.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported materials and 

Contractor’s Equipment at the point(s) of import and shall handle any 

formalities for customs clearance, subject to the Employer’s obligations under 

GCC Subclause 14.2, provided that if applicable laws or regulations require 

any application or act to be made by or in the name of the Employer, the 

Employer shall take all necessary steps to comply with such laws or 

regulations.  In the event of delays in customs clearance that are not the fault 

of the Contractor, the Contractor shall be entitled to an extension in the Time 

for Completion, pursuant to GCC Clause 40. 

22. Installation 22.1 Setting Out/Supervision 

22.1.1 Benchmark 

(a) The Contractor shall be responsible for the true and proper 

setting-out of the Facilities in relation to bench marks, reference 

marks, and lines provided to it in writing by or on behalf of the 

Employer. 

(b) If, at any time during the progress of installation of the Facilities, 

any error shall appear in the position, level, or alignment of the 

Facilities, the Contractor shall forthwith notify the Project 

Manager of such error and, at its own expense, immediately 

rectify such error to the reasonable satisfaction of the Project 

Manager.  If such error is based on incorrect data provided in 

writing by or on behalf of the Employer, the expense of rectifying 

the same shall be borne by the Employer. 
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22.1.2 Contractor’s Supervision 

 The Contractor shall give or provide all necessary superintendence 

during the installation of the Facilities, and the Construction Manager or 

its deputy shall be constantly on the Site to provide full-time 

superintendence of the installation.  The Contractor shall provide and 

employ only technical personnel who are skilled and experienced in 

their respective callings and supervisory staff who are competent to 

adequately supervise the work at hand. 

22.2 Labor 

22.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, the Contractor 

shall make arrangements for the engagement of all staff and 

labor, local or otherwise, and for their payment, housing, 

feeding, and transport. 

(b) The Contractor shall provide and employ on the Site in the 

installation of the Facilities such skilled, semi-skilled, and 

unskilled labor as is necessary for the proper and timely 

execution of the Contract.  The Contractor is encouraged to use 

local labor that has the necessary skills. 

(c) The Contractor shall be responsible for obtaining all necessary 

permit(s) and/or visa(s) from the appropriate authorities for the 

entry of all labor and personnel to be employed on the Site into 

the country where the Site is located. The Employer will, if 

requested by the Contractor, use his best endeavors in a timely 

and expeditious manner to assist the Contractor in obtaining any 

local, state, national, or government permission required for 

bringing in the Contractor’s personnel. 

(d) The Contractor shall at its own expense provide the means of 

repatriation to all of its and its Subcontractor’s personnel 

employed on the Contract at the Site to the place where they 

were recruited or to their domicile.  It shall also provide suitable 

temporary maintenance of all such persons from the cessation of 

their employment on the Contract to the date programmed for 

their departure.  In the event that the Contractor defaults in 

providing such means of transportation and temporary 

maintenance, the Employer may provide the same to such 

personnel and recover the cost of doing so from the Contractor. 

22.2.2 Persons in the Service of Employer 

 The Contractor shall not recruit, or attempt to recruit, staff and labor 

from amongst the Employer’s Personnel. 

 

22.2.3    Labor Laws 

(a) The Contractor shall comply with all the relevant labor Laws 

applicable to the Contractor’s Personnel, including Laws relating 

to their employment, health, safety, welfare, immigration, and 
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emigration, and shall allow them all their legal rights. 

(b) The Contractor shall at all times during the progress of the 

Contract use its best endeavors to prevent any unlawful, riotous, 

or disorderly conduct or behavior by or amongst its employees 

and the labor of its Subcontractors. 

(c) The Contractor shall, in all dealings with its labor and the labor of 

its Subcontractors currently employed on or connected with the 

Contract, pay due regard to all recognized festivals, official 

holidays, religious, or other customs and all local laws and 

regulations pertaining to the employment of labor. 

22.2.4 Rates of Wages and Conditions of Labor 

(a) The Contractor shall pay rates of wages, and observe conditions 

of labor, which are not lower than those established for the trade 

or industry where the work is carried out. If no established rates 

or conditions are applicable, the Contractor shall pay rates of 

wages and observe conditions which are not lower than the 

general level of wages and conditions observed locally by 

employers whose trade or industry is similar to that of the 

Contractor. 

(b) The Contractor shall inform the Contractor’s Personnel about 

their liability to pay personal income taxes in the Country in 

respect of such of their salaries, wages, and allowances as are 

chargeable under the Laws for the time being in force, and the 

Contractor shall perform such duties in regard to such 

deductions thereof as may be imposed on him by such Laws. 

22.2.5 Working Hours 

(a) No work shall be carried out on the Site on locally recognized 

days of rest, or outside the normal working hours stated in the 

SCC, unless 

(i)  otherwise stated in the Contract; 

(ii)  the Project Manager gives consent; or 

(iii  the work is unavoidable, or necessary for the protection of 

life or property or for the safety of the Works, in which 

case the Contractor shall immediately advise the Project 

Manager. 

(b) If and when the Contractor considers it necessary to carry out 

work at night or on public holidays so as to meet the Time for 

Completion and requests the Project Manager’s consent thereto, 

the Project Manager shall not unreasonably withhold such 

consent. 

(c) This Subclause shall not apply to any work which is customarily 

carried out by rotary or double shifts. 

22.2.6 Facilities for Staff and Labor 

(a) Except as otherwise stated in the Specification, the Contractor 

shall provide and maintain all necessary accommodation and 

welfare facilities for the Contractor’s Personnel. The Contractor 
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shall also provide facilities for the Employer’s Personnel as 

stated in the Specification. 

(b) The Contractor shall not permit any of the Contractor’s 

Personnel to maintain any temporary or permanent living 

quarters within the structures forming part of the Permanent 

Works. 

22.2.7 Health and Safety 

(a) The Contractor shall at all times take all reasonable precautions 

to maintain the health and safety of the Contractor’s Personnel. 

In collaboration with local health authorities, the Contractor shall 

ensure that medical staff, first aid facilities, sick bay, and 

ambulance service are available at all times at the Site and at 

any accommodation for Contractor’s and Employer’s Personnel, 

and that suitable arrangements are made for all necessary 

welfare and hygiene requirements and for the prevention of 

epidemics. 

(b) The Contractor shall appoint an accident prevention officer at the 

Site, responsible for maintaining safety and protection against 

accidents. This person shall be qualified for this responsibility, 

and shall have the authority to issue instructions and take 

protective measures to prevent accidents. Throughout the 

performance of the Contract, the Contractor shall provide 

whatever is required by this person to exercise this responsibility 

and authority. 

(c) The Contractor shall send to the Project Manager, details of any 

accident as soon as practicable after its occurrence. The 

Contractor shall maintain records and make reports concerning 

health, safety, and welfare of persons, and damage to property, 

as the Project Manager may reasonably require. 

22.2.8 Funeral Arrangements 

 In the event of the death of any of the Contractor’s personnel or 

accompanying members of their families, the Contractor shall be 

responsible for making the appropriate arrangements for their return 

or burial, unless otherwise specified in the SCC.  

22.2.9 Records of Contractor’s Personnel 

 The Contractor shall keep accurate records of the Contractor’s 

personnel, including the number of each class of Contractor’s 

Personnel on the Site and the names, ages, gender, hours worked, 

and wages paid to all workers. These records shall be summarized 

on a monthly basis in a form approved by the Project Manager and 

shall be available for inspection by the Project Manager until the 

Contractor has completed all work. 

22.2.10 Supply of Foodstuff 

 The Contractor shall arrange for the provision of a sufficient supply of 

suitable food as may be stated in the Specification at reasonable 

prices for the Contractor’s Personnel for the purposes of or in 
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connection with the Contract. 

22.2.11 Supply of Water 

 The Contractor shall, having regard to local conditions, provide on 

the Site an adequate supply of drinking and other water for the use of 

the Contractor’s Personnel. 

22.2.12 Measures against Insect and Pest Nuisance 

 The Contractor shall at all times take the necessary precautions to 

protect the Contractor’s Personnel employed on the Site from insect 

and pest nuisance, and to reduce their danger to health. The 

Contractor shall comply with all the regulations of the local health 

authorities, including use of appropriate insecticide. 

22.2.13 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance with the Laws 

of the Country, import, sell, give barter, or otherwise dispose of any 

alcoholic liquor or drugs, or permit or allow importation, sale, gift 

barter, or disposal by Contractor's Personnel. 

22.2.14 Arms and Ammunition 

 The Contractor shall not give, barter, or otherwise dispose of, to any 

person, any arms or ammunition of any kind, or allow Contractor's 

Personnel to do so. 

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor 

 The contractor shall not employ "forced or compulsory labor" in any 

form. "Forced or compulsory labor" consists of all work or service, not 

voluntarily performed, that is extracted from an individual under threat 

of force or penalty. 

22.2.16 Prohibition of Harmful Child Labor 

 The Contractor shall not employ any child to perform any work that is 

economically exploitative, or is likely to be hazardous to, or to 

interfere with, the child's education, or to be harmful to the child's 

health or physical, mental, spiritual, moral, or social development. 

22.3 Contractor’s Equipment 

22.3.1 All Contractor’s Equipment brought by the Contractor onto the Site 

shall be deemed to be intended to be used exclusively for the 

execution of the Contract.  The Contractor shall not remove the same 

from the Site without the Project Manager’s consent that such 

Contractor’s Equipment is no longer required for the execution of the 

Contract. 

22.3.2 Unless otherwise specified in the Contract, upon completion of the 

Facilities, the Contractor shall remove from the Site all Equipment 

brought by the Contractor onto the Site and any surplus materials 

remaining thereon. 

22.3.3 The Employer will, if requested, use its best endeavors to assist the 

Contractor in obtaining any local, state or national government 
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permission required by the Contractor for the export of the 

Contractor’s Equipment imported by the Contractor for use in the 

execution of the Contract that is no longer required for the execution 

of the Contract. 

22.4 Site Regulations and Safety 

The Employer and the Contractor shall establish Site regulations setting out the 

rules to be observed in the execution of the Contract at the Site and shall 

comply therewith.  The Contractor shall prepare and submit to the Employer, 

with a copy to the Project Manager, proposed Site regulations for the 

Employer’s approval, which approval shall not be unreasonably withheld. 

Such Site regulations shall include, but shall not be limited to, rules in respect 

of security, safety of the Facilities, gate control, sanitation, medical care, and 

fire prevention. 

22.5 Opportunities for Other Contractors 

22.5.1 The Contractor shall, upon written request from the Employer or the 

Project Manager, give all reasonable opportunities for carrying out 

the work to any other contractors employed by the Employer on or 

near the Site. 

22.5.2 If the Contractor, upon written request from the Employer or the 

Project Manager, makes available to other contractors any roads or 

ways the maintenance for which the Contractor is responsible, 

permits the use by such other contractors of the Contractor’s 

Equipment, or provides any other service of whatsoever nature for 

such other contractors, the Employer shall fully compensate the 

Contractor for any loss or damage caused or occasioned by such 

other contractors in respect of any such use or service, and shall pay 

to the Contractor reasonable remuneration for the use of such 

equipment or the provision of such services. 

22.5.3 The Contractor shall also so arrange to perform its work as to 

minimize, to the extent possible, interference with the work of other 

contractors.  The Project Manager shall determine the resolution of 

any difference or conflict that may arise between the Contractor and 

other contractors and the workers of the Employer in regard to their 

work. 

22.5.4 The Contractor shall notify the Project Manager promptly of any 

defects in the other Contractors’ work that come to its notice, and that 

could affect the Contractor’s work.  The Project Manager shall 

determine the corrective measures, if any, required to rectify the 

situation after inspection of the Facilities.  Decisions made by the 

Project Manager shall be binding on the Contractor. 

22.6 Emergency Work 

If, by reason of an emergency arising in connection with and during the 

execution of the Contract, any protective or remedial work is necessary as a 

matter of urgency to prevent damage to the Facilities, the Contractor shall 

immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, the 

Employer may do or cause such work to be done as the Employer may 
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determine is necessary in order to prevent damage to the Facilities.  In such 

event the Employer shall, as soon as practicable after the occurrence of any 

such emergency, notify the Contractor in writing of such emergency, the work 

done and the reasons therefor.  If the work done or caused to be done by the 

Employer is work that the Contractor was liable to do at its own expense under 

the Contract, the reasonable costs incurred by the Employer in connection 

therewith shall be paid by the Contractor to the Employer.  Otherwise, the cost 

of such remedial work shall be borne by the Employer. 

22.7 Site Clearance 

22.7.1 Site Clearance in Course of Performance 

 In the course of carrying out the Contract, the Contractor shall keep 

the Site reasonably free from all unnecessary obstruction, store, or 

remove any surplus materials, clear away any wreckage, rubbish, or 

temporary works from the Site, and remove any Contractor’s 

Equipment no longer required for execution of the Contract. 

22.7.2 Clearance of Site after Completion 

 After Completion of all parts of the Facilities, the Contractor shall 

clear away and remove all wreckage, rubbish, and debris of any kind 

from the Site, and shall leave the Site and Facilities in a clean and 

safe condition. 

22.8 Watching and Lighting 

 The Contractor shall provide and maintain at its own expense alllighting, 

fencing, and watching when and where necessary for the proper execution and 

the protection of the Facilities, or for the safety of the owners and occupiers of 

adjacent property and for the safety of the public. 

23. Test and 
Inspection 

 

 

 

 

 

 

 

 

 

 

 

 

 

23.1 The Contractor shall at its own expense carry out at the place of manufacture 

and/or on the Site all such tests and/or inspections of the Plant and any part of 

the Facilities as are specified in the Contract. 

23.2 The Employer and the Project Manager or their designated representatives 

shall be entitled to attend the aforesaid test and/or inspection, provided that the 

Employer shall bear all costs and expenses incurred in connection with such 

attendance including, but not limited to, all traveling and board and lodging 

expenses. 

23.3 Whenever the Contractor is ready to carry out any such test and/or inspection, 

the Contractor shall give a reasonable advance notice of such test and/or 

inspection and of the place and time thereof to the Project Manager.  The 

Contractor shall obtain from any relevant third party or manufacturer any 

necessary permission or consent to enable the Employer and the Project 

Manager or their designated representatives to attend the test and/or 

inspection. 

23.4 The Contractor shall provide the Project Manager with a certified report of the 

results of any such test and/or inspection. 

If the Employer or Project Manager or their designated representatives fails to 

attend the test and/or inspection, or if it is agreed between the parties that such 

persons shall not do so, then the Contractor may proceed with the test and/or 
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inspection in the absence of such persons, and may provide the Project 

Manager with a certified report of the results thereof. 

23.5 The Project Manager may require the Contractor to carry out any test and/or 

inspection not required by the Contract, provided that the Contractor’s 

reasonable costs and expenses incurred in the carrying out of such test and/or 

inspection shall be added to the Contract Price.  Further, if such test and/or 

inspection impedes the progress of work on the Facilities and/or the 

Contractor’s performance of its other obligations under the Contract, due 

allowance will be made in respect of the Time for Completion and the other 

obligations so affected. 

23.6 If any Plant or any part of the Facilities fails to pass any test and/or inspection, 

the Contractor shall either rectify or replace such Plant or part of the Facilities 

and shall repeat the test and/or inspection upon giving a notice under GCC 

Subclause 23.3. 

23.7 If any dispute or difference of opinion shall arise between the parties in 

connection with or arising out of the test and/or inspection of the Plant or part 

of the Facilities that cannot be settled between the parties within a reasonable 

period of time, it may be referred to an Dispute Board for determination in 

accordance with GCC Subclause 45.3. 

23.8 The Contractor shall afford the Employer and the Project Manager, at the 

Employer’s expense, access at any reasonable time to any place where the 

Plant are being manufactured or the Facilities are being installed, in order to 

inspect the progress and the manner of manufacture or installation, provided 

that the Project Manager shall give the Contractor a reasonable prior notice. 

23.9 The Contractor agrees that neither the execution of a test and/or inspection of 

Plant or any part of the Facilities, nor the attendance by the Employer or the 

Project Manager, nor the issue of any test certificate pursuant to GCC 

Subclause 23.4, shall release the Contractor from any other responsibilities 

under the Contract. 

23.10 No part of the Facilities or foundations shall be covered up on the Site without 

the Contractor carrying out any test and/or inspection required under the 

Contract.  The Contractor shall give a reasonable notice to the Project 

Manager whenever any such parts of the Facilities or foundations are ready or 

about to be ready for test and/or inspection; such test and/or inspection and 

notice thereof shall be subject to the requirements of the Contract. 

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall 

make openings in or through the same as the Project Manager may from time 

to time require at the Site, and shall reinstate and make good such part or 

parts. 

 If any parts of the Facilities or foundations have been covered up at the Site 

after compliance with the requirement of GCC Subclause 23.10 and are found 

to be executed in accordance with the Contract, the expenses of uncovering, 

making openings in or through, reinstating, and making good the same shall be 

borne by the Employer, and the Time for Completion shall be reasonably 

adjusted to the extent that the Contractor has thereby been delayed or 

impeded in the performance of any of its obligations under the Contract. 
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24. Completion of the 
Facilities 

24.1 As soon as the Facilities or any part thereof has, in the opinion of the 

Contractor, been completed operationally and structurally and put in a tight and 

clean condition as specified in the Employer’s Requirements, excluding minor 

items not materially affecting the operation or safety of the Facilities, the 

Contractor shall so notify the Employer in writing. 

24.2 Within 7 days after receipt of the notice from the Contractor under GCC 

Subclause 24.1, the Employer shall supply the operating and maintenance 

personnel specified in the Appendix (Scope of Works and Supply by the 

Employer) to the Contract Agreement for Pre-commissioning of the Facilities or 

any part thereof. 

Pursuant to the Appendix (Scope of Works and Supply by the Employer) to the 

Contract Agreement, the Employer shall also provide, within the said 7-day 

period, the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 

services, and other matters required for Pre-commissioning of the Facilities or 

any part thereof. 

24.3 As soon as reasonably practicable after the operating and maintenance 

personnel have been supplied by the Employer and the raw materials, utilities, 

lubricants, chemicals, catalysts, facilities, services, and other matters have 

been provided by the Employer in accordance with GCC Subclause 24.2, the 

Contractor shall commence Pre-commissioning of the Facilities or the relevant 

part thereof in preparation for Commissioning, subject to GCC Subclause 25.5. 

24.4 As soon as all works in respect of Pre-commissioning are completed and, in 

the opinion of the Contractor, the Facilities or any part thereof is ready for 

Commissioning, the Contractor shall so notify the Project Manager in writing. 

24.5 The Project Manager shall, within 14 days after receipt of the Contractor’s 

notice under GCC Subclause 24.4, either issue a Completion Certificate in the 

form specified in the Employer’s Requirements (Forms and Procedures), 

stating that the Facilities or that part thereof have reached Completion as of the 

date of the Contractor’s notice under GCC Subclause 24.4, or notify the 

Contractor in writing of any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or 

deficiencies, the Contractor shall then correct such defects and/or deficiencies, 

and shall repeat the procedure described in GCC Subclause 24.4. 

If the Project Manager is satisfied that the Facilities or that part thereof have 

reached Completion, the Project Manager shall, within 7 days after receipt of 

the Contractor’s repeated notice, issue a Completion Certificate stating that the 

Facilities or that part thereof have reached Completion as of the date of the 

Contractor’s repeated notice. 

If the Project Manager is not so satisfied, then it shall notify the Contractor in 

writing of any defects and/or deficiencies within 7 days after receipt of the 

Contractor’s repeated notice, and the above procedure shall be repeated. 

24.6 If the Project Manager fails to issue the Completion Certificate and fails to 

inform the Contractor of any defects and/or deficiencies within 14 days after 

receipt of the Contractor’s notice under GCC Subclause 24.4 or within 7 days 
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after receipt of the Contractor’s repeated notice under GCC Subclause 24.5, or 

if the Employer makes use of the Facilities or part thereof, then the Facilities or 

that part thereof shall be deemed to have reached Completion as of the date of 

the Contractor’s notice or repeated notice, or as of the Employer’s use of the 

Facilities, as the case may be. 

24.7 As soon as possible after Completion, the Contractor shall complete all 

outstanding minor items so that the Facilities are fully in accordance with the 

requirements of the Contract, failing which the Employer will undertake such 

completion and deduct the costs thereof from any monies owing to the 

Contractor. 

24.8 Upon Completion, the Employer shall be responsible for the care and custody 

of the Facilities or the relevant part thereof, together with the risk of loss or 

damage thereto, and shall thereafter take over the Facilities or the relevant part 

thereof. 

25. Commissioning 
and Operational 
Acceptance 

25.1 Commissioning 

25.1.1 Commissioning of the Facilities or any part thereof shall be 

commenced by the Contractor immediately after issue of the 

Completion Certificate by the Project Manager, pursuant to GCC 

Subclause 24.5, or immediately after the date of the deemed 

Completion, under GCC Subclause 24.6. 

25.1.2 The Employer shall supply the operating and maintenance personnel 

and all raw materials, utilities, lubricants, chemicals, catalysts, facilities, 

services, and other matters required for Commissioning. 

25.1.3 In accordance with the requirements of the Contract, the Contractor’s 

and Project Manager’s advisory personnel shall attend the 

Commissioning, including the Guarantee Test, and shall advise and 

assist the Employer. 

25.2 Guarantee Test 

25.2.1 Subject to GCC Subclause 25.5, the Guarantee Test and repeats 

thereof shall be conducted by the Contractor during Commissioning of 

the Facilities or the relevant part thereof to ascertain whether the 

Facilities or the relevant part can attain the Functional Guarantees 

specified in the Appendix (Functional Guarantees) to the Contract 

Agreement.  The Employer shall promptly provide the Contractor with 

such information as the Contractor may reasonably require in relation 

to the conduct and results of the Guarantee Test and any repeats 

thereof. 

25.2.2 If for reasons not attributable to the Contractor, the Guarantee Test of 

the Facilities or the relevant part thereof cannot be successfully 

completed within the period from the date of Completion specified in 

the SCC or any other period agreed upon by the Employer and the 

Contractor, the Contractor shall be deemed to have fulfilled its 

obligations with respect to the Functional Guarantees, and GCC 

Subclauses 28.2 and 28.3 shall not apply. 
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25.3 Operational Acceptance 

25.3.1 Subject to GCC Subclause 25.4 below, Operational Acceptance shall 

occur in respect of the Facilities or any part thereof when 

(a) the Guarantee Test has been successfully completed and the 

Functional Guarantees are met; or 

(b) the Guarantee Test has not been successfully completed or has 

not been carried out for reasons not attributable to the Contractor 

within the period from the date of Completion specified in the 

SCC, or any other agreed upon period as specified in GCC 

Subclause 25.2.2 above; or 

(c) the Contractor has paid the liquidated damages specified in GCC 

Subclause 28.3 hereof; and 

(d) any minor items mentioned in GCC Subclause 24.7 hereof 

relevant to the Facilities or that part thereof have been completed. 

25.3.2 At any time after any of the events set out in GCC Subclause 25.3.1 

have occurred, the Contractor may give a notice to the Project 

Manager requesting the issue of an Operational Acceptance Certificate 

in the form provided in the Employer’s Requirements (Forms and 

Procedures)in respect of the Facilities or the part thereof specified in 

such notice as of the date of such notice. 

25.3.3 The Project Manager shall, after consultation with the Employer, and 

within 7 days after receipt of the Contractor’s notice, issue an 

Operational Acceptance Certificate. 

25.3.4 If within 7 days after receipt of the Contractor’s notice, the Project 

Manager fails to issue the Operational Acceptance Certificate or fails to 

inform the Contractor in writing of the justifiable reasons why the 

Project Manager has not issued the Operational Acceptance 

Certificate, the Facilities or the relevant part thereof shall be deemed to 

have been accepted as of the date of the Contractor’s said notice. 

25.4 Partial Acceptance 

25.4.1 If the Contract specifies that Completion and Commissioning shall be 

carried out in respect of parts of the Facilities, the provisions relating to 

Completion and Commissioning including the Guarantee Test shall 

apply to each such part of the Facilities individually, and the 

Operational Acceptance Certificate shall be issued accordingly for each 

such part of the Facilities. 

25.4.2 If a part of the Facilities comprises facilities such as buildings, for which 

no Commissioning or Guarantee Test is required, then the Project 

Manager shall issue the Operational Acceptance Certificate for such 

facility when it attains Completion, provided that the Contractor shall 

thereafter complete any outstanding minor items that are listed in the 

Operational Acceptance Certificate. 

25.5 Delayed Pre-Commissioning and/or Guarantee Test 

25.5.1 In the event that the Contractor is unable to proceed with the Pre-
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commissioning of the Facilities pursuant to Subclause 24.3, or with the 

Guarantee Test pursuant to Subclause 25.2, for reasons attributable to 

the Employer either on account of non availability of other facilities 

under the responsibilities of other contractor(s), or for reasons beyond 

the Employer’s control, the provisions leading to “deemed” completion 

of activities such as Completion, pursuant to GCC Subclause 24.6, 

and Operational Acceptance, pursuant to GCC Subclause 25.3.4, and 

Contractor’s obligations regarding Defect Liability Period, pursuant to 

GCC Subclause 27.2, Functional Guarantee, pursuant to GCC Clause 

28, and Care of Facilities, pursuant to GCC Clause 32, and GCC 

Clause 41.1, Suspension, shall not apply.  In this case, the following 

provisions shall apply. 

25.5.2 When the Contractor is notified by the Project Manager that he will be 

unable to proceed with the activities and obligations pursuant to above 

Subclause 25.5.1, the Contractor shall be entitled to the following: 

(a) the Time of Completion shall be extended for the period of 

suspension without imposition of liquidated damages pursuant 

to GCC Subclause 26.2; 

(b) payments due to the Contractor in accordance with the 

provision specified in the  Appendix (Terms and Procedures of 

Payment) to the Contract Agreement, which would not have 

been payable in normal circumstances due to noncompletion of 

the subject activities, shall be released to the Contractor against 

submission of a security in the form of a bank guarantee of 

equivalent amount acceptable to the Employer, and which shall 

become null and void when the Contractor will have complied 

with its obligations regarding those payments, subject to the 

provision of Subclause 25.5.3 below; 

(c) the expenses towards the above security and extension of other 

securities under the contract, of which validity needs to be 

extended, shall be reimbursed to the Contractor by the 

Employer; 

(d) the additional charges towards the care of the Facilities 

pursuant to GCC Subclause 32.1 shall be reimbursed to the 

Contractor by the Employer for the period between the 

notification mentioned above and the notification mentioned in 

Subclause 25.5.4 below.  The provision of GCC Subclause 33.2 

shall apply to the Facilities during the same period. 

25.5.3 In the event that the period of suspension under above Subclause 

25.5.1 actually exceeds 180 days, the Employer and Contractor shall 

mutually agree to any additional compensation payable to the 

Contractor. 

25.5.4 When the Contractor is notified by the Project Manager that the plant 

is ready for Pre-commissioning, the Contractor shall proceed without 

delay in performing all the specified activities and obligations under the 

contract. 
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F.  Guarantees and Liabilities 
 

26. Completion Time 
Guarantee 

26.1 The Contractor guarantees that it shall attain Completion of the Facilities (or a 

part for which a separate time for completion is specified) within the Time for 

Completion specified in the SCC pursuant to GCC Subclause 8.2, or within 

such extended time to which the Contractor shall be entitled under GCC 

Clause 40 hereof. 

26.2 If the Contractor fails to attain Completion of the Facilities or any part thereof 

within the Time for Completion or any extension thereof under GCC Clause 

40, the Contractor shall pay to the Employer liquidated damages in the amount 

specified in the SCC as a percentage rate of the Contract Price or the relevant 

part thereof.  The aggregate amount of such liquidated damages shall in no 

event exceed the amount specified as “Maximum” in the SCC as a percentage 

rate of the Contract Price.  Once the “Maximum” is reached, the Employer may 

consider termination of the Contract, pursuant to GCC Subclause 42.2.2. 

Such payment shall completely satisfy the Contractor’s obligation to attain 

Completion of the Facilities or the relevant part thereof within the Time for 

Completion or any extension thereof under GCC Clause 40.  The Contractor 

shall have no further liability whatsoever to the Employer in respect thereof. 

However, the payment of liquidated damages shall not in any way relieve the 

Contractor from any of its obligations to complete the Facilities or from any 

other obligations and liabilities of the Contractor under the Contract. 

Save for liquidated damages payable under this GCC Subclause 26.2, the 

failure by the Contractor to attain any milestone or other act, matter or thing by 

any date specified in the Appendix (Time Schedule) to the Contract Agreement 

and/or other program of work prepared pursuant to GCC Subclause 18.2 shall 

not render the Contractor liable for any loss or damage thereby suffered by the 

Employer. 

26.3 If the Contractor attains Completion of the Facilities or any part thereof before 

the Time for Completion or any extension thereof under GCC Clause 40, the 

Employer shall pay to the Contractor a bonus in the amount specified in the 

SCC.  The aggregate amount of such bonus shall in no event exceed the 

amount specified as “Maximum” in the SCC. 

27. Defect Liability 27.1 The Contractor warrants that the Facilities or any part thereof shall be free 

from defects in the design, engineering, materials, and workmanship of the 

Plant supplied and of the work executed. 

27.2 The Defect Liability Period shall be 540 days from the date of Completion of 

the Facilities (or any part thereof) or 1 year from the date of Operational 

Acceptance of the Facilities (or any part thereof), whichever first occurs, 

unless specified otherwise in the SCC pursuant to GCC Subclause 27.10. 

If during the Defect Liability Period any defect should be found in the design, 

engineering, materials, and workmanship of the Plant supplied or of the work 

executed by the Contractor, the Contractor shall promptly, in consultation and 

agreement with the Employer regarding appropriate remedying of the defects, 

and at its cost, repair, replace, or otherwise make good as the Contractor shall 

determine at its discretion, such defect as well as any damage to the Facilities 
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caused by such defect.  The Contractor shall not be responsible for the repair, 

replacement, or making good of any defect or of any damage to the Facilities 

arising out of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the Employer, 

(b) operation of the Facilities outside specifications provided in the 

Contract, or 

(c) normal wear and tear. 

27.3 The Contractor’s obligations under this GCC Clause 27 shall not apply to: 

(a) any materials that are supplied by the Employer under GCC Subclause 

21.2, are normally consumed in operation, or have a normal life shorter 

than the Defect Liability Period stated herein;  

(b) any designs, specifications or other data designed, supplied, or 

specified by or on behalf of the Employer or any matters for which the 

Contractor has disclaimed responsibility herein; or 

(c) any other materials supplied or any other work executed by or on behalf 

of the Employer, except for the work executed by the Employer under 

GCC Subclause 27.7. 

27.4 The Employer shall give the Contractor a notice stating the nature of any such 

defect together with all available evidence thereof, promptly following the 

discovery thereof. The Employer shall afford all reasonable opportunity for the 

Contractor to inspect any such defect. 

27.5 The Employer shall afford the Contractor all necessary access to the Facilities 

and the Site to enable the Contractor to perform its obligations under this GCC 

Clause 27. 

The Contractor may, with the consent of the Employer, remove from the Site 

any Plant or any part of the Facilities that are defective if the nature of the 

defect, and/or any damage to the Facilities caused by the defect, is such that 

repairs cannot be expeditiously carried out at the Site. 

27.6 If the repair, replacement or making good is of such a character that it may 

affect the efficiency of the Facilities or any part thereof, the Employer may give 

to the Contractor a notice requiring that tests of the defective part of the 

Facilities shall be made by the Contractor immediately upon completion of 

such remedial work, whereupon the Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further repair, 

replacement or making good, as the case may be, until that part of the 

Facilities passes such tests.  The tests shall be agreed upon by the Employer 

and the Contractor. 

27.7 If the Contractor fails to commence the work necessary to remedy such defect 

or any damage to the Facilities caused by such defect within a reasonable 

time (which shall in no event be considered to be less than 15 days), the 

Employer may, following notice to the Contractor, proceed to do such work, 

and the reasonable costs incurred by the Employer in connection therewith 

shall be paid to the Employer by the Contractor or may be deducted by the 

Employer from any monies due the Contractor or claimed under the 

Performance Security. 
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27.8 If the Facilities or any part thereof cannot be used by reason of such defect 

and/or making good of such defect, the Defect Liability Period of the Facilities 

or such part, as the case may be, shall be extended by a period equal to the 

period during which the Facilities or such part cannot be used by the Employer 

because of any of the aforesaid reasons. 

27.9 Except as provided in GCC Clauses 27 and 33, the Contractor shall be under 

no liability whatsoever and howsoever arising, and whether under the Contract 

or at law, in respect of defects in the Facilities or any part thereof, the Plant, 

design, or engineering, or work executed that appear after Completion of the 

Facilities or any part thereof, except where such defects are the result of the 

gross negligence, fraud, criminal, or willful action of the Contractor. 

27.10 In addition, any such component of the Facilities and during the period of time 

as may be specified in the SCC shall be subject to an extended Defect Liability 

Period. Such obligation of the Contractor shall be in addition to the Defect 

Liability Period specified under GCC Subclause 27.2. 

28. Functional 
Guarantees 

28.1 The Contractor guarantees that during the Guarantee Test, the Facilities and 

all parts thereof shall attain the Functional Guarantees specified in the 

Appendix (Functional Guarantees) to the Contract Agreement, subject to, and 

upon the conditions therein specified. 

28.2 If, for reasons attributable to the Contractor, the minimum level of the 

Functional Guarantees specified in the Appendix (Functional Guarantees) to 

the Contract Agreement are not met either in whole or in part, the Contractor 

shall at its cost and expense make such changes, modifications, and/or 

additions to the Plant or any part thereof as may be necessary to meet at least 

the minimum level of such Guarantees. The Contractor shall notify the 

Employer upon completion of the necessary changes, modifications, and/or 

additions, and shall request the Employer to repeat the Guarantee Test until 

the minimum level of the Guarantees has been met. If the Contractor 

eventually fails to meet the minimum level of Functional Guarantees, the 

Employer may consider termination of the Contract, pursuant to GCC 

Subclause 42.2.2. 

28.3 If, for reasons attributable to the Contractor, the Functional Guarantees 

specified in the Appendix (Functional Guarantees) to the Contract Agreement 

are not attained either in whole or in part, but the minimum level of the 

Functional Guarantees specified in the said Appendix to the Contract 

Agreement is met, the Contractor shall, at the Contractor’s option, either 

(a) make such changes, modifications, and/or additions to the Facilities or 

any part thereof that are necessary to attain the Functional Guarantees 

at its cost and expense, and shall request the Employer to repeat the 

Guarantee Test or 

(b) pay liquidated damages to the Employer in respect of the failure to meet 

the Functional Guarantees in accordance with the provisions in the 

Appendix (Functional Guarantees) to the Contract Agreement. 

28.4 The payment of liquidated damages under GCC Subclause 28.3, up to the 

limitation of liability specified in the Appendix (Functional Guarantees) to the 

Contract Agreement, shall completely satisfy the Contractor’s guarantees 

under GCC Subclause 28.3, and the Contractor shall have no further liability 

whatsoever to the Employer in respect thereof.  Upon the payment of such 

liquidated damages by the Contractor, the Project Manager shall issue the 
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Operational Acceptance Certificate for the Facilities or any part thereof in 

respect of which the liquidated damages have been so paid. 

29. Patent Indemnity 29.1 The Contractor shall, subject to the Employer’s compliance with GCC 

Subclause 29.2, indemnify and hold harmless the Employer and its employees 

and officers from and against any and all suits, actions, or administrative 

proceedings, claims, demands, losses, damages, costs, and expenses of 

whatsoever nature, including attorney’s fees and expenses, which the 

Employer may suffer as a result of any infringement or alleged infringement of 

any patent, utility model, registered design, trademark, copyright, or other 

intellectual property right registered or otherwise existing at the date of the 

Contract by reason of  (a) the installation of the Facilities by the Contractor or 

the use of the Facilities in the country where the Site is located, and (b) the 

sale of the products produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any part thereof 

other than for the purpose indicated by or to be reasonably inferred from the 

Contract, any infringement resulting from the use of the Facilities or any part 

thereof, or any products produced thereby in association or combination with 

any other equipment, plant, or materials not supplied by the Contractor, 

pursuant to the Contract Agreement. 

29.2 If any proceedings are brought or any claim is made against the Employer 

arising out of the matters referred to in GCC Subclause 29.1, the Employer 

shall promptly give the Contractor a notice thereof, and the Contractor may at 

its own expense and in the Employer’s name conduct such proceedings or 

claim and any negotiations for the settlement of any such proceedings or 

claim. 

If the Contractor fails to notify the Employer within 28 days after receipt of such 

notice that it intends to conduct any such proceedings or claim, then the 

Employer shall be free to conduct the same on its own behalf.  Unless the 

Contractor has so failed to notify the Employer within the 28-day period, the 

Employer shall make no admission that may be prejudicial to the defense of 

any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available assistance 

to the Contractor in conducting such proceedings or claim, and shall be 

reimbursed by the Contractor for all reasonable expenses incurred in so doing. 

29.3 The Employer shall indemnify and hold harmless the Contractor and its 

employees, officers, and Subcontractors from and against any and all suits, 

actions or administrative proceedings, claims, demands, losses, damages, 

costs, and expenses of whatsoever nature, including attorney’s fees and 

expenses, which the Contractor may suffer as a result of any infringement or 

alleged infringement of any patent, utility model, registered design, trademark, 

copyright, or other intellectual property right registered or otherwise existing at 

the date of the Contract arising out of or in connection with any design, data, 

drawing, specification, or other documents or materials provided or designed 

by or on behalf of the Employer. 

30. Limitation of 
Liability 

30.1 Except in cases of criminal negligence or willful misconduct, 

(a) the Contractor shall not be liable to the Employer, whether in contract, 

tort, or otherwise, for any indirect or consequential loss or damage, loss 

of use, loss of production, or loss of profits or interest costs, provided 



Section 7: General Condition of Contract  161 

 

 Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

that this exclusion shall not apply to any obligation of the Contractor to 

pay liquidated damages to the Employer, and 

(b) the aggregate liability of the Contractor to the Employer, whether under 

the Contract, in tort or otherwise, shall not exceed a multiple of the 

Contract Price specified in the SCC or, if a multiple is not so specified, 

the total Contract Price, provided that this limitation shall not apply to 

the cost of repairing or replacing defective equipment, or to any 

obligation of the Contractor to indemnify the Employer with respect to 

patent infringement. 

 

G.  Risk Distribution 
 

31. Transfer of 
Ownership 

31.1 Ownership of the Plant (including spare parts) to be imported into the country 

where the Site is located shall be transferred to the Employer upon loading on 

to the mode of transport to be used to convey the Plant from the country of 

origin to that country. 

31.2 Ownership of the Plant (including spare parts) procured in the country where 

the Site is located shall be transferred to the Employer when the Plant are 

brought on to the Site. 

31.3 Ownership of the Contractor’s Equipment used by the Contractor and its 

Subcontractors in connection with the Contract shall remain with the 

Contractor or its Subcontractors. 

31.4 Ownership of any Plant in excess of the requirements for the Facilities shall 

revert to the Contractor upon Completion of the Facilities or at such earlier 

time when the Employer and the Contractor agree that the Plant in question 

are no longer required for the Facilities. 

31.5 Notwithstanding the transfer of ownership of the Plant, the responsibility for 

care and custody thereof together with the risk of loss or damage thereto shall 

remain with the Contractor pursuant to GCC Clause 32 (Care of Facilities) 

hereof until Completion of the Facilities or the part thereof in which such Plant 

are incorporated. 

32. Care of Facilities 32.1 The Contractor shall be responsible for the care and custody of the Facilities or 

any part thereof until the date of Completion of the Facilities pursuant to GCC 

Clause 24 or, where the Contract provides for Completion of the Facilities in 

parts, until the date of Completion of the relevant part, and shall make good at 

its own cost any loss or damage that may occur to the Facilities or the relevant 

part thereof from any cause whatsoever during such period.  The Contractor 

shall also be responsible for any loss or damage to the Facilities caused by the 

Contractor or its Subcontractors in the course of any work carried out, 

pursuant to GCC Clause 27.  Notwithstanding the foregoing, the Contractor 

shall not be liable for any loss or damage to the Facilities or that part thereof 

caused by reason of any of the matters specified or referred to in paragraphs 

(a), (b) and (c) of GCC Subclauses 32.2 and 38.1. 

32.2 If any loss or damage occurs to the Facilities or any part thereof or to the 

Contractor’s temporary facilities by reason of 
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(a) insofar as they relate to the country where the Site is located, nuclear 

reaction, nuclear radiation, radioactive contamination, pressure wave 

caused by aircraft or other aerial objects, or any other occurrences that 

an experienced contractor could not reasonably foresee, or if 

reasonably foreseeable could not reasonably make provision for or 

insure against, insofar as such risks are not normally insurable on the 

insurance market and are mentioned in the general exclusions of the 

policy of insurance, including War Risks and Political Risks, taken out 

under GCC Clause 34 hereof; or 

(b) any use or occupation by the Employer or any third party other than a 

Subcontractor, authorized by the Employer of any part of the Facilities; 

or 

(c) any use of or reliance upon any design, data, or specification provided 

or designated by or on behalf of the Employer, or any such matter for 

which the Contractor has disclaimed responsibility herein, 

the Employer shall pay to the Contractor all sums payable in respect of the 

Facilities executed, notwithstanding that the same be lost, destroyed, or 

damaged, and will pay to the Contractor the replacement value of all 

temporary facilities and all parts thereof lost, destroyed, or damaged. If the 

Employer requests the Contractor in writing to make good any loss or damage 

to the Facilities thereby occasioned, the Contractor shall make good the same 

at the cost of the Employer in accordance with GCC Clause 39.  If the 

Employer does not request the Contractor in writing to make good any loss or 

damage to the Facilities thereby occasioned, the Employer shall either request 

a change in accordance with GCC Clause 39, excluding the performance of 

that part of the Facilities thereby lost, destroyed or damaged, or, where the 

loss or damage affects a substantial part of the Facilities, the Employer shall 

terminate the Contract pursuant to GCC Subclause 42.1 hereof.  

32.3 The Contractor shall be liable for any loss of or damage to any Contractor’s 

Equipment, or any other property of the Contractor used or intended to be 

used for purposes of the Facilities, except (i) as mentioned in GCC Subclause 

32.2 with respect to the Contractor’s temporary facilities, and (ii) where such 

loss or damage arises by reason of any of the matters specified in GCC 

Subclauses 32.2 (b) and (c) and 38.1. 

32.4 With respect to any loss or damage caused to the Facilities or any part thereof 

or to the Contractor’s Equipment by reason of any of the matters specified in 

GCC Subclause 38.1, the provisions of GCC Subclause 38.3 shall apply. 

33. Loss of or Damage 
to Property; 
Accident or Injury to 
Workers; 
Indemnification 

33.1 Subject to GCC Subclause 33.3, the Contractor shall indemnify and hold 

harmless the Employer and its employees and officers from and against any 

and all suits, actions, or administrative proceedings, claims, demands, losses, 

damages, costs, and expenses of whatsoever nature, including attorney’s fees 

and expenses, in respect of the death or injury of any person or loss of or 

damage to any property other than the Facilities whether accepted or not, 

arising in connection with the supply and installation of the Facilities and by 

reason of the negligence of the Contractor or its Subcontractors, or their 

employees, officers, or agents, except any injury, death, or property damage 

caused by the negligence of the Employer, its contractors, employees, officers, 

or agents. 
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33.2 If any proceedings are brought or any claim is made against the Employer that 

might subject the Contractor to liability under GCC Subclause 33.1, the 

Employer shall promptly give the Contractor a notice thereof and the 

Contractor may at its own expense and in the Employer’s name conduct such 

proceedings or claim and any negotiations for the settlement of any such 

proceedings or claim. 

If the Contractor fails to notify the Employer within 28 days after receipt of such 

notice that it intends to conduct any such proceedings or claim, then the 

Employer shall be free to conduct the same on its own behalf.  Unless the 

Contractor has so failed to notify the Employer within the 28-day period, the 

Employer shall make no admission that may be prejudicial to the defense of 

any such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available assistance 

to the Contractor in conducting such proceedings or claim, and shall be 

reimbursed by the Contractor for all reasonable expenses incurred in so doing. 

33.3 The Employer shall indemnify and hold harmless the Contractor and its 

employees, officers, and Subcontractors from any liability for loss of or 

damage to property of the Employer, other than the Facilities not yet taken 

over, that is caused by fire, explosion, or any other perils, in excess of the 

amount recoverable from insurances procured under GCC Clause 34, 

provided that such fire, explosion, or other perils were not caused by any act or 

failure of the Contractor. 

33.4 The party entitled to the benefit of an indemnity under this GCC Clause 33 

shall take all reasonable measures to mitigate any loss or damage which has 

occurred.  If the party fails to take such measures, the other party’s liabilities 

shall be correspondingly reduced. 

34. Insurance 34.1 To the extent specified in the Appendix (Insurance Requirements) to the 

Contract Agreement, the Contractor shall at its expense take out and maintain 

in effect, or cause to be taken out and maintained in effect, during the 

performance of the Contract, the insurances set forth below in the sums and 

with the deductibles and other conditions specified in the said Appendix.  The 

identity of the insurers and the form of the policies shall be subject to the 

approval of the Employer, who should not unreasonably withhold such 

approval. 

(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the Contractor’s 

or Subcontractor’s works or stores until arrival at the Site, to the Plant 

(including spare parts therefor) and to the Contractor’s Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring 

prior to Completion of the Facilities, with an extended maintenance 

coverage for the Contractor’s liability in respect of any loss or damage 

occurring during the Defect Liability Period while the Contractor is on 

the Site for the purpose of performing its obligations during the Defect 

Liability Period. 

(c) Third Party Liability Insurance 
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Covering bodily injury or death suffered by third parties including the 

Employer’s personnel, and loss of or damage to property occurring in 

connection with the supply and installation of the Facilities. 

(d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its 

Subcontractors, whether or not owned by them, in connection with the 

execution of the Contract. 

(e) Workers’ Compensation 

In accordance with the statutory requirements applicable in any country 

where the Contract or any part thereof is executed. 

(f) Employer’s Liability 

In accordance with the statutory requirements applicable in any country 

where the Contract or any part thereof is executed. 

(g) Other Insurances 

Such other insurances as may be specifically agreed upon by the 

parties hereto as listed in the Appendix (Insurance Requirements) to the 

Contract Agreement. 

34.2 The Employer shall be named as co-insured under all insurance policies taken 

out by the Contractor pursuant to GCC Subclause 34.1, except for the Third 

Party Liability, Workers’ Compensation, and Employer’s Liability Insurances, 

and the Contractor’s Subcontractors shall be named as co-insureds under all 

insurance policies taken out by the Contractor pursuant to GCC Subclause 

34.1 except for the Cargo Insurance During Transport, Workers’ 

Compensation, and Employer’s Liability Insurances. All insurer’s rights of 

subrogation against such co-insureds for losses or claims arising out of the 

performance of the Contract shall be waived under such policies. 

34.3 The Contractor shall, in accordance with the provisions of the Appendix 

(Insurance Requirements) to the Contract Agreement, deliver to the Employer 

certificates of insurance or copies of the insurance policies as evidence that 

the required policies are in full force and effect.  The certificates shall provide 

that no less than 21 days’ notice shall be given to the Employer by insurers 

prior to cancellation or material modification of a policy. 

34.4 The Contractor shall ensure that, where applicable, its Subcontractor(s) shall 

take out and maintain in effect adequate insurance policies for their personnel 

and vehicles and for work executed by them under the Contract, unless such 

Subcontractors are covered by the policies taken out by the Contractor. 

34.5 The Employer shall at its expense take out and maintain in effect during the 

performance of the Contract those insurances specified in the Appendix 

(Insurance Requirements) to the Contract Agreement, in the sums and with the 

deductibles and other conditions specified in the said Appendix.  The 

Contractor and the Contractor’s Subcontractors shall be named as co-insureds 

under all such policies.  All insurers’ rights of subrogation against such co-

insureds for losses or claims arising out of the performance of the Contract 

shall be waived under such policies.  The Employer shall deliver to the 

Contractor satisfactory evidence that the required insurances are in full force 
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and effect.  The policies shall provide that not less than 21 days’ notice shall 

be given to the Contractor by all insurers prior to any cancellation or material 

modification of the policies.  If so requested by the Contractor, the Employer 

shall provide copies of the policies taken out by the Employer under this GCC 

Subclause 34.5. 

34.6 If the Contractor fails to take out and/or maintain in effect the insurances 

referred to in GCC Subclause 34.1, the Employer may take out and maintain in 

effect any such insurances and may from time to time deduct from any amount 

due the Contractor under the Contract any premium that the Employer shall 

have paid to the insurer, or may otherwise recover such amount as a debt due 

from the Contractor.  If the Employer fails to take out and/or maintain in effect 

the insurances referred to in GCC 34.5, the Contractor may take out and 

maintain in effect any such insurances and may from time to time deduct from 

any amount due the Employer under the Contract any premium that the 

Contractor shall have paid to the insurer, or may otherwise recover such 

amount as a debt due from the Employer.  If the Contractor fails to or is unable 

to take out and maintain in effect any such insurances, the Contractor shall 

nevertheless have no liability or responsibility towards the Employer, and the 

Contractor shall have full recourse against the Employer for any and all 

liabilities of the Employer herein. 

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare and 

conduct all and any claims made under the policies effected by it pursuant to 

this GCC Clause 34, and all monies payable by any insurers shall be paid to 

the Contractor.  The Employer shall give to the Contractor all such reasonable 

assistance as may be required by the Contractor.  With respect to insurance 

claims in which the Employer’s interest is involved, the Contractor shall not 

give any release or make any compromise with the insurer without the prior 

written consent of the Employer. With respect to insurance claims in which the 

Contractor’s interest is involved, the Employer shall not give any release or 

make any compromise with the insurer without the prior written consent of the 

Contractor. 

35. Unforeseen 
Conditions 

35.1 If, during the execution of the Contract, the Contractor shall encounter on the 

Site any physical conditions other than climatic conditions, or artificial 

obstructions that could not have been reasonably foreseen prior to the date of 

the Contract Agreement by an experienced contractor on the basis of 

reasonable examination of the data relating to the Facilities including any data 

as to boring tests, provided by the Employer, and on the basis of information 

that it could have obtained from a visual inspection of the Site if access thereto 

was available, or other data readily available to it relating to the Facilities, and 

if the Contractor determines that it will in consequence of such conditions or 

obstructions incur additional cost and expense or require additional time to 

perform its obligations under the Contract that would not have been required if 

such physical conditions or artificial obstructions had not been encountered, 

the Contractor shall promptly, and before performing additional work or using 

additional Plant or Contractor’s Equipment, notify the Project Manager in 

writing of 

(a) the physical conditions or artificial obstructions on the Site that could not 

have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor’s Equipment 
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required, including the steps which the Contractor will or proposes to 

take to overcome such conditions or obstructions; 

(c) the extent of the anticipated delay; and 

(d) the additional cost and expense that the Contractor is likely to incur. 

On receiving any notice from the Contractor under this GCC Subclause 35.1, 

the Project Manager shall promptly consult with the Employer and Contractor 

and decide upon the actions to be taken to overcome the physical conditions 

or artificial obstructions encountered.  Following such consultations, the 

Project Manager shall instruct the Contractor, with a copy to the Employer, of 

the actions to be taken. 

35.2 Any reasonable additional cost and expense incurred by the Contractor in 

following the instructions from the Project Manager to overcome such physical 

conditions or artificial obstructions referred to in GCC Subclause 35.1 shall be 

paid by the Employer to the Contractor as an addition to the Contract Price. 

35.3 If the Contractor is delayed or impeded in the performance of the Contract 
because of any such physical conditions or artificial obstructions referred to in 
GCC Subclause 35.1, the Time for Completion shall be extended in 
accordance with GCC Clause 40. 

36. Change in Laws and 
Regulations 

36.1 If, after the date 28 days prior to the date of Tender submission, in the country 

where the Site is located, any law, regulation, ordinance, order or by-law 

having the force of law is enacted, promulgated, abrogated, or changed, which 

shall be deemed to include any change in interpretation or application by the 

competent authorities, that subsequently affects the costs and expenses of the 

Contractor and/or the Time for Completion, the Contract Price shall be 

correspondingly increased or decreased, and/or the Time for Completion shall 

be reasonably adjusted to the extent that the Contractor has thereby been 

affected in the performance of any of its obligations under the Contract.  

Notwithstanding the foregoing, such additional or reduced costs shall not be 

separately paid or credited if the same has already been accounted for in the 

price adjustment provisions where applicable, in accordance with the SCC, 

pursuant to GCC Subclause 11.2. 

37. Force Majeure 37.1 “Force Majeure” shall mean any event beyond the reasonable control of the 

Employer or of the Contractor, as the case may be, and which is unavoidable 

notwithstanding the reasonable care of the party affected, and shall include, 

without limitation, the following: 

(a) war, hostilities, or warlike operations whether a state of war be declared 

or not, invasion, act of foreign enemy and civil war; 

(b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military 

government, conspiracy, riot, civil commotion, and terrorist acts; 

(c) confiscation, nationalization, mobilization, commandeering or requisition 

by or under the order of any government or de jure or de facto authority 

or ruler or any other act or failure to act of any local state or national 

government authority; 

(d) strike, sabotage, lockout, embargo, import restriction, port congestion, 
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lack of usual means of public transportation and communication, 

industrial dispute, shipwreck, shortage or restriction of power supply, 

epidemics, quarantine, and plague; 

(e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal 

wave, typhoon or cyclone, hurricane, storm, lightning, or other inclement 

weather condition, nuclear, and pressure waves or other natural or 

physical disaster; and 

(f) shortage of labor, materials, or utilities where caused by circumstances 

that are themselves Force Majeure. 

37.2 If either party is prevented, hindered, or delayed from or in performing any of 

its obligations under the Contract by an event of Force Majeure, then it shall 

notify the other in writing of the occurrence of such event and the 

circumstances thereof within 14 days after the occurrence of such event. 

37.3 The party who has given such notice shall be excused from the performance 

or punctual performance of its obligations under the Contract for so long as the 

relevant event of Force Majeure continues and to the extent that such party’s 

performance is prevented, hindered, or delayed.  The Time for Completion 

shall be extended in accordance with GCC Clause 40. 

37.4 The party or parties affected by the event of Force Majeure shall use 

reasonable efforts to mitigate the effect thereof upon its or their performance of 

the Contract and to fulfill its or their obligations under the Contract, but without 

prejudice to either party’s right to terminate the Contract under GCC 

Subclauses 37.6 and 38.5. 

37.5 No delay or nonperformance by either party hereto caused by the occurrence 

of any event of Force Majeure shall 

(a) constitute a default or breach of the Contract; or 

(b) give rise to any claim for damages or additional cost or expense 

occasioned thereby, subject to GCC Subclauses 32.2, 38.3 and 38.4 

if and to the extent that such delay or nonperformance is caused by the 

occurrence of an event of Force Majeure. 

37.6 If the performance of the Contract is substantially prevented, hindered, or 

delayed for a single period of more than 60 days or an aggregate period of 

more than 120 days on account of one or more events of Force Majeure during 

the currency of the Contract, the parties will attempt to develop a mutually 

satisfactory solution, failing which either party may terminate the Contract by 

giving a notice to the other, but without prejudice to either party’s right to 

terminate the Contract under GCC Subclause 38.5. 

37.7 In the event of termination pursuant to GCC Subclause 37.6, the rights and 

obligations of the Employer and the Contractor shall be as specified in GCC 

Subclauses 42.1.2 and 42.1.3. 

37.8 Notwithstanding GCC Subclause 37.5, Force Majeure shall not apply to any 

obligation of the Employer to make payments to the Contractor herein. 

38. War Risks 38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC 

Subclause 37.1 and any explosion or impact of any mine, bomb, shell, 
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grenade, or other projectile, missile, munitions or explosive of war, occurring or 

existing in or near the country (or countries) where the Site is located. 

38.2 Notwithstanding anything contained in the Contract, the Contractor shall have 

no liability whatsoever for or with respect to 

(a) destruction of or damage to Facilities, Plant, or any part thereof; 

(b) destruction of or damage to property of the Employer or any third party; 

or 

(c) injury or loss of life 

if such destruction, damage, injury or loss of life is caused by any war risks, 

and the Employer shall indemnify and hold the Contractor harmless from and 

against any and all claims, liabilities, actions, lawsuits, damages, costs, 

charges, or expenses arising in consequence of or in connection with the 

same. 

38.3 If the Facilities or any Plant or Contractor’s Equipment or any other property of 

the Contractor used or intended to be used for the purposes of the Facilities 

shall sustain destruction or damage by reason of any war risks, the Employer 

shall pay the Contractor for 

(a) any part of the Facilities or the Plant so destroyed or damaged to the 

extent not already paid for by the Employer and so far as may be 

required by the Employer, and as may be necessary for completion of 

the Facilities; 

(b) replacing or making good any Contractor’s Equipment or other property 

of the Contractor so destroyed or damaged; and 

(c) replacing or making good any such destruction or damage to the 

Facilities or the Plant or any part thereof. 

If the Employer does not require the Contractor to replace or make good any 

such destruction or damage to the Facilities, the Employer shall either request 

a change in accordance with GCC Clause 39, excluding the performance of 

that part of the Facilities thereby destroyed or damaged or, where the loss, 

destruction, or damage affects a substantial part of the Facilities, shall 

terminate the Contract, pursuant to GCC Subclause 42.1. 

If the Employer requires the Contractor to replace or make good on any such 

destruction or damage to the Facilities, the Time for Completion shall be 

extended in accordance with GCC 40. 

38.4 Notwithstanding anything contained in the Contract, the Employer shall pay the 

Contractor for any increased costs or incidentals to the execution of the 

Contract that are in any way attributable to, consequent on, resulting from, or 

in any way connected with any war risks, provided that the Contractor shall as 

soon as practicable notify the Employer in writing of any such increased cost. 

38.5 If during the performance of the Contract any war risks shall occur that 

financially or otherwise materially affect the execution of the Contract by the 

Contractor, the Contractor shall use its reasonable efforts to execute the 

Contract with due and proper consideration given to the safety of its and its 

Subcontractors’ personnel engaged in the work on the Facilities, provided, 
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however, that if the execution of the work on the Facilities becomes impossible 

or is substantially prevented for a single period of more than sixty (60) days or 

an aggregate period of more than one hundred and twenty (120) days on 

account of any war risks, the parties will attempt to develop a mutually 

satisfactory solution, failing which either party may terminate the Contract by 

giving a notice to the other. 

38.6 In the event of termination pursuant to GCC Subclauses 38.3 or 38.5, the 

rights and obligations of the Employer and the Contractor shall be specified in 

GCC Subclauses 42.1.2 and 42.1.3.  

 
H.  Change in Contract Elements 

 
39. Change in the 

Facilities 
39.1 Introducing a Change 

39.1.1 Subject to GCC Subclauses 39.2.5 and 39.2.7, the Employer shall 

have the right to propose, and subsequently require, that the Project 

Manager order the Contractor from time to time during the performance 

of the Contract to make any change, modification, addition, or deletion 

to, in or from the Facilities hereinafter called “Change,” provided that 

such Change falls within the general scope of the Facilities and does 

not constitute unrelated work and that it is technically practicable, 

taking into account both the state of advancement of the Facilities and 

the technical compatibility of the Change envisaged with the nature of 

the Facilities as specified in the Contract. 

39.1.2 The Contractor may from time to time during its performance of the 

Contract propose to the Employer with a copy to the Project Manager, 

any Change that the Contractor considers necessary or desirable to 

improve the quality, efficiency, or safety of the Facilities.  The Employer 

may at its discretion approve or reject any Change proposed by the 

Contractor, provided that the Employer shall approve any Change 

proposed by the Contractor to ensure the safety of the Facilities. 

39.1.3 Notwithstanding GCC Subclauses 39.1.1 and 39.1.2, no change made 

necessary because of any default of the Contractor in the performance 

of its obligations under the Contract shall be deemed to be a Change, 

and such change shall not result in any adjustment of the Contract 

Price or the Time for Completion. 

39.1.4 The procedure on how to proceed with and execute Changes is 

specified in GCC Subclauses 39.2 and 39.3, and further details and 

forms are provided in the Employer’s Requirements (Forms and 

Procedures). 

39.2 Changes Originating from Employer 

39.2.1 If the Employer proposes a Change pursuant to GCC Subclause 

39.1.1, it shall send to the Contractor a “Request for Change Proposal,” 

requiring the Contractor to prepare and furnish to the Project Manager 

as soon as reasonably practicable a “Change Proposal,” which shall 

include the following: 

(a) brief description of the Change, 
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(b) effect on the Time for Completion, 

(c) estimated cost of the Change, 

(d) effect on Functional Guarantees (if any), 

(e) effect on the Facilities, and 

(f) effect on any other provisions of the Contract. 

39.2.2 Prior to preparing and submitting the “Change Proposal,” the 

Contractor shall submit to the Project Manager an “Estimate for 

Change Proposal,” which shall be an estimate of the cost of preparing 

and submitting the Change Proposal. 

Upon receipt of the Contractor’s Estimate for Change Proposal, the 

Employer shall do one of the following: 

(a) accept the Contractor’s estimate with instructions to the 

Contractor to proceed with the preparation of the Change 

Proposal, 

(b) advise the Contractor of any part of its Estimate for Change 

Proposal that is unacceptable and request the Contractor to 

review its estimate 

(c) advise the Contractor that the Employer does not intend to 

proceed with the Change. 

39.2.3 Upon receipt of the Employer’s instruction to proceed under GCC 

Subclause 39.2.2 (a), the Contractor shall, with proper expedition, 

proceed with the preparation of the Change Proposal, in accordance 

with GCC Subclause 39.2.1. 

39.2.4 The pricing of any Change shall, as far as practicable, be calculated in 

accordance with the rates and prices included in the Contract.  If such 

rates and prices are inequitable, the parties thereto shall agree on 

specific rates for the valuation of the Change. 

39.2.5 If before or during the preparation of the Change Proposal it becomes 

apparent that the aggregate effect of compliance therewith and with all 

other Change Orders that have already become binding upon the 

Contractor under this GCC Clause 39 would be to increase or 

decrease the Contract Price as originally set forth in Article 2 (Contract 

Price) of the Contract Agreement by more than 15%, the Contractor 

may give a written notice of objection thereto prior to furnishing the 

Change Proposal as aforesaid.  If the Employer accepts the 

Contractor’s objection, the Employer shall withdraw the proposed 

Change and shall notify the Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect its right to 

object to any subsequent requested Changes or Change Orders 

herein, nor affect its right to take into account, when making such 

subsequent objection, the percentage increase or decrease in the 

Contract Price that any Change not objected to by the Contractor 
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represents. 

39.2.6 Upon receipt of the Change Proposal, the Employer and the Contractor 

shall mutually agree upon all matters therein contained.  Within 14 

days after such agreement, the Employer shall, if it intends to proceed 

with the Change, issue the Contractor with a Change Order. 

If the Employer is unable to reach a decision within 14 days, it shall 

notify the Contractor with details of when the Contractor can expect a 

decision. 

If the Employer decides not to proceed with the Change for whatever 

reason, it shall, within the said period of 14 days, notify the Contractor 

accordingly. Under such circumstances, the Contractor shall be entitled 

to reimbursement of all costs reasonably incurred by it in the 

preparation of the Change Proposal, provided that these do not exceed 

the amount given by the Contractor in its Estimate for Change Proposal 

submitted in accordance with GCC Subclause 39.2.2. 

39.2.7 If the Employer and the Contractor cannot reach agreement on the 

price for the Change, an equitable adjustment to the Time for 

Completion, or any other matters identified in the Change Proposal, the 

Employer may nevertheless instruct the Contractor to proceed with the 

Change by issue of a “Pending Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the Contractor 

shall immediately proceed with effecting the Changes covered by such 

Order.  The parties shall thereafter attempt to reach agreement on the 

outstanding issues under the Change Proposal. 

If the parties cannot reach agreement within 60 days from the date of 

issue of the Pending Agreement Change Order, then the matter may 

be referred to the Dispute Board in accordance with the provisions of 

GCC Subclause 45.3. 

39.3 Changes Originating from Contractor 

39.3.1 If the Contractor proposes a Change pursuant to GCC Subclause 

39.1.2, the Contractor shall submit to the Project Manager a written 

“Application for Change Proposal,” giving reasons for the proposed 

Change and including the information specified in GCC Subclause 

39.2.1. 

Upon receipt of the Application for Change Proposal, the parties shall 

follow the procedures outlined in GCC Subclauses 39.2.6 and 39.2.7.  

However, should the Employer choose not to proceed, the Contractor 

shall not be entitled to recover the costs of preparing the Application for 

Change Proposal. 

40. Extension of Time 
for Completion 

40.1 The Time(s) for Completion specified in the SCC shall be extended if the 

Contractor is delayed or impeded in the performance of any of its obligations 

under the Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GCC Clause 39; 
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(b) any occurrence of Force Majeure as provided in GCC Clause 37, 

unforeseen conditions as provided in GCC Clause 35, or other 

occurrence of any of the matters specified or referred to in paragraphs 

(a), (b) and (c) of GCC Subclause 32.2; 

(c) any suspension order given by the Employer under GCC Clause 41 

hereof or reduction in the rate of progress pursuant to GCC Subclause 

41.2; or 

(d) any changes in laws and regulations as provided in GCC Clause 36; or 

(e) any default or breach of the Contract by the Employer, or any activity, 

act or omission of the Employer, or the Project Manager, or any other 

contractors employed by the Employer; or 

(f) any other matter specifically mentioned in the Contract; or 

(g) any delay on the part of a sub-contractor, provided such delay is due to 

a cause for which the Contractor himself would have been entitled to an 

extension of time under this Subclause 

by such period as shall be fair and reasonable in all the circumstances and as 

shall fairly reflect the delay or impediment sustained by the Contractor. 

40.2 Except where otherwise specifically provided in the Contract, the Contractor 

shall submit to the Project Manager a notice of a claim for an extension of the 

Time for Completion, together with particulars of the event or circumstance 

justifying such extension as soon as reasonably practicable after the 

commencement of such event or circumstance.  As soon as reasonably 

practicable after receipt of such notice and supporting particulars of the claim, 

the Employer and the Contractor shall agree upon the period of such 

extension.  In the event that the Contractor does not accept the Employer’s 

estimate of a fair and reasonable time extension, the Contractor shall be 

entitled to refer the matter to a Dispute Board, pursuant to GCC Subclause 

45.3. 

40.3 The Contractor shall at all times use its reasonable efforts to minimize any 

delay in the performance of its obligations under the Contract. 

 In all cases where the Contractor has given a notice of a claim for an extension 

of time under GCC 40.2, the Contractor shall consult with the Project Manager 

in order to determine the steps (if any) which can be taken to overcome or 

minimize the actual or anticipated delay. The Contractor shall there after 

comply with all reasonable instructions, which the Project Manager shall give in 

order to minimize such delay. If compliance with such instructions shall cause 

the Contractor to incur extra costs and the Contractor is entitled to an 

extension of time under GCC 40.1, the amount of such extra costs shall be 

added to the Contract Price. 

41. Suspension 41.1 The Employer may request the Project Manager, by notice to the Contractor, 

to order the Contractor to suspend performance of any or all of its obligations 

under the Contract.  Such notice shall specify the obligation of which 

performance is to be suspended, the effective date of the suspension and the 

reasons therefor.  The Contractor shall thereupon suspend performance of 

such obligation, except those obligations necessary for the care or 
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preservation of the Facilities, until ordered in writing to resume such 

performance by the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other than by 

reason of the Contractor’s default or breach of the Contract, the Contractor’s 

performance of any of its obligations is suspended for an aggregate period of 

more than 90 days, then at any time thereafter and provided that at that time 

such performance is still suspended, the Contractor may give a notice to the 

Project Manager requiring that the Employer shall, within 28 days of receipt of 

the notice, order the resumption of such performance or request and 

subsequently order a change in accordance with GCC Clause 39, excluding 

the performance of the suspended obligations from the Contract. 

If the Employer fails to do so within such period, the Contractor may, by a 

further notice to the Project Manager, elect to treat the suspension, where it 

affects a part only of the Facilities, as a deletion of such part in accordance 

with GCC Clause 39 or, where it affects the whole of the Facilities, as 

termination of the Contract under GCC Subclause 42.1. 

41.2 If 

(a) the Employer has failed to pay the Contractor any sum due under the 

Contract within the specified period, has failed to approve any invoice 

or supporting documents without just cause pursuant to the  Appendix 

(Terms and Procedures of Payment) to the Contract Agreement, or 

commits a substantial breach of the Contract, the Contractor may give a 

notice to the Employer that requires payment of such sum, with interest 

thereon as stipulated in GCC Subclause 12.3, requires approval of such 

invoice or supporting documents, or specifies the breach and requires 

the Employer to remedy the same, as the case may be. If the Employer 

fails to pay such sum together with such interest, fails to approve such 

invoice or supporting documents or give its reasons for withholding 

such approval, or fails to remedy the breach or take steps to remedy 

the breach within 14 days after receipt of the Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations under the 

Contract for any reason attributable to the Employer, including but not 

limited to the Employer’s failure to provide possession of or access to 

the Site or other areas in accordance with GCC Subclause 10.2, or 

failure to obtain any governmental permit necessary for the execution 

and/or completion of the Facilities, 

then the Contractor may by 14 days’ notice to the Employer suspend 

performance of all or any of its obligations under the Contract, or reduce the 

rate of progress. 

41.3 If the Contractor’s performance of its obligations is suspended, or the rate of 

progress is reduced pursuant to this GCC Clause 41, then the Time for 

Completion shall be extended in accordance with GCC Subclause 40.1, and 

any and all additional costs or expenses incurred by the Contractor as a result 

of such suspension or reduction shall be paid by the Employer to the 

Contractor in addition to the Contract Price, except in the case of suspension 

order or reduction in the rate of progress by reason of the Contractor’s default 
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or breach of the Contract. 

41.4 During the period of suspension, the Contractor shall not remove from the Site 

any Plant, any part of the Facilities or any Contractor’s Equipment, without the 

prior written consent of the Employer. 

42. Termination 42.1 Termination for Employer’s Convenience 

42.1.1 The Employer may at any time terminate the Contract for any reason 

by giving the Contractor a notice of termination that refers to this GCC 

Subclause 42.1. 

42.1.2 Upon receipt of the notice of termination under GCC Subclause 42.1.1, 

the Contractor shall, either immediately or upon the date specified in 

the notice of termination, 

(a) cease all further work, except for such work as the Employer 

may specify in the notice of termination for the sole purpose of 

protecting that part of the Facilities already executed, or any 

work required to leave the Site in a clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to the 

Employer pursuant to paragraph (d) (ii) below; 

(c) remove all Contractor’s Equipment from the Site, repatriate the 

Contractor’s and its Subcontractors’ personnel from the Site, 

remove from the Site any wreckage, rubbish and debris of any 

kind, and leave the whole of the Site in a clean and safe 

condition; and 

(d) subject to the payment specified in GCC Subclause 42.1.3,  

(i) deliver to the Employer the parts of the Facilities 

executed by the Contractor up to the date of termination; 

(ii) to the extent legally possible, assign to the Employer all 

right, title and benefit of the Contractor to the Facilities 

and to the Plant as of the date of termination, and, as 

may be required by the Employer, in any subcontracts 

concluded between the Contractor and its 

Subcontractors; and 

(iii) deliver to the Employer all non-proprietary drawings, 

specifications and other documents prepared by the 

Contractor or its Subcontractors as at the date of 

termination in connection with the Facilities. 

42.1.3 In the event of termination of the Contract under GCC Subclause 

42.1.1, the Employer shall pay to the Contractor the following 

amounts: 

(a) the Contract Price, properly attributable to the parts of the 

Facilities executed by the Contractor as of the date of 

termination; 

(b) the costs reasonably incurred by the Contractor in the removal 

of the Contractor’s Equipment from the Site and in the 

repatriation of the Contractor’s and its Subcontractors’ 
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personnel; 

(c) any amounts to be paid by the Contractor to its Subcontractors 

in connection with the termination of any subcontracts, including 

any cancellation charges; 

(d) costs incurred by the Contractor in protecting the Facilities and 

leaving the Site in a clean and safe condition pursuant to 

paragraph (a) of GCC Subclause 42.1.2; and 

(e) the cost of satisfying all other obligations, commitments and 

claims that the Contractor may in good faith have undertaken 

with third parties in connection with the Contract and that are 

not covered by paragraphs (a) through (d) above. 

42.2 Termination for Contractor’s Default 

42.2.1 The Employer, without prejudice to any other rights or remedies it may 

possess, may terminate the Contract forthwith in the following 

circumstances by giving a notice of termination and its reasons 

therefor to the Contractor, referring to this GCC Subclause 42.2: 

(a) if the Contractor becomes bankrupt or insolvent, has a receiving 

order issued against it, compounds with its creditors, or, if the 

Contractor is a corporation, a resolution is passed or order is 

made for its winding up, other than a voluntary liquidation for 

the purposes of amalgamation or reconstruction, a receiver is 

appointed over any part of its undertaking or assets, or if the 

Contractor takes or suffers any other analogous action in 

consequence of debt; 

(b) if the Contractor assigns or transfers the Contract or any right or 

interest therein in violation of the provision of GCC Clause 43; 

and 

(c) if the Contractor, in the judgment of the Employer has engaged 

in integrity violations, as defined in GCC Clause 6, in competing 

for or in executing the Contract. 

 

42.2.2 If the Contractor 

(a) has abandoned or repudiated the Contract; 

(b) has without valid reason failed to commence work on the 

Facilities promptly or has suspended, other than pursuant to 

GCC Subclause 41.2, the progress of Contract performance for 

more than 28 days after receiving a written instruction from the 

Employer to proceed; 

(c) persistently fails to execute the Contract in accordance with the 

Contract or persistently neglects to carry out its obligations 

under the Contract without just cause; 

(d) refuses or is unable to provide sufficient materials, services or 

labor to execute and complete the Facilities in the manner 
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specified in the program furnished under GCC Subclause 18.2 

at rates of progress that give reasonable assurance to the 

Employer that the Contractor can attain Completion of the 

Facilities by the Time for Completion as extended; 

then the Employer may, without prejudice to any other rights it may 

possess under the Contract, give a notice to the Contractor, stating the 

nature of the default and requiring the Contractor to remedy the same.  

If the Contractor fails to remedy or to take steps to remedy the same 

within 14 days of its receipt of such notice, then the Employer may 

terminate the Contract forthwith by giving a notice of termination to the 

Contractor that refers to this GCC Subclause 42.2. 

42.2.3 Upon receipt of the notice of termination under GCC Subclauses 

42.2.1 or 42.2.2, the Contractor shall, either immediately or upon such 

date as is specified in the notice of termination, 

(a) cease all further work, except for such work as the Employer 

may specify in the notice of termination for the sole purpose of 

protecting that part of the Facilities already executed, or any 

work required to leave the Site in a clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to the 

Employer pursuant to paragraph (d) below; 

(c) deliver to the Employer the parts of the Facilities executed by 

the Contractor up to the date of termination; 

(d) to the extent legally possible, assign to the Employer all right, 

title and benefit of the Contractor to the Facilities and to the 

Plant as of the date of termination, and, as may be required by 

the Employer, in any subcontracts concluded between the 

Contractor and its Subcontractors; and 

(e) deliver to the Employer all drawings, specifications and other 

documents prepared by the Contractor or its Subcontractors as 

of the date of termination in connection with the Facilities. 

42.2.4 The Employer may enter upon the Site, expel the Contractor, and 

complete the Facilities itself or by employing any third party.  The 

Employer may, to the exclusion of any right of the Contractor over the 

same, take over and use with the payment of a fair rental rate to the 

Contractor, with all the maintenance costs to the account of the 

Employer and with an indemnification by the Employer for all liability 

including damage or injury to persons arising out of the Employer’s 

use of such equipment, any Contractor’s Equipment owned by the 

Contractor and on the Site in connection with the Facilities for such 

reasonable period as the Employer considers expedient for the supply 

and installation of the Facilities. 

Upon completion of the Facilities or at such earlier date as the 

Employer thinks appropriate, the Employer shall give notice to the 

Contractor that such Contractor’s Equipment will be returned to the 

Contractor at or near the Site and shall return such Contractor’s 

Equipment to the Contractor in accordance with such notice.  The 

Contractor shall thereafter without delay and at its cost remove or 
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arrange removal of the same from the Site. 

42.2.5 Subject to GCC Subclause 42.2.6, the Contractor shall be entitled to 

be paid the Contract Price attributable to the Facilities executed as of 

the date of termination, the value of any unused or partially used Plant 

on the Site, and the costs, if any, incurred in protecting the Facilities 

and in leaving the Site in a clean and safe condition pursuant to 

paragraph (a) of GCC Subclause 42.2.3.  Any sums due the Employer 

from the Contractor accruing prior to the date of termination shall be 

deducted from the amount to be paid to the Contractor under this 

Contract. 

42.2.6 If the Employer completes the Facilities, the cost of completing the 

Facilities by the Employer shall be determined. 

If the sum that the Contractor is entitled to be paid, pursuant to GCC 

Subclause 42.2.5, plus the reasonable costs incurred by the Employer 

in completing the Facilities, exceeds the Contract Price, the Contractor 

shall be liable for such excess. 

If such excess is greater than the sums due the Contractor under GCC 

Subclause 42.2.5, the Contractor shall pay the balance to the 

Employer, and if such excess is less than the sums due the Contractor 

under GCC Subclause 42.2.5, the Employer shall pay the balance to 

the Contractor. 

The Employer and the Contractor shall agree, in writing, on the 

computation described above and the manner in which any sums shall 

be paid. 

 

42.3 Termination by Contractor 

42.3.1 If 

(a) the Employer has failed to pay the Contractor any sum due 

under the Contract within the specified period, has failed to 

approve any invoice or supporting documents without just 

cause pursuant to the  Appendix (Terms and Procedures of 

Payment) to the Contract Agreement, or commits a substantial 

breach of the Contract, the Contractor may give a notice to the 

Employer that requires payment of such sum, with interest 

thereon as stipulated in GCC Subclause 12.3, requires approval 

of such invoice or supporting documents, or specifies the 

breach and requires the Employer to remedy the same, as the 

case may be.  If the Employer fails to pay such sum together 

with such interest, fails to approve such invoice or supporting 

documents or give its reasons for withholding such approval, 

fails to remedy the breach or take steps to remedy the breach 

within 14 days after receipt of the Contractor’s notice; or 

(b) the Contractor is unable to carry out any of its obligations under 

the Contract for any reason attributable to the Employer, 

including but not limited to the Employer’s failure to provide 

possession of or access to the Site or other areas or failure to 

obtain any governmental permit necessary for the execution 
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and/or completion of the Facilities; 

then the Contractor may give a notice to the Employer thereof, and if 

the Employer has failed to pay the outstanding sum, to approve the 

invoice or supporting documents, to give its reasons for withholding 

such approval, or to remedy the breach within 28 days of such notice, 

or if the Contractor is still unable to carry out any of its obligations 

under the Contract for any reason attributable to the Employer within 

28 days of the said notice, the Contractor may by a further notice to 

the Employer referring to this GCC Subclause 42.3.1, forthwith 

terminate the Contract. 

42.3.2 The Contractor may terminate the Contract forthwith by giving a notice 

to the Employer to that effect, referring to this GCC Subclause 42.3.2, 

if the Employer becomes bankrupt or insolvent, has a receiving order 

issued against it, compounds with its creditors, or, being a corporation, 

if a resolution is passed or order is made for its winding up (other than 

a voluntary liquidation for the purposes of amalgamation or 

reconstruction), a receiver is appointed over any part of its undertaking 

or assets, or if the Employer takes or suffers any other analogous 

action in consequence of debt. 

42.3.3 If the Contract is terminated under GCC Subclauses 42.3.1 or 42.3.2, 

then the Contractor shall immediately 

(a) cease all further work, except for such work as may be 

necessary for the purpose of protecting that part of the Facilities 

already executed, or any work required to leave the Site in a 

clean and safe condition; 

(b) terminate all subcontracts, except those to be assigned to the 

Employer pursuant to paragraph (d) (ii); 

(c) remove all Contractor’s Equipment from the Site and repatriate 

the Contractor’s and its Subcontractors’ personnel from the 

Site; and 

(d) subject to the payment specified in GCC Subclause 42.3.4,  

(i) deliver to the Employer the parts of the Facilities 

executed by the Contractor up to the date of termination; 

(ii) to the extent legally possible, assign to the Employer all 

right, title and benefit of the Contractor to the Facilities 

and to the Plant as of the date of termination, and, as 

may be required by the Employer, in any subcontracts 

concluded between the Contractor and its 

Subcontractors; and 

(iii) deliver to the Employer all drawings, specifications and 

other documents prepared by the Contractor or its 

Subcontractors as of the date of termination in 

connection with the Facilities. 

42.3.4 If the Contract is terminated under GCC Subclauses 42.3.1 or 42.3.2, 

the Employer shall pay to the Contractor all payments specified in 

GCC Subclause 42.1.3, and reasonable compensation for all loss, 

except for loss of profit, or damage sustained by the Contractor arising 
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out of, in connection with or in consequence of such termination. 

42.3.5 Termination by the Contractor pursuant to this GCC Subclause 42.3 is 

without prejudice to any other rights or remedies of the Contractor that 

may be exercised in lieu of or in addition to rights conferred by GCC 

Subclause 42.3. 

42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all 

work executed, Installation Services provided, and all Plant acquired, or 

subject to a legally binding obligation to purchase, by the Contractor and used 

or intended to be used for the purpose of the Facilities, up to and including the 

date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the Employer to the 

Contractor, account shall be taken of any sum previously paid by the Employer to 

the Contractor under the Contract, including any advance payment paid pursuant 

to the Appendix (Terms and Procedures of Payment) to the Contract Agreement. 

43. Assignment 43.1 Neither the Employer nor the Contractor shall, without the express prior written 

consent of the other party which consent shall not be unreasonably withheld, 

assign to any third party the Contract or any part thereof, or any right, benefit, 

obligation or interest therein or thereunder, except that the Contractor shall be 

entitled to assign either absolutely or by way of charge any monies due and 

payable to it or that may become due and payable to it under the Contract. 

 
 I.  Claims, Disputes, and Arbitration 

44. Contractor’s Claims 44.1 If the Contractor considers himself to be entitled to any extension of the Time 
for Completion and/or any additional payment, under any Clause of these 
Conditions or otherwise in connection with the Contract, the Contractor shall 
submit a notice to the Project Manager, describing the event or circumstance 
giving rise to the claim. The notice shall be given as soon as practicable, and 
not later than 28 days after the Contractor became aware, or should have 
become aware, of the event or circumstance.  

If the Contractor fails to give notice of a claim within such period of 28 days, the 
Time for Completion shall not be extended, the Contractor shall not be entitled 
to additional payment, and the Employer shall be discharged from all liability in 
connection with the claim. Otherwise, the following provisions of this Subclause 
shall apply. 

The Contractor shall also submit any other notices, which are required by the 
Contract, and supporting particulars for the claim, all as relevant to such event 
or circumstance. 

The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to 
the Project Manager. Without admitting the Employer’s liability, the Project 
Manager may, after receiving any notice under this Subclause, monitor the 
record keeping and/or instruct the Contractor to keep further contemporary 
records. The Contractor shall permit the Project Manager to inspect all these 
records, and shall (if instructed) submit copies to the Project Manager. 

Within 42 days after the Contractor became aware (or should have become 
aware) of the event or circumstance giving rise to the claim, or within such 
other period as may be proposed by the Contractor and approved by the 
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Project Manager, the Contractor shall send to the Project Manager a fully 
detailed claim, which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment claimed. If the 
event or circumstance giving rise to the claim has a continuing effect, 

(a) this fully detailed claim shall be considered as interim; 

(b) the Contractor shall send further interim claims at monthly intervals, 
giving the accumulated delay and/or amount claimed, and such further 
particulars as the Project Manager may reasonably require; and 

(c) the Contractor shall send a final claim within 28 days after the end of the 
effects resulting from the event or circumstance, or within such other 
period as may be proposed by the Contractor and approved by the 
Project Manager. 

Within 42 days after receiving a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Project 
Manager and approved by the Contractor, the Project Manager shall respond 
with approval, or with disapproval and detailed comments. He may also request 
any necessary further particulars, but shall nevertheless give his response on 
the principles of the claim within such time. 

Each payment certificate shall include such amounts for any claim as have 
been reasonably substantiated as due under the relevant provision of the 
Contract. Unless and until the particulars supplied are sufficient to substantiate 
the whole of the claim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate. 

The Project Manager shall agree with the Contractor or estimate: (i) the 
extension (if any) of the Time for Completion (before or after its expiry) in 
accordance with GCC Clause 40, and/or (ii) the additional payment (if any) to 
which the Contractor is entitled under the Contract. 

The requirements of this Subclause are in addition to those of any other 
Subclause, which may apply to a claim. If the Contractor fails to comply with 
this or another Subclause in relation to any claim, any extension of time and/or 
additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim 
is excluded under the second paragraph of this Subclause.  

In the event that the Contractor and the Employer cannot agree on any matter 
relating to a claim, either party may refer the matter to the Dispute Board 
pursuant to GCC 45 hereof. 

45. Disputes and 
Arbitration 45.1 Appointment of the Dispute Board 

Disputes shall be referred to a Dispute Board for decision in accordance with 
GCC Subclause 45.3. The Parties shall appoint a Dispute Board by the date 
stated in the SCC. 

The Dispute Board shall comprise, as stated in the SCC, either one or three 
suitably qualified persons (“the members”), each of whom shall be fluent in the 
language for communication defined in the Contract and shall be a professional 
experienced in the type of activities involved in the performance of the Contract and 
with the interpretation of contractual documents. If the number is not so stated 
and the Parties do not agree otherwise, the Dispute Board shall comprise three 
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persons, one of whom shall serve as chairman. 

If the Parties have not jointly appointed the Dispute Board 21 days before the 
date stated in the SCC and the Dispute Board is to comprise three persons, 
each Party shall nominate one member for the approval of the other Party. The 
first two members shall recommend and the Parties shall agree upon the third 
member, who shall act as chairman. 

However, if a list of potential members is included in the SCC, the members 
shall be selected from those on the list, other than anyone who is unable or 
unwilling to accept appointment to the Dispute Board. 

The agreement between the Parties and either the sole member or each of the 
three members shall incorporate by reference the General Conditions of 
Dispute Board Agreement contained in the Appendix to these General 
Conditions, with such amendments as are agreed between them. 

The terms of the remuneration of either the sole member or each of the three 
members, including the remuneration of any expert whom the Dispute Board 
consults, shall be mutually agreed upon by the Parties when agreeing the 
terms of appointment of the member or such expert (as the case may be). Each 
Party shall be responsible for paying one-half of this remuneration. 

If a member declines to act or is unable to act as a result of death, disability, 
resignation or termination of appointment, a replacement shall be appointed in 
the same manner as the replaced person was required to have been 
nominated or agreed upon, as described in this Subclause. 

The appointment of any member may be terminated by mutual agreement of 
both Parties, but not by the Employer or the Contractor acting alone. Unless 
otherwise agreed by both Parties, the appointment of the Dispute Board 
(including each member) shall expire when the Operational Acceptance 
Certificate has been issued in accordance with GCC Clause 25.3. 

 
45.2 Failure to Agree Dispute Board 

If any of the following conditions apply, namely: 

(a) the Parties fail to agree upon the appointment of the sole member of the 
Dispute Board by the date stated in the first paragraph of GCC 
Subclause 45.1;  

(b) either Party fails to nominate a member (for approval by the other Party) 
of a Dispute Board of three persons by such date; 

(c) the Parties fail to agree upon the appointment of the third member (to 
act as chairman) of the Dispute Board by such date; or 

(d) the Parties fail to agree upon the appointment of a replacement person 
within 42 days after the date on which the sole member or one of the 
three members declines to act or is unable to act as a result of death, 
disability, resignation, or termination of appointment; 

then the appointing entity or official named in the SCC shall, upon the request 
of either or both of the Parties and after due consultation with both Parties, 
appoint this member of the Dispute Board. This appointment shall be final and 
conclusive. Each Party shall be responsible for paying one-half of the 
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remuneration of the appointing entity or official. 

 
45.3 Obtaining Dispute Board’s Decision 

If a dispute (of any kind whatsoever) arises between the Parties in connection 
withthe performance of the Contract, including any dispute as to any certificate, 
determination, instruction, opinion or valuation of the Project Manager, either 
Party may refer the dispute in writing to the Dispute Board for its decision, with 
copies to the other Party and the Project Manager. Such reference shall state 
that it is given under this Subclause. 

For a Dispute Board of three persons, the Dispute Board shall be deemed to 
have received such reference on the date when it is received by the chairman 
of the Dispute Board. 

Both Parties shall promptly make available to the Dispute Board all such 
additional information, further access to the Site, and appropriate facilities, as 
the Dispute Board may require for the purposes of making a decision on such 
dispute. The Dispute Board shall be deemed to be not acting as arbitrator(s). 

Within 84 days after receiving such reference, or within such other period as 
may be proposed by the Dispute Board and approved by both Parties, the 
Dispute Board shall give its decision, which shall be reasoned and shall state 
that it is given under this Subclause. The decision shall be binding on both 
Parties, who shall promptly give effect to it unless and until it shall be revised in 
an amicable settlement or an arbitral award as described below. Unless the 
Contract has already been abandoned, repudiated or terminated, the 
Contractor shall continue to proceed with the performance of the Facilities in 
accordance with the Contract. 

If either Party is dissatisfied with the Dispute Board’s decision, then either Party 
may, within 28 days after receiving the decision, give notice to the other Party 
of its dissatisfaction and intention to commence arbitration. If the Dispute Board 
fails to give its decision within the period of 84 days (or as otherwise approved) 
after receiving such reference, then either Party may, within 28 days after this 
period has expired, give notice to the other Party of its dissatisfaction and 
intention to commence arbitration. 

In either event, this notice of dissatisfaction shall state that it is given under this 
Subclause, and shall set out the matter in dispute and the reason(s) for 
dissatisfaction. Except as stated in GCC Subclauses 45.6 and 45.7, neither 
Party shall be entitled to commence arbitration of a dispute unless a notice of 
dissatisfaction has been given in accordance with this Subclause. 

If the Dispute Board has given its decision as to a matter in dispute to both 
Parties, and no notice of dissatisfaction has been given by either Party within 
28 days after it received the Dispute Board’s decision, then the decision shall 
become final and binding upon both Parties. 

 
45.4 Amicable Settlement 

Where notice of dissatisfaction has been given under GCC Subclause 45.3 
above, bothParties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, 
arbitration may be commenced on or after the fifty-sixth day after the day on 
which notice of dissatisfaction and intention to commence arbitration was 
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given, even if no attempt at amicable settlement has been made. 

 
45.5 Arbitration 

Unless settled amicably, any dispute in respect of which the Dispute Board’s 
decision (if any) has not become final and binding shall be finally settled by 
international arbitration. Unless otherwise agreed by both Parties, 

(a) arbitration proceedings shall be conducted as stated in the Special 
Conditions; 

(b) if no arbitration proceedings is so stated, the dispute shall be finally 
settled by institutional arbitration under the Rules of Arbitration of the 
International Chamber of Commerce; 

(c) the dispute shall be settled by three arbitrators; and 

(d) the arbitration shall be conducted in the language for communications 
defined in GCC Subclause 5.3. 

The arbitrator(s) shall have full power to open up, review and revise any 
certificate, determination, instruction, opinion or valuation of the Project 
Manager, and any decision of the Dispute Board, relevant to the dispute. 
Nothing shall disqualify the Project Manager from being called as a witness 
and giving evidence before the arbitrator(s) on any matter whatsoever relevant 
to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrator(s) to the 
evidence or arguments previously put before the Dispute Board to obtain its 
decision, or to the reasons for dissatisfaction given in its notice of 
dissatisfaction. Any decision of the Dispute Board shall be admissible in 
evidence in the arbitration. 

Arbitration may be commenced prior to or after completion of the Works. The 
obligations of the Parties, the Project Manager and the Dispute Board shall not 
be altered by reason of any arbitration being conducted during the progress of 
the Works. 

 

45.6 Failure to Comply with Dispute Board’s Decision 
In the event that a Party fails to comply with a Dispute Board decision which 
has become final and binding, then the other Party may, without prejudice to 
any other rights it may have, refer the failure itself to arbitration under GCC 
Subclause 45.5. GCC Subclauses 45.3 and 45.4 shall not apply to this 
reference. 

 
45.7 Expiry of Dispute Board’s Appointment 

If a dispute arises between the Parties in connection with the performance of 
the Contract, and there is no Dispute Board in place, whether byreason of the 
expiry of the Dispute Board’s appointment or otherwise, 
(a) GCC Subclauses 45.3 and 45.4 shall not apply, and 
(b) the dispute may be referred directly to arbitration under GCC Subclause 

45.5. 
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APPENDIX A 

General Conditions of Dispute Board Agreement 

 

1 Definitions 

Each “Dispute Board Agreement” is a tripartite agreement by and between 

(a)  the “Employer”; 

(b)  the “Contractor”; and 

(c)  the “Member” who is defined in the Dispute Board Agreement as being 

(i) the sole member of the "Dispute Board" and, where this is the case, all references to 
the “Other Members” do not apply; or 

(ii) one of the three persons who are jointly called the “Dispute Board” (or “dispute board”)  
and, where this is the case, the other two persons are called the “Other Members”. 

The Employer and the Contractor have entered (or intend to enter) into a contract, which is called 
the "Contract" and is defined in the Dispute Board Agreement, which incorporates this Appendix. In 
the Dispute Board Agreement, words and expressions which are not otherwise defined shall have 
the meanings assigned to them in the Contract. 

2 General Provisions 

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of the 
following dates: 

(a) the Commencement Date defined in the Contract; 

(b) when the Employer, the Contractor and the Member have each signed the Dispute Board 
Agreement; or 

(c) when the Employer, the Contractor and each of the Other Members (if any) have respectively 
each signed a dispute board agreement. 

This employment of the Member is a personal appointment. At any time, the Member may give not 
less than 70 days’ notice of resignation to the Employer and to the Contractor, and the Dispute 
Board Agreement shall terminate upon the expiry of this period. 

3 Warranties 

The Member warrants and agrees that he/she is and shall be impartial and independent of the 
Employer, the Contractor and the Project Manager. The Member shall promptly disclose, to each of 
them and to the Other Members (if any), any fact or circumstance which might appear inconsistent 
with his/her warranty and agreement of impartiality and independence. 

When appointing the Member, the Employer and the Contractor relied upon the Member’s 
representations that he/she is 

(a) experienced in the work, which the Contractor is to carry out under the Contract, 

(b) experienced in the interpretation of contract documentation, and 
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(c) fluent in the language for communications defined in the Contract. 

 

4 General Obligations of the Member 

The Member shall 

(a) have no interest financial or otherwise in the Employer, the Contractor or the Project 
Manager, nor any financial interest in the Contract except for payment under the Dispute 
Board Agreement; 

(b) not previously have been employed as a consultant or otherwise by the Employer, the 
Contractor, or the Project Manager, except in such circumstances as were disclosed in 
writing to the Employer and the Contractor before they signed the Dispute Board Agreement; 

(c) have disclosed in writing to the Employer, the Contractor, and the Other Members (if any), 
before entering into the Dispute Board Agreement and to his/her best knowledge and 
recollection, any professional or personal relationships with any director, officer, or employee 
of the Employer, the Contractor, or the Project Manager, and any previous involvement in the 
overall project of which the Contract forms part; 

(d) not, for the duration of the Dispute Board Agreement, be employed as a consultant or 
otherwise by the Employer, the Contractor, or the Project Manager, except as may be agreed 
in writing by the Employer, the Contractor, and the Other Members (if any); 

(e) comply with the annexed procedural rules and with GCC Subclause 45.3; 

(f) not give advice to the Employer, the Contractor, the Employer’s Personnel, or the 
Contractor’s Personnel concerning the conduct of the Contract, other than in accordance with 
the annexed procedural rules; 

(g) not while a Member enter into discussions or make any agreement with the Employer, the 
Contractor, or the Project Manager regarding employment by any of them, whether as a 
consultant or otherwise, after ceasing to act under the Dispute Board Agreement; 

(h) ensure his/her availability for all site visits and hearings as are necessary; 

(i) become conversant with the Contract and with the progress of the Facilities (and of any other 
parts of the project of which the Contract forms part) by studying all documents received, 
which shall be maintained in a current working file; 

(j) treat the details of the Contract and all the Dispute Board’s activities and hearings as private 
and confidential, and not publish or disclose them without the prior written consent of the 
Employer, the Contractor, and the Other Members (if any); and 

(k) be available to give advice and opinions on any matter relevant to the Contract when 
requested by both the Employer and the Contractor, subject to the agreement of the Other 
Members (if any). 

 

5 General Obligations of the Employer and the Contractor 

The Employer, the Contractor, the Employer’s Personnel and the Contractor’sPersonnel shall not 
request advice from or consultation with the Member regarding theContract, otherwise than in the 
normal course of the Dispute Board’s activities under the Contract and the Dispute Board 
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Agreement. The Employer and the Contractor shall be responsible for compliance with this 
provision, by the Employer’s Personnel and the Contractor’s Personnel respectively. 

The Employer and the Contractor undertake to each other and to the Member that the Member shall 
not, except as otherwise agreed in writing by the Employer, the Contractor, the Member and the 
Other Members (if any)  

(a) be appointed as an arbitrator in any arbitration under the Contract;  

(b) be called as a witness to give evidence concerning any dispute before arbitrator(s) appointed 
for any arbitration under the Contract; or  

(c) be liable for any claims for anything done or omitted in the discharge or purported discharge 
of the Member’s functions, unless the act or omission is shown to have been in bad faith. 

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member 
harmless against and from claims from which he is relieved from liability under the preceding 
paragraph. 

Whenever the Employer or the Contractor refers a dispute to the Dispute Board under GCC 
Subclause 45.3, which will require the Member to make a site visit and attend a hearing, the 
Employer or the Contractor shall provide appropriate security for a sum equivalent to the reasonable 
expenses to be incurred by the Member. No account shall be taken of any other payments due or 
paid to the Member. 

 

6 Payment 

The Member shall be paid as follows, in the currency named in the Dispute Board Agreement: 

(a) a retainer fee per calendar month, which shall be considered as payment in full for 

(i) being available on 28 days’ notice for all site visits and hearings; 

(ii) becoming and remaining conversant with all project developments and maintaining 
relevant files; 

(iii) all office and overhead expenses including secretarial services, photocopying and 
office supplies incurred in connection with his duties; and 

(iv) all services performed hereunder except those referred to in sub-paragraphs (b) and 
(c) of this Clause. 

 The retainer fee shall be paid with effect from the last day of the calendar month in which the 
Dispute Board Agreement becomes effective; until the last day of the calendar month in 
which the Taking-Over Certificate is issued for the whole of the Works. 

 With effect from the first day of the calendar month following the month in which Taking-Over 
Certificate is issued for the whole of the Works, the retainer fee shall be reduced by one-third. 
This reduced fee shall be paid until the first day of the calendar month in which the Member 
resigns or the Dispute Board Agreement is otherwise terminated. 

(b) a daily fee, which shall be considered as payment in full for 

(i) each day or part of a day up to a maximum of 2 days’ travel time in each direction for 
the journey between the Member’s home and the site, or another location of a meeting 
with the Other Members (if any); 
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(ii) each working day on site visits, hearings, or preparing decisions; and 

(iii) each day spent reading submissions in preparation for a hearing. 

(c) all reasonable expenses, including necessary travel expenses (air fare in less than first class, 
hotel and subsistence and other direct travel expenses) incurred in connection with the 
Member’s duties, as well as the cost of telephone calls, courier charges, facsimiles, and 
telexes, and use of the internet: a receipt shall be required for each item in excess of 5% of 
the daily fee referred to in sub-paragraph (b) of this Clause; 

(d) any taxes properly levied in the Country on payments made to the Member (unless a national 
or permanent resident of the Country) under this Clause 6. 

 The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it 
specifies otherwise, these fees shall remain fixed for the first 24 calendar months, and shall 
thereafter be adjusted by agreement between the Employer, the Contractor and the Member, 
at each anniversary of the date on which the Dispute Board Agreement became effective. 

 If the parties fail to agree on the retainer fee or the daily fee, the appointing entity or official 
named in the SCC shall determine the amount of the fees to be used. 

 The Member shall submit invoices for payment of the monthly retainer and air fares quarterly 
in advance. Invoices for other expenses and for daily fees shall be submitted following the 
conclusion of a site visit or hearing. All invoices shall be accompanied by a brief description of 
activities performed during the relevant period and shall be addressed to the Contractor. 

 The Contractor shall pay each of the Member’s invoices in full within 56 calendar days after 
receiving each invoice and shall apply to the Employer (in the Statements under the Contract) 
for reimbursement of one-half of the amounts of these invoices. The Employer shall then pay 
the Contractor in accordance with the Contract. 

 If the Contractor fails to pay to the Member the amount to which he/she is entitled under the 
Dispute Board Agreement, the Employer shall pay the amount due to the Member and any 
other amount which may be required to maintain the operation of the Dispute Board; and 
without prejudice to the Employer’s rights or remedies. In addition to all other rights arising 
from this default, the Employer shall be entitled to reimbursement of all sums paid in excess 
of one-half of these payments, plus all costs of recovering these sums and financing charges 
calculated at the rate specified in accordance with GCC Subclause 12.3. 

 If the Member does not receive payment of the amount due within 70 days after submitting a 
valid invoice, the Member may (i) suspend his/her services (without notice) until the payment 
is received, and/or (ii) resign his/her appointment by giving notice under Clause 7. 

 

7 Termination 

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board Agreement 
by giving 42 days’ notice to the Member, or (ii) the Member may resign as provided for in Clause 2. 

If the Member fails to comply with the Dispute Board Agreement, the Employer and the Contractor 
may, without prejudice to their other rights, terminate it by notice to the Member. The notice shall 
take effect when received by the Member. 

If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the Member 
may, without prejudice to his other rights, terminate it by notice to the Employer and the Contractor. 
The notice shall take effect when received by them both. 
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Any such notice, resignation and termination shall be final and binding on the Employer, the 
Contractor and the Member. However, a notice by the Employer or the Contractor, but not by both, 
shall be of no effect. 

 

8 Default of the Member 

If the Member fails to comply with any of his obligations under Clause 4 concerning his impartiality 
or independence in relation to the Employer or the Contractor, he/she shall not be entitled to any 
fees or expenses hereunder and shall, without prejudice to their other rights, reimburse each of the 
Employer and the Contractor for any fees and expenses received by the Member and the Other 
Members (if any), for proceedings or decisions (if any) of the Dispute Board which are rendered void 
or ineffective by the said failure to comply. 

 

9 Disputes 

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the 
breach, termination or invalidity thereof, shall be finally settled by institutional arbitration. If no other 
arbitration institute is agreed, the arbitration shall be conducted under the Rules of Arbitration of the 
International Chamber of Commerce by one arbitrator appointed in accordance with these Rules of 
Arbitration. 
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Annex - DISPUTE BOARD GUIDELINES 

1.  Unless otherwise agreed by the Employer and the Contractor, the Dispute Board shall visit 
the site at intervals of not more than 140 days, including times of critical construction events, 
at the request of either the Employer or the Contractor. Unless otherwise agreed by the 
Employer, the Contractor, and the Dispute Board, the period between consecutive visits shall 
not be less than 70 days, except as required to convene a hearing as described below. 

2. The timing of and agenda for each site visit shall be as agreed jointly by the Dispute Board, 
the Employer, and the Contractor, or in the absence of agreement, shall be decided by the 
Dispute Board. The purpose of site visits is to enable the Dispute Board to become and 
remain acquainted with the progress of the Works and of any actual or potential problems or 
claims, and, as far as reasonable, to prevent potential problems or claims from becoming 
disputes. 

3. Site visits shall be attended by the Employer, the Contractor, and the Project Manager and 
shall be coordinated by the Employer in cooperation with the Contractor. The Employer shall 
ensure the provision of appropriate conference facilities and secretarial and copying services. 
At the conclusion of each site visit and before leaving the site, the Dispute Board shall 
prepare a report on its activities during the visit and shall send copies to the Employer and 
the Contractor. 

4. The Employer and the Contractor shall furnish to the Dispute Board one copy of all 
documents which the Dispute Board may request, including Contract documents, progress 
reports, variation instructions, certificates, and other documents pertinent to the performance 
of the Contract. All communications between the Dispute Board and the Employer or the 
Contractor shall be copied to the other Party. If the Dispute Board comprises three persons, 
the Employer and the Contractor shall send copies of these requested documents and these 
communications to each of these persons. 

5. If any dispute is referred to the Dispute Board in accordance with GCC Subclause 45.3, the 
Dispute Board shall proceed in accordance with GCC Subclause 45.3 and these Guidelines. 
Subject to the time allowed to give notice of a decision and other relevant factors, the Dispute 
Board shall 

(a) act fairly and impartially as between the Employer and the Contractor, giving each of 
them a reasonable opportunity of putting his case and responding to the other’s case; 
and 

(b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense. 

6. The Dispute Board may conduct a hearing on the dispute, in which event it will decide on the 
date and place for the hearing and may request that written documentation and arguments 
from the Employer and the Contractor be presented to it prior to or at the hearing. 

7. Except as otherwise agreed in writing by the Employer and the Contractor, the Dispute Board 
shall have power to adopt an inquisitorial procedure, to refuse admission to hearings or 
audience at hearings to any persons other than representatives of the Employer, the 
Contractor, and the Project Manager, and to proceed in the absence of any party who the 
Dispute Board is satisfied received notice of the hearing; but shall have discretion to decide 
whether and to what extent this power may be exercised. 

8. The Employer and the Contractor empower the Dispute Board, among other things, to 

(a) establish the procedure to be applied in deciding a dispute;  

(b) decide upon the Dispute Board’s own jurisdiction, and as to the scope of any dispute 
referred to it; 
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(c) conduct any hearing as it thinks fit, not being bound by any rules or procedures other 
than those contained in the Contract and these Guidelines; 

(d) take the initiative in ascertaining the facts and matters required for a decision; 

(e) make use of its own specialist knowledge, if any; 

(f) decide upon the payment of financing charges in accordance with the Contract; 

(g) decide upon any provisional relief such as interim or conservatory measures;  

(h) open up, review and revise any certificate, decision, determination, instruction, opinion 
or valuation of the Project Manager, relevant to the dispute; and 

(i) appoint, should the Dispute Board so consider necessary and the Parties agree, a 
suitable expert at the cost of the Parties to give advice on a specific matter relevant to 
the dispute. 

9. The Dispute Board shall not express any opinions during any hearing concerning the merits 
of any arguments advanced by the Parties. Thereafter, the Dispute Board shall make and 
give its decision in accordance with GCC Subclause 45.3, or as otherwise agreed by the 
Employer and the Contractor in writing. If the Dispute Board comprises three persons 

(a) it shall convene in private after a hearing, in order to have discussions and prepare its 
decision; 

(b) it shall endeavour to reach a unanimous decision: if this proves impossible the 
applicable decision shall be made by a majority of the Members, who may require the 
minority Member to prepare a written report for submission to the Employer and the 
Contractor; and 

(c) if a Member fails to attend a meeting or hearing, or to fulfil any required function, the 
other two Members may nevertheless proceed to make a decision, unless 

(i) either the Employer or the Contractor does not agree that they do so, or 

(ii) the absent Member is the chairman and he/she instructs the other Members to not 

make a decision. 
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Section 8: Special Conditions of Contract 

 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 

Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 

GCC.  The clause number of the SCC is the corresponding clause number of the GCC. 

Table of Clauses 
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1. Definitions 

 The Employer is: Assam Electricity Grid Corporation Limited. 

The Bank is: Asian Infrastructure Investment Bank 

Country of Origin: India 

5. Law and Language 

 5.1 The Contract shall be interpreted in accordance with the laws of: India 

 5.2 The ruling language is: English 

 

 

7 

 

5.3 The language for communications is: English. 

 

Scope of Facilities 

  

7.3 The Contractor agrees to supply spare parts for a period of years: Ten (10) Years.  

An undertaking to the effect that the spare parts shall be made available to AEGCL by the 
contractor for a period of ten (10) years should be furnished by the contractor. The 
undertaking shall be executed through Non-judicial stamp paper of Rs. 100/- or above to be 
submitted along with the tender. Undertakind notarized in India shall be submitted before 
signing of the contract. 

The Contractor shall carry sufficient inventories to ensure an ex-stock supply of consumable spares 
for the Plant.  Other spare parts and components shall be supplied as promptly as possible, but at 
the most within 6 months of placing the order.  In addition, in the event of termination of the 
production of spare parts, advance notification will be made to the Employer of the pending 
termination, with sufficient time to permit the Employer to procure the needed requirement. 
Following such termination, the Contractor will furnish to the extent possible and at no cost to the 
Employer the blueprints, drawings and specifications of the spare parts, if requested. 

8. Time for Commencement and Completion 

 8.1 The Contractor shall commence work on the Facilities within 14 (Fourteen) days from the 
Notice to Proceed which will be issued from Employer upon effectiveness of contract, 

 
8.2      The Time for Completion of the whole of the Facilities shall be 36 (Thirty-Six) months from 

the Effective Date as described in the Contract Agreement. 
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9        Contractor’s Responsibilities: 

9.8 Environmental and Social risk mitigation 

(a) The contractor/subcontractor should adhere to the Environmental and Social Management Plan 
(ESMP). The payment is linked towards compliance to responsibility specified under the generic ESMP 
attached in Annexure-B. The overall responsibility for compliance of ESMP will stand with the Project 
Manager with support of Health and safety Specialist. The contractor have to comply with the project 
specific ESMP which is part of this tendering document (Volume III). 

(b) The Contractor shall take all reasonable steps to mitigate any and all environmental and social (both on 
and off the Site) risks associated with the Project to limit negative impact on Project-affected people 
(PAP) and property resulting from project-related activities. This includes measures to reduce Gender-
based violence and Sexual exploitation (GBV/SE) risks. 

(c) The Contractor shall ensure that emissions, surface discharges, and effluent from the Contractor’s 
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

(d) The Contractor shall develop and seek AEGCL and AIIB’s approval of a Code of Conduct for Personnel 
to ensure that safe working practices are adopted on site by Contractors and Subcontractors, thereby 
reducing the risk of accidents and injuries so far as is reasonably practicable, either to themselves or to 
others. 

(e) The Contractor shall develop and seek AEGCL and AIIB’s approval for the implementation of a multi-
tiered Grievance Redress Mechanism (GRM) which will accept and seek to resolve any complaints 
brought by PAPs, Contractors or Subcontractors. The GRM operation shall be widely publicized in 
Project area, free to access and transparent. 

 

11. Contract Price 

 

 

 

 

 

 

 

 

11.2 (a) The Contract Price shall be adjusted in accordance with the provisions of Appendix 2 
(Price Adjustment) to the Contract Agreement. 

 

(b) Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants and other inputs to the works in accordance with the principles 

and procedures outlined in IEEMA (using PV calculator in IEEMA website). 

 

13. Securities 

 13.3.1 The amount of performance security, as a percentage of the Contract Price for the Facility 
shall be: ten(10) percent of the contract price. 

 13.3.2 The performance security shall be in the form of the DD/banker cheque drawn on any 
Scheduled Bank of India in the favour of Assam Electricity Grid Corporation Limited, payable 
at Guwahati or or through RTGS or Bank Guarantee (BG) as per form included in Section 9 
(Contract Forms). 

13.3.3  For GIS equipment manufactured and supplied from aboard, the contractor shall have to 

extend the Performance BG within one month prior to expiry of the Performance BG 

furnished for the main contract to cover the extended guarantee period plus two months 

as part of the contract performance to cover the Contractorʼs extended defect liability in 
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accordance with the provision in the SCC, pursuant to GCC Subclause 27.10. 

Extended guarantee for the GIS equipment shall be for five (5) years beyond the defect 

liability period of the contract . The amount of the BG shall be 20% of the GIS equipment 

cost and shall be in Non-Judiciary stamp papers of worth minimum Rs. 100/- 

However, BG period may be split up subject to the condition that BG would be extended 

from time to time to cover the warranty period. Moreover, before one month (i.e. 30 days) of 

expiry of the BG, renewal is to be done by the contractor, otherwise revocation would be 

done by AEGCL within claim period. 

The performance security shall not be reduced on the date of the Operational 
Acceptance 

 

19 

 

 

 

Subcontracting 

19.1 The Turnkey contractor shall be under obligation to provide information to AEGCL regarding the 
credentials of the sub-contractor(s) and sub-vendor intended to be deployed by the turnkey 
contractor as per clause 2.4.2 (b) of section 3 (EQC) for execution of any part of the project. Such 
information must be furnished to AEGCL before the deployment of the sub-contractor(s) and sub-
vendor  

19.2 The information on the sub-contractors including sub-vendor intended to be deployed shall 
include (but not limited to) on the Experience & financial capability of the sub-contractor(s), and the 
identity, address & the professional qualification of the employees to be engaged by the turnkey 
contractor. 

19.3 AEGCL shall thoroughly scrutinize the credentials of the sub-contractor(s) as well as sub vendor 
and give its consent for such deployment by the turnkey contractor. The turnkey contractor shall 
deploy the sub-contractor(s) only after getting written approval from AEGCL    

22. Installation 

22.2        Labor 

                 22.2.5 Working Hours  

(a)  Normal working hours are: As per Labour Act applicable in the State of Assam. 

 22.2.7  Health and Safety 

Following point is added 

(d) The Contractor shall throughout the contract (including the Defect Liability Period): 

(i)  conduct Information, Education and Consultation Communication (IEC) 
campaigns, at least every other month, addressed to all the Site staff and labor 
(including all the Contractor's employees, all Subcontractors and Employer’s 
and Project Manager’s employees, and all truck drivers and crew making 
deliveries to Site for construction activities) and to the immediate local 
communities, concerning the risks, dangers and impact, and appropriate 
avoidance behavior with respect to Gender-based violence/Sexual exploitation 
(GBV/SE) and Sexually Transmitted Diseases (STD)—or Sexually Transmitted 
Infections (STI) in general and HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labor as appropriate; and 

(iii) provide for STI and HIV/AIDS screening, diagnosis, counseling and referral to 
a dedicated national STI and HIV/AIDS program, (unless otherwise agreed) of 
all Site staff and labor. 
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 The Contractor shall include in the program to be submitted for the execution of the 
Facilities under Subclause 18.2 an alleviation program for Site staff and labor and 
their families in respect of STI and STD including HIV/AIDS. The STI, STD and 
HIV/AIDS alleviation program shall indicate when, how and at what cost the 
Contractor plans to satisfy the requirements of this Subclause and the related 
specification.  For each component, the program shall detail the resources to be 
provided or utilized and any related subcontracting proposed. The program shall 
also include provision of a detailed cost estimate with supporting documentation. 
Payment to the Contractor for the preparation and implementation this program shall 
not exceed the amount dedicated for this purpose. 

 

22.2.8    Funeral Arrangements 

Funeral arrangements: Contractor’s Responsibility. 

 

22.2.17 Respectful Work Environment 

The Contractor shall ensure that its employees and Subcontractors observe the highest 
ethical standards and refrain from any form of bullying, discrimination, misconduct, and 
harassment, including sexual harassment and shall, at all times, behave in a manner that 
creates an environment free of unethical behavior, bullying, misconduct, and harassment, 
including sexual harassment in line with the code of conduct. The Contractor shall take 
appropriate action against any employees or Subcontractors, including suspension or 
termination of employment or subcontract, if any form of unethical or inappropriate behavior 
is identified. 

The Contractor shall conduct training programs for its employees and Subcontractors to 
raise awareness on and prevent any form of bullying, discrimination, misconduct, and 
harassment including sexual harassment, and to promote a respectful work environment. 
The Contractor shall keep an up to date record of its employees and subcontractors who 
have attended and completed such training programs and provide such records to the 
Employer or theEngineer at their first written request. 

The Tenderer shall also refer to Chapter 7 of Volume II for Health, Safety and 
Environmental clause. 

25. Commissioning and Operational Acceptance 

 25.2.2 The Guarantee Test of the Facilities shall be successfully completed within 30 (thirty) days 
from the date of Completion. 

26. Completion Time Guarantee 

 26.2 Applicable rate for liquidated damages shall not exceed: ½% (half percent) per week. 

 Maximum deduction for liquidated damages: 10 (ten) percent of contract price. 

 

 

26.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 
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27. Defect Liability 

27.7    If the Contractor fails to commence the work necessary to remedy such defect or any damage 

to the Facilities caused by such defect within hundred (100) hours from the time of reporting of 

the incident, the Employer may, following notice to the Contractor, proceed to do such work, 

and the reasonable costs incurred by the Employer in connection therewith shall be paid to the 

Employer by the Contractor or may be deducted by the Employer from any monies due the 

Contractor or claimed under the Performance Security. The recovery of cost for this defect 

liability period shall also be applicable for the extended defect liability period. 

 27.10 a) The critical components covered under the extended defect liability are Power 

Transformers, IEDs and circuit Breakers, and the period shall be 180 (one hundred 

eighty) days beyond the defect liability period (as per clause 27.2 of GCC). 

 

 

b) The other critical components covered under the extended defect liability period 

are GIS equipment and the period shall be for five (5) years beyond the defect 

liability period of the contract (as per clause 27.2 of GCC). The Bidder/GIS 

manufacturer shall furnish performance guarantee for an amount of 20% of the ex-

works cost of GIS equipment(s) for a period of five (5) years to cover the extended 

defect liability period. 

 

30. Limitation of Liability 

 30.1  (b) The multiplier of the Contract Price is: One 

45. Disputes and Arbitration 

 45.1 The DB shall be appointed within twenty-eight (28) days after the signing of contract. 

 The DB shall be sole/three member as mutually agreed upon. 

 

 
45.3 Rules of procedure for arbitration proceedings: 

(a) Contracts with foreign contractors: 
Any dispute, controversy or claim arising out of or relating to this Contract, or breach, 

termination or invalidity thereof, shall be settled by arbitration in accordance with the 

UNCITRAL Arbitration Rules as at present in force. 

(c) Contracts with contractors being nationals of the Employer’s country: 

Dispute Resolution shall be in accordance with the provisions of Indian contract Act,1872 and 
Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. 

Jurisdiction: 

       The dispute resolution shall be under the jurisdiction of Guahati High Court.   

 

Notwithstanding anything anywhere in this tender, in the event of any ambiguity or any 
contradiction, or any dispute, the clauses incorporated in “Special Condition of the 
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Contract (SCC)“ shall prevail or take precedence over others. 

46. Eligibility 

 
46.1 The Contractor shall have the nationality of any country as listed in Section-5 : Eligible 

Countries. The Contractor shall be deemed to have the nationality of a country if the 
Contractor is a citizen or is constituted, incorporated, or registered, and operates in 
conformity with the provisions of the laws of that country. This criterion shall also apply to the 
determination of the nationality of proposed subcontractors or suppliers for any part of the 
Contract including related services. 

46.2 The materials, equipment and services to be supplied under the Contract shall have their 
origin in eligible source countries and all expenditures under the Contract will be limited to 
such materials, equipment, and services. At the Employer’s request, the Contractor may be 
required to provide evidence of the origin of materials, equipment and services. 

46.3 For purposes of SCC 46.2, “origin” means the place where the materials and equipment are 
mined, grown, produced or manufactured, and from which the services are provided.  
Materials and equipment are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially recognized product results 
that differs substantially in its basic characteristics or in purpose or utility from its 
components. 
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Notification of Intention to Award the Contract 

 

[on letterhead paper of the Employer] 

 

[date of notification] 

 

 

To:    [name of the Tenderer] 

Attention:   [insert name of the Tenderer’s authorized representative] 

Address:   [insert address of the Tenderer’s authorized representative] 

Telephone/Fax numbers: [insert telephone/fax numbers of the Tenderer’s authorized representative] 

E-mail Address:  [insert e-mail address of the Tenderer’s authorized representative] 

 

 

This is to notify you of our intention to award the contract [insert name of the contract and 

identification number, as given in the Tender Data Sheet]. You have [insert number of days as 

specified in ITT 42.1 of the TDS] days, from the date of this notification to (i) request for a debriefing 

in relation to the evaluation of your Tender, and/or (ii) submit a Tender-related complaint in relation 

to the intention for award of contract, in accordance with the procedures specified in ITT47.1. 

 

The summary of the evaluation are as follows: 

 

1. List of Tenderers  

Name of Tenderer 
Tender Price as Read Out 

at Opening 

Evaluated Tender 

Price 

   

   

   

   

 

2. Reason/s Why Your Tender Was Unsuccessful  
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………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

……………………………… 

 

 

3. The Successful Tenderer 

Name of Tenderer:  

Address:  

Contract Price:  

Duration of Contract:  

Scope of the Contract Awarded:  

Amount Performance Security Required:  

 

 

Authorized Signature: …………………………………………………………… 

Name and Title of Signatory: …………………………………………………… 

Name of Agency: ………………………………………………………………… 

 



Section 9: Contract Forms                                                                                                                                    201 

 

 

 Assam Intra-state Transmission System Enhancement Project (PKG-G)       Single-Stage: Two-Envelope 

*OFFICIAL USE ONLY 

Notification of Award 

 

[Employer's letterhead] 

 

Letter of Acceptance 

 

[date] 

 

To:  [Name and address of the contractor] 

 

 

This is to notify you that your Tender dated [date] for execution of the [name of the contract and 

identification number, as given in the Tender Data Sheet] for the Contract Price in the aggregate of 

[amounts in words and figures] [name of currency], as corrected and modified in accordance with the 

Instructions to Tenderers is hereby accepted by our Agency. 

 

You are requested to furnish the Performance Security within 28 days in accordance with the 

Conditions of Contract and any additional security required as a result of the evaluation of your 

Tender, using for that purpose one of the Performance Security Forms included in Section 9 (Contract 

Forms) of the Tender Document. 

 

Authorized Signature:    

 

Name and Title of Signatory:    

 

Name of Agency:    

 

 

 

Attachment:  Contract Agreement 
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Contract Agreement 
 

THIS AGREEMENT made on the [insert number] day of [insert month], [insert year], 

BETWEEN 

 

(1) [name of the employer], a corporation incorporated under the laws of [country of the Employer] and having its 

principal place of business at [address of the Employer] (hereinafter called “the Employer”), and (2) [name of the 

contractor], a corporation incorporated under the laws of [country of the contractor] and having its principal place of 

business at [address of the contractor] (hereinafter called “the Contractor”). ”). [in case of JV insert name and address 

of the Lead Partner as well as other Partners] 
 

 

WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver, install, 

complete and commission certain Facilities, viz. [list of facilities] (“the Facilities”) and the Contractor have agreed 

to such engagement upon and subject to the terms and conditions hereinafter appearing. 

 

NOW IT IS HEREBY AGREED as follows: 

 

Article 1 

Contract Documents 

1.1 Contract Documents (Reference GCC Clause 2) 

The following documents shall constitute the Contract between the Employer 

and the Contractor, and each shall be read and construed as an integral part 

of the Contract: 
 

(a) This Contract Agreement and the Appendixes hereto 

(b) Letter of Tender and Price Schedules submitted by the Contractor 

(c) Special Conditions of Contract 

(d) List of Eligible Countries that was specified in Section 5 of the Tender 

Document 

(e) General Conditions of Contract 

(f) Specifications 

(g) Drawings 

(h) Other completed Tender Forms submitted with the Letter of Tender 

(i) Any other documents forming part of the Employer’s Requirements  

(j)      Any other documents shall be added here7 

                                                           
7
Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 11). 
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1.2 Order of Precedence (Reference GCC Clause 2) 

In the event of any ambiguity or conflict between the Contract Documents 

listed above, the order of precedence shall be the order in which the Contract 

Documents are listed in Article 1.1 (Contract Documents) above. 
 

1.3 Definitions (Reference GCC Clause 1) 

Capitalized words and phrases used herein shall have the same meanings as 

are ascribed to them in the General Conditions. 
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Article 2 

Contract Price and 

Terms of Payment 

2.1 Contract Price (Reference GCC Clause 11) 

The Employer hereby agrees to pay to the Contractor the Contract Price in 

consideration of the performance by the Contractor of its obligations 

hereunder.  The Contract Price shall be the aggregate of [amounts of foreign 

currency in words], [amounts in figures] as specified in Price Schedule No. 5 

(Grand Summary), [amounts of local currency in words], [amounts in figures], 

or such other sums as may be determined in accordance with the terms and 

conditions of the Contract. 
 

2.2 Terms of Payment (Reference GCC Clause 12) 

The terms and procedures of payment according to which the Employer will 

reimburse the Contractor are given in the Appendix (Terms and Procedures of 

Payment) hereto. 
 

In the event that the amount payable under Schedule No. 1/Schedule No. 2 is 

adjusted in accordance with GCC 11.2 or with any of the other terms of the 

Contract, the Employer shall arrange for the documentary credit to be 

amended accordingly 
 

 
 

Article 3 

Effective Date  

3.1 Effective Date (Reference GCC Clause 1) 

The Effective Date upon which the period until the Time for Completion of the 

Facilities shall be counted from is the date when all of the following conditions 

have been fulfilled: 
 

(a) This Contract Agreement has been duly executed for and on behalf of 

the Employer and the Contractor. 
 

(b) The Contractor has submitted to the Employer the performance security 

and the advance payment guarantee. 
 

(c) The Employer has paid the Contractor the advance payment on 

Schedule-2 . 
 

(d) The Contractor has been advised that the documentary credit referred 

to in Article 2.2 above has been issued in its favor. 
 

 

Each party shall use its best efforts to fulfil the above conditions for which it is 

responsible as soon as practicable. 
 

 

3.2 If the conditions listed under 3.1 are not fulfilled within 2 months from the date 

of this Contract notification because of reasons not attributable to the 

Contractor, the parties shall discuss and agree on an equitable adjustment to 

the Contract Price and the Time for Completion and/or other relevant 

conditions of the Contract. 
 

_________________________________ 

2Or Uniform Customs and Practice for Documentary Credits 2007 Revision, ICC Publication No. 600 (or the latest version). 
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Article 4 

Communications 

4.1 The address of the Employer for notice purposes, pursuant to GCC 4.1 is:  

The Chief General Manager (PP&D),Assam Electricty Grid Corporation Limited, 

Bijulee Bhawan, Paltanbazar, Guwahati, PIN Code: 781001, Assam, India 

Telephone: +91 361 2739520 

,   

 

4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1 is: 

[Contractor's address]. 

 

Article 5.  Appendixes 5.1 The Appendixes listed in the attached List of Appendixes shall be deemed to 

form an integral part of this Contract Agreement. 
 

5.2 Reference in the Contract to any Appendix shall mean the Appendixes 

attached hereto, and the Contract shall be read and construed accordingly. 
 

 

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly executed 

by their duly authorized representatives the day and year first above written. 

Signed by, for and on behalf of the Employer 

 

 

[Signature] 
 

[Title] 
 

in the presence of  
 

[Signature] 

 

[Title] 
 
 

 

Signed by, for and on behalf of the Contractor 

 

 

[Signature  ] 

[  Title] 

 

in the presence of  
 

[Signature  ] 

[  Title] 
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APPENDIXES 

Appendix 1: Terms and Procedures of Payment 

Appendix 2: Price Adjustment 

Appendix 3: Insurance Requirements 

Appendix 4: Time Schedule 

Appendix 5: List of Major Items of Plant and Services and List of Approved Subcontractors 

Appendix 6: Scope of Works and Supply by the Employer 

Appendix 7: List of Documents for Approval or Review 

Appendix 8: Functional Guarantees 
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Appendix 1:Terms and Procedures of Payment 
 

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the 

Contractor in the following manner and at the following times, based on the Price Breakdown given in the 

section on Price Schedules.  Payments will be made in the currencies quoted by the Tenderer unless 

otherwise agreed between the parties.  Applications for payment in respect of part deliveries may be made by 

the Contractor as work proceeds. 

(A)  Terms of Payment 

Schedule No. 1 & 2 - Plant and Mandatory Spare Parts Supplied from Abroad and Within the 

Employer’s Country respectively. 

In respect of plant and mandatory spare supplied from abroad and within the Employer’s country, the 

following payments shall be made: 

1. Advance Payment. 

Ten percent (10%) of the total CIP amount as an advance payment against receipt of advance invoice 
subject to release of advance fund from AIIB and an irrevocable advance payment security for the 
equivalent amount made out in favour of the Employer.  
 
The advance will be adjusted at the rate of 10% of the taxable income value from each subsequent bill till 
the complete amount of advance is adjusted. The advance payment security may be reduced in 
proportion to the value of the plant and mandatory spare parts delivered to the site, as evidenced by 
delivery documents. 

2. Progressive payments for supply items: 

i. Within 60 (sixty) days from the date of submission of the invoice against supply, not more than 60% (sixty 

percent) payment of the total supply invoice value would be made, on receipt and acceptance of materials 

in full and good conditions (subject to availability of fund). However, GST amount on invoice would be 

paid 100% or as per Govt. Rules. 

 

ii. Remaining 40% (forty percent) retention amount of that item would be released subject to fulfillment of 

the following conditions –  

(a) 20% supply amount would be paid on completion of 50% of the total erection works of that particular 
item. 

(b) Next 10% of the supply amount of that supply item would be payable on completion of 100% of the 
total erection, testing, commissioning works of that particular item. 

(c) within 60 (sixty) days after receipt of invoice out of remaining 10% of the supply amount 5% would be 
paid upon issue of the Completion Certificate and balance 5% upon issue of the Operational 
Acceptance Certificate as per clause 25, 26 & 27 of GCC, which should be certified by the Project 
Authority  

 

 

Schedule No. 3 - Design Services -  

In respect of design services for both the foreign currency and the local currency portions, the following 

payments shall be made: 

i. Within 60 (sixty) days from the date of submission of invoice against foundation, erection & civil 

works, not more than 90% (ninety percent) of the total verified invoice would be made.  However, 

GST amount on invoice would be paid 100% or as per Govt. Rules. 
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ii. Within 60 (sixty) days after receipt of invoice out of remaining 10% of the amount, 5% would be paid 

upon issue of the Completion Certificate and balance 5% upon issue of the Operational Acceptance 

Certificate as per clause 25, 26 & 27 of GCC, which should be certified by the Project Authority. 

 

Schedule No. 4 – Installation, ESMP and Other Services (Installation, commissioning and stringing 
services including Civil Works) 

 

In respect of installation services, the following payments shall be made: 

 

i. Within 60 (sixty) days from the date of submission of invoice against foundation, erection & civil works, 

not more than 90% (ninety percent) of the total verified invoice would be made.  However, GST amount 

on invoice would be paid 100% or as per Govt. Rules. 

ii.Within 60 (sixty) days after receipt of invoice out of remaining 10% of the  amount, 5% would be paid 

upon issue of the Completion Certificate and balance 5% upon issue of the Operational Acceptance 

Certificate as per clause 25, 26 & 27 of GCC, which should be certified by the Project Authority. 

In the event that the Employer fails to make any payment on its respective due date, the Employer shall not 

pay any interest to the Contractor. 

(B)  Payment Procedures 

When applying for certification and making payments, the procedures shall be as follows: 

The procedures to be followed in applying for certification and making payments shall be as follows: 

i. Progressive Payment for Plant and Equipment (CIP/CIF/EXW value): 

Plant and Equipment supplied from inside the Employer’s Country (Schedule-2): 

(a) Upon receipt of plants and equipment at site, the contractor shall notify the Employer and submit 
the following documents to the Employer 
(i) Application for payment 

(ii) Contractor’s invoice (one original+ 5 copies) showing LOA reference, Goods’ description, 

quantity shipped, unit price, total amount, and amount payable on dispatch. 

(iii) Packing list & Manufacturer’s /contractor’s copy of challan 

(iv) Railway receipt/LR/E-way bill 

(v) Copies of packing list identifying contents of each package (6 copies) 

(vi) Insurance certificate (3 Copies) 

(vii) Manufacture’s / Contractor’s Guarantee Certificate of quality. 

(viii) Material Inspection & clearance Certificate (MICC)for dispatch issued by the Employer’s 

representative and the Contractor’s factory Inspection report (3 Copies) and 

(ix) Certificate of origin 

(x) Physical verification certificate of material received at site by Employer/Employer’s site 

representative. 

Documents mentioned above (Sl no i-ix) shall be received by the Employer before arrival of the 

Goods and if not, the contractor will be responsible for any consequent expenses. 

ii. Final payment for Plant and Equipment (CIP/EXW value): 

Amount due after ‘Completion’ shall be paid on receipt of Payment Application after issue of 

‘Completion Certificate. 
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Amount due after issue of ‘Operational Acceptance Certificate’ shall be paid on receipt of the Payment 

Application along with proof of submission of the required numbers of as build drawings, O&M 

manuals, technical pamphlets and manual of spares, maintenance & testing equipment etc. 

5. Installation and other Services (Schedule-4): 

 

(A) Progressive Payment for Installation (Schedule-4): 

Ninety  percent (90%) of the total installation component of the Contract price shall be paid as 
mentioned in “Terms of Payment” on receipt of Payment Application and on certification by Project 
Authority/ his site representative, on certificate for the quantum of work done successfully. 

(B) Final Payment for Installation (Schedule-4): 

Ten percent (5%) of the total or pro rata value of installation services performed by the Contractor 
as evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue 
of the Completion Certificate and receipt of Payment Application. 
Ten percent (5%) of the total or pro rata value of installation services performed by the Contractor 
as evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue 
of the Operational Acceptance Certificate and receipt of Payment Application. 

6. Taxes and Duties (Schedule-1 & 2): 

Taxes & Duties (only GST) in respect of transaction between Employer and the Contractor and octroi /entry 
tax as applicable for destination site/state on all items of supply including bought-out finished items (as 
identified in the Contract), which shall be dispatched directly from the sub-vendor’s works to the Employer’s 
site (sale-in-transit) will be paid after each shipment against documentary evidence. This payment shall be 
released by Employer directly to the Contractor against invoices to be submitted by the Contractor after 
necessary deduction of tax as per Law of the Land. 

7. Taxes and Duties (Schedule-4): 

Employer will not bear any liability on account of any taxes applicable on the Services. Employer shall, 

however, deduct such taxes at source as per the rules and issue necessary Certificate to the 

Contractor. 
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Appendix 2: Price Adjustment 
 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during 

performance of the Contract to reflect changes in the cost of labor and material components, 

Price variation shall be paid to contractor for the specified major items as mentioned below as per formula 

specified by   IEEMA along with documentary evidence for different indices applicable for Price Adjustment 

from IEEMA. The IEEMA circular are available in the following link:  

https://ieema.org/about-ieema/services/pv-clauses-prices-indices/ 

Schedule No.: 2 (Plant and Equipment supplied from inside the Employer’s Country)  

Substation: 

1) Power Transformer 

2) Conductor  

3) PVC/XLPE Insulated Power Cable  

 

Transmission Lines:  

1) Fabricated Tower members (including Nut & bolts) 

2) Conductor  

3) Disc Insulators / Long rod Insulators. 
 

No price variation will be allowed on Schedule No.: 4 (Installation and Services) 

Conditions Applicable to Price Adjustment:- 

The following conditions shall apply: 

 

(a) The price variation will be applicable during contractual delivery period only. As a rule, no price adjustment shall 

be allowed for the period of delay for which the supplier is responsible; however, any decrease in the price variation 

during delayed period shall be applicable.  

 (b) Price variation shall not be allowed beyond the original contract closing date. As a rule, no price adjustment shall 

be allowed for the period of delay for which the supplier is responsible; however, purchaser will be entitled for any 

decrease in the prices during this delayed period.  

(c) In case of non-publication of applicable indices on a particular month, which happens to be the applicable month 

for price variation purpose, the published indices prevailing immediately prior to the particular month shall be 

applicable.  

(d) If the price adjustment amount works out to be positive, the same is payable to the contractor by the AEGCL and if 

it works out to be negative, the same is to be recovered by the AEGCL from the contractor.  

(e)No price variation will be allowed on the freight and insurance component of FOR destination prices.  

(f) The supplier has to submit PV bills (Negative / Positive) along with supporting documents, IEEMA circulars and 

sheet generated from IEEMA ONLINE PV CALCULATOR along with bills for payment.  

https://ieema.org/about-ieema/services/pv-clauses-prices-indices/
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If any case, IEEMA discontinues IEEMA ONLINE PV CALCULATOR, to claim the price variation, successful tenderer 

has to submit the supporting documents duly notarized copy of IEEMA circulars, PV calculation sheet etc. along with 

their invoices.  

(g)In the price variation formula, base date   shall be considered to the indices as on 28 days prior to the date of 

Tender opening (referred to base date indices). Applicable date shall be considered as on 49 days prior to date of 

inspection / waival of inspection of the material offered and date of joint measurement sheet whichever is applicable. 

Necessary adjustment with the days shall be carried out while calculation for compatibility with the IEEMA PV 

Calculator for base date and applicable date. 

(h)If the currency in which the Contract price  is expressed is different from the currency of the country of origin of 

the labor and/or materials indexes, a correction factor will be applied to avoid incorrect adjustments of the 

Contract price.  The correction factor shall correspond to the ratio of exchange rates between the two 

currencies on the base date and the date for adjustment as defined above. 

(i) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as an advance 

payment. 
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Appendix 3:Insurance Requirements 
 

(A)  Types of Insurance to Be Taken Out by the Contractor 

 

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and 

maintain in effect, or cause to be taken out and maintained in effect, during the performance of the Contract, 

the types of insurance set forth below in the sums and with the deductibles and other conditions specified.  

The identity of the insurers and the form of the policies shall be subject to the approval of the Employer, such 

approval not to be unreasonably withheld. 

(a) Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or stores until 

arrival at the Site, to the Facilities (including spare parts therefore) and to the construction equipment to be 

provided by the Contractor or its Subcontractors. 

Amount Deductible limits Parties insured From To 

(INR) (INR) [names] [place] [place] 

110% of total 

supply amount 
Rs.5,000 

Insured: Contractor 

Co-insured: 

Employer 

Start Date 

of 

Agreement 

Arrival 

Date in 

India 

 

(b)Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the Facilities, 

with an extended maintenance coverage for the Contractor’s liability in respect of any loss or damage 

occurring during the defect liability period while the Contractor is on the Site for the purpose of performing its 

obligations during the defect liability period. 

Amount Deductible limits Parties insured From To 

(INR) (INR) [names] [place] [place] 

110% of total 

contract amount 
Rs.50,000/- 

Insured: Contractor 

Co-insured: 

Employer 

Start Date 

of 

Agreement 

Upto 

Defect 

Liability 

period 

 

(c)Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and loss of or 

damage to property (including the Employer’s property and any parts of the Facilities that have been 

accepted by the Employer) occurring in connection with the supply and installation of the Facilities. 

Amount Deductible limits Parties insured From To 

(INR) (INR) [names] [place] [place] 

4Crs. NIL 
Contractor/ 

Sub-contractor 

Commencement 

of work 

Upto 

Defect 

Liability 

period 
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(d)Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its Subcontractors (whether owned by them or not) in 

connection with the supply and installation of the Facilities.  Comprehensive insurance in accordance with 

statutory requirements.(e)Workers’ Compensation 

In accordance with the statutory requirements applicable in any country where the Facilities or any part 

thereof is executed. 

Statutory limits apply under the Workers Compensation Act of 1923 as amended by the Act of 1995. 

Purchase is not compulsory. Includes EL. If WC not purchased, PA becomes a requirement and EL must be 

added to Third Party Liability 

Workers Compensation 
(WC) 

Employers 
Liability (EL) 

Personal 
Accident (PA) 

General Third Party 
Liability 

Professional 
Liability 

Statutory limits apply under 
the Workers Compensation 
Act of 1923 as amended by 
the Act of 1995. Purchase is 
not compulsory. Includes EL. 
If WC not purchased, PA 
becomes a requirement and 
EL must be added to Third 
Party Liability 

Either included 
in WC or added 
to General 
Liability 

Minimum 
Death Benefit 
3 x Annual 
Salary if WC 
not purchased 

Rs. 1,77,50,000 Rs. 35,00,000 
 

 

(f)Employer’s Liability 

In accordance with the statutory requirements applicable in any country where the Facilities or any part 

thereof is executed. 

(g)Other Insurance 

The Contractor is also required to take out and maintain at its own cost the following types of insurance: 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

NIL 

 

The Employer shall be named as co-insured under all insurance policies taken out by the Contractor pursuant 

to GCC Subclause 34.1, except for the Third Party Liability, Workers’ Compensation, and Employer’s Liability 

Insurance, and the Contractor’s Subcontractors shall be named as co-insureds under all insurance policies 

taken out by the Contractor pursuant to GCC Subclause 34.1, except for the Cargo, Workers’ Compensation 

and Employer’s Liability Insurance. All insurer’s rights of subrogation against such co-insureds for losses or 

claims arising out of the performance of the Contract shall be waived under such policies. 
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(B)  Types of Insurance to Be Taken Out by the Employer 

 

The Employer shall at its expense take out and maintain in effect during the performance of the Contract the 

following insurance policies. 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

NIL 
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Appendix 4: Time Schedule 
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Appendix 5:List of Major Items of Plant and Services and List of Approved Subcontractors 
 

A list of major items of plant and services is provided below. 

The following Subcontractors and Manufacturers are approved for carrying out the item of the facilities 

indicated.  Where more than one Subcontractor is listed, the Contractor is free to choose between them, but it 

must notify the Employer of its choice in good time prior to appointing any selected Subcontractor.  In 

accordance with GCC Subclause 19.1, the Contractor is free to submit proposals for Subcontractors for 

additional items from time to time.  No Subcontracts shall be placed with any such Subcontractors for 

additional items until the Subcontractors have been approved in writing by the Employer and their names 

have been added to this list of Approved Subcontractors. 

 

Major Items of Plant 

and Services 

Approved Subcontractors, Sub-vendor 

and Manufacturers 
Nationality 

GIS equipment   

Power Transformer   

XLPE Cable   

Control and Relay 

Panel and Substation 

Automation System 

  

 PLCC System   

Fibre Optic approach 

cable and coaxial cable 
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Appendix 6:Scope of Works and Supply by the Employer 
 

No personnel, facilities, works and supplies will be provided/ supplied by the Employer, for performance of 

this Contract. 

Appendix 7: List of Documents for Approval or Review 
 

Pursuant to GCC Subclause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to prepare, and 

present to the Project Manager in accordance with the requirements of GCC Subclause 18.2 (Program of 

Performance), the following documents for 

 

(A)  Approval 

1. ........................................................................................................................................................................  

2. ........................................................................................................................................................................  

3. ........................................................................................................................................................................  

 

(B)  Review 

1. ........................................................................................................................................................................  

2. ........................................................................................................................................................................  

3. ........................................................................................................................................................................  

 

 

Note : 

Tenderer shall furnish the exhaustive list, which shall be discussed and finalised for incorporation into the 

Contract Agreement. 
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Appendix 8: Functional Guarantees 
 

The equipment offered shall meet the rating and performance requirements stipulated in Technical 

Specification for various equipments or indicated in Data requirements. 

Acceptance of Routine, Type and other tests as applicable and as specified in the technical Specification 

(Employer’s Requirements) for various equipments shall deemed have fulfilled the requirement of GCC 

clause 28 (Functional Guarantee). As the equipments and materials shall be acceptable only after successful 

testing as per requirements of the Specification and applicable Standards and Codes as referred to in the 

Specification, the GCC clause 38.4 shall not be applicable. 
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Performance Security  

[Bank’s name, and address of issuing branch or office] 

 
Beneficiary:  ......................................... [Name and address of the Employer] ........................................................  

Date: .........................................................................................................................................................................  

Performance Guarantee No.: .................................................................................................................................  
 

We have been informed that [name of the contractor](hereinafter called “the Contractor”) has entered into 

Contract No. [reference number of the contract]dated [date] with you, for the execution of [name of contract 

and brief description of plant and services](hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum or 

sums not exceeding in total an amount of [name of the currency and amount in words]8[amount in figures] 

such sum being payable in the types and proportions of currencies in which the Contract Price is payable, 

upon receipt by us of your first demand in writing accompanied by a written statement stating that the 

Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show 

grounds for your demand or the sum specified therein.  

This guarantee shall expire no later than the earlier of 

(a) 18 months after our receipt of 

(i)  a copy of the Completion Certificate; or 

(ii)  a registered letter from the Contractor, attaching a copy of the notice to the project manager that the 

Facilities are ready for commissioning, and stating that 14 days have elapsed from receipt of such 

notice (or 7 days have elapsed if the notice was a repeated notice) and the project manager has 

failed to issue a Completion Certificate or inform the Contractor in writing of any defects or 

deficiencies; or  

(iii)  a registered letter from the Contractor stating that no Completion Certificate has been issued but the 

Employer is making use of the Facilities; or 

(b)  the [date] day of [month], [year]. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or 

before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or ICC 

Publication No. 758 as applicable], except that subparagraph (ii) of Sub-Article 20(a) is hereby excluded.9 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

[Signature(s) and seal of bank (where appropriate)] 

-- Note toTenderer -- 

If the institution issuing the performance security is located outside the country of the Employer, it shall 
have a correspondent financial institution located in the country of the Employer to make it enforceable. 

                                                           
8
 The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated either in the 

currency(ies) of the contract or a freely convertible currency acceptable to the Employer. 
9
 Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758, where applicable. 
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Advance Payment Security 

[Bank’s name, and address of issuing branch or office] 

 

Beneficiary:  ......................................... [Name and address of the Employer] ........................................................  

Date: .........................................................................................................................................................................  

Advance Payment Guarantee No.: ........................................................................................................................  

 

We have been informed that [name of the contractor](hereinafter called "the Contractor") has entered into 

Contract No. [reference number of the contract]dated [date]with you, for the execution of [name of contract 

and brief description of plant and services](hereinafter called "the Contract"). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the 

sum [name of the currency and amount in words]10[amount in figures] is to be made against an advance 

payment guarantee. 

At the request of the Contractor, we [name of the bank]hereby irrevocably undertake to pay you any sum or 

sums not exceeding in total an amount of [name of the currency and amount in words]11[amount in figures] 

upon receipt by us of your first demand in writing accompanied by a written statement stating that the 

Contractor is in breach of its obligation under the Contract because the Contractor: 

(a)  used the advance payment for purposes other than the costs of mobilization and cash flow support in 

respect of the Works; or 

(b)  has failed to repay the advance payment when it has become due and payable in accordance with the 

conditions of the Contract, specifying the amount payable by the Contractor. 

It is a condition for any claim and payment under this guarantee to be made that the advance payment 

referred to above must have been received by the Contractor on its account number [contractorʼs account 

number]at [name and address of the bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as indicated in copies of interim statements or payment certificates, which 

shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim 

payment certificate, indicating that 80% of the Contract Price has been certified for payment, or on the [date] 

day of [month], [year],12 whichever is earlier. Consequently, any demand for payment under this guarantee 

must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or ICC 

Publication No. 758 as applicable]. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

[Signature(s) and seal of bank (where appropriate)] 

-- Note to Tenderer -- 

                                                           
10

 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the advance 

payment as specified in the contract, or in a freely convertible currency acceptable to the Employer. 
11

 Footnote 1. 
12

 Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of the time for 

completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such request must be in 

writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this 

guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 
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If the institution issuing the advance payment security is located outside the country of the Employer, it 
shall have a correspondent financial institution located in the country of the Employer to make it 
enforceable. 

 


