

CORRIGENDUM-I

The following amendments/corrections may be noted against this office Tender notices as mentioned below:


NIT: AEGCL/DGM/TTC/TEZ/T-20/2018/63 Dated 21.12.2018

Package-A	Group-A, Construction of Boundary wall (52.00m) at West side of the switchyard and security fencing (150.00m) in front of AGM Office at 132kV Depota GSS.(Length=202.00m)
Package-B	Group-B, Construction of Boundary wall at West side of the AGM Office at 132kV Depota GSS.(Length=134.00m)
Package-C	Group-C, Construction of Boundary wall at South-West side of the Officer's colony at 132kV Depota GSS.(Length=110.00m)
Package-D	Group-D, Construction of Boundary wall at West side of the Officer's colony at 132kV Depota GSS.(Length=134.00m)
Package-E	Group-E, Construction of Boundary wall at North side of the Officer's colony and west side of Staff Colony at 132kV Depota GSS.(Length=154.00m)
Package-F	Group-F, Construction of Boundary wall at North side of Staff colony at 132kV Depota GSS. (Length=145.00m)
Package-G	Group-G, Construction of Boundary wall at North side of Staff colony at 132kV Depota GSS. (Length=145.00m)
Package-H	Group-H, Construction of Boundary wall at East side of Staff colony at 132kV Depota GSS. (Length=135.00m)
Package-I	Group-I, Construction of Boundary wall at East side of Staff colony at 132kV Depota GSS. (Length=135.00m)

The corrections/amendments are as follows:

1. The Bid opening date has been modified as 07/01/2018 at 11:00 AM as against 05/01/2018 (mentioned previously).
2. The Price Bid opening date and time will be notified later after evaluation of the Technical Bids.

All other terms and condition shall remain the same.


02/01/19
Deputy General Manager,
Tezpur T&T Circle, AEGCL, Tezpur.


01.01.19

OFFICE OF THE DEPUTY GENERAL MANAGER, TEZPUR T&T CIRCLE
Dhanuanagar, Tezpur-784001, Fax -03712231553, Email-deputy.gm.tez@gmail.com