

CORRIGENDUM-I

The following amendments/corrections may be noted against this office Tender notices as mentioned below:


NIT: AEGCL/DGM/TTC/TEZ/T-20/2018/64 Dated 21.12.2018

Package-A	Construction of boundary wall at 132 kV GSS, Dhemaji (Group-A, North Side, Chainage:-0.00 to 204.00 m)
Package-B	Construction of boundary wall at 132 kV GSS, Dhemaji (Group-B, West Side, Chainage:-204.00 to 364.00 m)
Package-C	Construction of boundary wall at 132 kV GSS, Dhemaji (Group-C, South Side, Chainage:-364.00 to 564.00 m)
Package-D	Construction of boundary wall at 132 kV GSS, Dhemaji (Group-D, South Side, Chainage:-564.00 to 775.00 m)
Package-E	Construction of boundary wall at 132 kV GSS, Dhemaji (Group-E, East Side, Chainage:-775.00 to 1015.00 m)

The corrections/amendments are as follows:

1. The Bid opening date has been modified as 08/01/2018 at 11:00 AM as against 06/01/2018 (mentioned previously).
2. The Price Bid opening date and time will be notified later after evaluation of the Technical Bids.

All other terms and condition shall remain the same.


Deputy General Manager,
Tezpur T&T Circle, AEGCL, Tezpur.


01/01/18

OFFICE OF THE DEPUTY GENERAL MANAGER,TEZPUR T&T CIRCLE
Dhanuanagar,Tezpur-784001,Fax -03712231553,Email-deputy.gm.tez@gmail.com