



ASSAM ELECTRICITY GRID CORPORATION LIMITED
Regd. Office: 1st Floor, Bijulee Bhawan, Paltan Bazaar, Guwahati - 781001

CIN: U40101AS2003SGC007238


Phone No: 0361-2739520/Fax: 0361-2739513; Website: www.aegcl.co.in

NOTICE INVITING TENDER NO: AEGCL/DGM/UATTC/CW/BW/DIV_DGMO/T-1/2018/ 106 dt 20/12/18

For and on behalf of the Managing Director, AEGCL, the Dy. General Manager, Upper Assam T&T Circle, AEGCL, Jorhat invites sealed tenders with a validity of 6 (six) months in prescribed form eventually to be drawn on F-2 form of contract from reputed Civil Firm/Contractor having experience in execution of similar nature of work, for the under mentioned works. A single stage two envelope procedure (Techno-Commercial and Price Bid) will be adopted for this tender.

Sl No	Name of work	Cost of Tender Paper *	Date of issue of tender papers	Last date of submission of tender papers	Bid Security/Earnest Money	Techno-Commercial bid opening date and time	Time of Completion
1	Construction of boundary wall at 132 KV GSS, Bokajan (GR-1), Length-187.00m	Rs 1000.00	21/12/18	27/12/18	Rs 30,000.00	28/12/18	180 days
2	Construction of boundary wall at 132 KV GSS, Bokajan (GR-2), Length-187.00m	Rs 1000.00	21/12/18	27/12/18	Rs 30,000.00	28/12/18	180 days
3	Construction of Boundary wall at 132 KV GSS, Diphu, AEGCL (GR-1) Length-80.00m	Rs 1000.00	27/12/18	03/01/19	Rs 19,500.00	04/01/19	180 days
4	Construction of Boundary wall at 132 KV GSS, Diphu, AEGCL (GR-2) Length-250.00m	Rs 1000.00	27/12/18	03/01/19	Rs 38,500.00	04/01/19	180 days
5	Construction of Boundary wall at 132 KV GSS, Diphu, AEGCL (GR-3) Length-250.00m	Rs 1000.00	27/12/18	03/01/19	Rs 38,500.00	04/01/19	180 days
6	Construction of Boundary wall at 132 KV GSS, Diphu, AEGCL (GR-4) Length-260.00m	Rs 1000.00	27/12/18	03/01/19	Rs 40,000.00	04/01/19	180 days
7	Construction of Boundary wall at 132 KV GSS, Dibrugarh, AEGCL (GR-1) Length-200.00m	Rs 1000.00	28/12/18	07/01/19	Rs 31,500.00	08/01/19	180 days
8	Construction of Boundary wall at 132 KV GSS, Dibrugarh, AEGCL (GR-2) Length-200.00m	Rs 1000.00	28/12/18	07/01/19	Rs 31,500.00	08/01/19	180 days
9	Construction of Boundary wall at 132 KV GSS, Dibrugarh, AEGCL (GR-3) Length-200.00m	Rs 1000.00	28/12/18	07/01/19	Rs 31,500.00	08/01/19	180 days
10	Construction of Boundary wall at 132 KV GSS, Dibrugarh, AEGCL (GR-4) Length-200.00m	Rs 1000.00	28/12/18	07/01/19	Rs 31,500.00	08/01/19	180 days
11	Construction of Boundary wall at 132 KV GSS, Dibrugarh, AEGCL (GR-5) Length-180.00m	Rs 1000.00	28/12/18	07/01/19	Rs 28,500.00	08/01/19	180 days

The bidding may be done for all or any of the works mentioned above. For each work bidding must be done separately. The intending bidders should download the bid document from the official website of AEGCL www.aegcl.co.in. The cost of the Bid Document (which is to be paid in the form of DD duly pledged in favour of the Managing Director, AEGCL, Bijulee-Bhawan, Paltanbazar, Guwahati-1, payable at Guwahati) and the Bid Security/Earnest Money in the form of Fixed deposit/Demand draft/Bankers' Cheque (CTS) from any nationalized bank in favour of the Dy. General Manager, UAT&T Circle, AEGCL, Jorhat, should be enclosed in Envelop I comprising the Techno-Commercial Bid, failure of which would result in cancellation of the bid.


Dy. General Manager,
UAT&T Circle, AEGCL,
Garmur, Jorhat

MEMO NO: AEGCL/DGM/UATTC/CW/BW/DIV_DGMO/T-1/2018/

dt /12/18

Copy to:

1. The Chief General Manager, AEGCL, Bijulee Bhawan, Paltan Bazar, Ghy-1 for favour of his information
2. The General Manager, UAT&T Zone, AEGCL, Nagaon for favour of his information
3. The Asst. General Manager, Jorhat T&T, AEGCL, Jorhat, for his information.
4. The Asst. General Manager, 132 KV GSS, Dibrugarh, AEGCL, for his information.

Dy. General Manager,