



ASSAM ELECTRICITY GRID CORPORATION LIMITED

Regd. Office : 1st Floor Bijulee Bhawan, Paltan Bazar, Guwahati-781001

CIN : U40101AS2003SGC007238


Phone No. 0361-2739520/ Fax : 0361-2739513 Web : www.aegcl.co.in

Extension Notice

The last date of issue, last date of submission, receipt and opening of tenders against the tender no. AEGCL/DGM/LAC/TT/2016/226(a-g) Dated: 19.07.2016 is hereby extended as follows. All other terms and conditions of the NIT will remain same.

| Group No. | Tender No. | Name of the work | Last date of issue of paper | Last date of Submission | Date of opening of Technical Bid | Date of opening of Price Bid |
|-----------|------------------------------|--|-----------------------------|---------------------------------|----------------------------------|---------------------------------|
| Group A | AEGCL/DGM/LAC/TT/2016/226(a) | (i) Two storied building for Officer's Hostel at 132 kV Kamalpur GSS. (ii) Construction of security booth at main gate of 132 kV Kamalpur GSS. | 06.08.2016 | 16:00 hours (IST) of 08.08.2016 | 16:30 hours (IST) of 08.08.2016 | 14:30 hours (IST) of 10.08.2016 |
| Group B | AEGCL/DGM/LAC/TT/2016/226(b) | Two storied building for staff hostel and security barrack at 132 kV Kamalpur GSS. | 06.08.2016 | 16:00 hours (IST) of 08.08.2016 | 16:30 hours (IST) of 08.08.2016 | 14:30 hours (IST) of 10.08.2016 |
| Group C | AEGCL/DGM/LAC/TT/2016/226(c) | (i) Development of land by earth filling including construction of colony road and hume pipe culvert at 220/132/33 kV Rangia GSS. (ii) Construction of boundary wall, drain | 09.08.2016 | 16:00 hours (IST) of 10.08.2016 | 16:30 hours (IST) of 10.08.2016 | 14:30 hours (IST) of 12.08.2016 |

| | | | | | | |
|---------|------------------------------|---|------------|---------------------------------|---------------------------------|---------------------------------|
| | | and gate for colony area at 220/132/33 kV Rangia GSS. | | | | |
| Group D | AEGCL/DGM/LAC/TT/2016/226(d) | Construction of Officer's Hostel at 220/132/33 kV Rangia GSS | 09.08.2016 | 16:00 hours (IST) of 10.08.2016 | 16:30 hours (IST) of 10.08.2016 | 14:30 hours (IST) of 12.08.2016 |
| Group E | AEGCL/DGM/LAC/TT/2016/226(e) | (i) Construction of staff hostel at 220/132/33 kV Rangia GSS (ii) Construction of security barrack at 220/132/33 kV Rangia GSS | 10.08.2016 | 16:00 hours (IST) of 11.08.2016 | 16:30 hours (IST) of 11.08.2016 | 14:30 hours (IST) of 16.08.2016 |
| Group F | AEGCL/DGM/LAC/TT/2016/226(f) | (i) Construction of RE's residence at 220/132/33 kV Sonapur GSS (ii) Construction of Officer's hostel at 220/132/33 kV Sonapur GSS | 10.08.2016 | 16:00 hours (IST) of 11.08.2016 | 16:30 hours (IST) of 11.08.2016 | 14:30 hours (IST) of 16.08.2016 |
| Group G | AEGCL/DGM/LAC/TT/2016/226(g) | (i) Construction of staff hostel at 220/132/33 kV Sonapur GSS (ii) Construction of security barrack at 220/132/33 kV Sonapur GSS | 10.08.2016 | 16:00 hours (IST) of 11.08.2016 | 16:30 hours (IST) of 11.08.2016 | 14:30 hours (IST) of 16.08.2016 |


 Deputy General Manager
 Lower Assam T&T Circle, AEGCL
 Narengi, Guwahati-26
 Dated:

Memo No: AEGCL/DGM/LAC/TT/2016/

Copy to :-

1. The Managing Director, AEGCL, Bijuli Bhawan, Palatn Bazar, Guwahati-01 for kind information