


Notice for time extension

Due to some unavoidable circumstances, the last date of submission of below mentioned tender is extended as given below.

| Sl. No. | NIT No. | Name of work | Last date of submission of tender | Opening date of tender |
|---------|--|---|-----------------------------------|----------------------------|
| 1 | AEGCL/DGM/Bong/T&TC/2018/48; Dated:21.11.2018. | Construction of internal passage (Pave way) from colony to control room & switchyard and two nos. of wicket gates at 132/33KV Bilasipara GSS. | Up to 14:00 Hrs of 05.12.2018 | At 14:30 Hrs of 05.12.2018 |

Other terms and conditions will remain same as laid in the above bids.



The Deputy General Manager
Assam Electricity Grid Corporation Limited.
Bongaigaon T&T Circle, Dhaligaon, Chirang-783385