

CORRIGENDUM-I

The following amendments/corrections may be noted against this office Tender notices as mentioned below:



NIT: AEGCL/DGM/TTC/TEZ/T-20/2018/65 Dated 21.12.2018

Package	Name of work	Earnest money	Time of completion (from date of site handing over)
Package-A	Group-A: Construction of boundary wall at West Side of 132 kV Rowta GSS. (Length= 160.00 m)	₹ 37,000.00	180 days
Package-B	Group-B: Construction of boundary wall at West Side of 132 kV Rowta GSS. (Length= 165.00 m)	₹ 38,000.00	180 days
Package-C	Construction of boundary wall at 132 kV GSS, Majuli	₹ 4,500.00	180 days

The corrections/amendments are as follows:

1. The Bid opening date has been modified as 08/01/2018 at 11:00 AM as against 06/01/2018 (mentioned previously).
2. The Price Bid opening date and time will be notified later after evaluation of the Technical Bids.

All other terms and condition shall remain the same.


Deputy General Manager,
Tezpur T&T Circle, AEGCL, Tezpur.

01/01/18

OFFICE OF THE DEPUTY GENERAL MANAGER, TEZPUR T&T CIRCLE
Dhanuanagar, Tezpur-784001, Fax -03712231553, Email-deputy.gm.tez@gmail.com