

No. AEGCL/DGM/TTC/TEZ/T-20/2019/ 2003

DATE: 09/09/19

TIME EXTENSION-II


The following modifications may be noted against this office Tender notices as mentioned below:

1. **NIT No:** AEGCL/DGM/TTC/TEZ/T-20/2019/84, dtd.17.08.19
Name of work: Supply of Materials required and Erection, Testing, Commissioning of 50 MVA, 132/33 kV Transformer at 132 kV Dhemaji GSS.
2. **NIT No:** AEGCL/DGM/TTC/TEZ/T-20/2019/85, dtd.17.08.19
Name of work: Supply of Materials required and Erection, Testing, Commissioning of 50 MVA, 132/33 kV Transformer at 132 kV Nalkata GSS.
3. **NIT No:** AEGCL/DGM/TTC/TEZ/T-20/2019/87, dtd.17.08.19
Name of work: Supply of Materials required and Erection, Testing, Commissioning of 50 MVA, 132/33 kV Transformer at 132 kV Rowta GSS.

The corrections/amendments are as follows:

1. **The last date of submission of the Bid Documents for the above mentioned tenders has been extended up to 14:00 Hrs (IST) of 11.09.19**
2. **The Techno-Commercial Bid opening date has been modified as 11.09.19 at 14:30 Hrs (IST).**
3. **The Price Bid opening date and time will be notified later after evaluation of the Technical Bids.**

All other terms and condition shall remain the same.


Deputy General Manager,
Tezpur T&T Circle, AEGCL, Tezpur.