

NO.AEGCL/DGM/TTC/TEZ/T-20/2019/2392

DATE- 10/01/19.

TIME EXTENSION


The following modifications may be noted against this office Tender notice as mentioned below:

NIT NO: AEGCL/DGM/TTC/TEZ/T-20/2018/63 Date: 22.12.2018
Package-F: Group-F, Construction of Boundary wall at North side of staff colony at
132 kV Depota GSS. (Length=145.00m)

The corrections/amendments are as follows:

1. The last date of issue of the Bid Documents for the above mentioned tenders has been extended up to 18/01/2019.
2. The last date of submission of the Bid Documents for the above mentioned tenders has been extended up to 14:00 Hrs (IST) of 19/01/2019.
3. The Techno-Commercial Bid opening date has been modified as 21/01/2019 at 14:30 Hrs (IST).
4. The Price Bid opening date and time will be notified later after evaluation of the Technical Bids.

All other terms and condition shall remain the same.


Deputy General Manager,
Tezpur T&T Circle, AEGCL, Tezpur.