

ASSAM ELECTRICITY GRID CORPORATION LTD

Corrigendum & Extension of Time
E-tender

Due to some unavoidable circumstances, the submission & opening of bids for the below mentioned work is re-scheduled as below:

Package-A: Manufacture, testing at manufacture's works, supply and delivery of 132 KV Lattice tower superstructure including hangers, gussets, strain plate. Bid Identification No: AEGCL/MD/TL-82(Pt-III)/2017 (Supply-A)

Package- B: Manufacture, testing at manufacture's works, supply and delivery of 11 KV Porcelain Disc Insulator. Bid Identification No: AEGCL/MD/TL-82(Pt-III)/2017 (Supply-B)
--

Package-C: Manufacture, testing at manufacture's works, supply and delivery of Hardware materials suitable for AAAC Panther conductor with tower line accessories (viz- Phase Plate, Number Plate, Anti-Climbing Device etc). Bid Identification No: AEGCL/MD/TL-82(Pt-III)/2017 (Supply-C)
--

Key Dates:

Tender End Date & Time	13:00 Hrs of 07/04/2017
Tender Opening Date & Time	15:00 Hrs of 07/04/2017

Corrigendum in the above NIT is made with the incorporation of a minor change in the Gross Summary Schedule of the Bid Document. This fresh Gross Summary Schedule replaces the earlier one.

All other terms & conditions will remain unaltered.

Chief General Manager
AEGCL