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ASSAM ELECTRICITY GRID CORPORATION LIMITED 
Regd. Office: 1st Floor, BijuleeBhawan, Paltan Bazar, Guwahati-781001 

CIN:U40101AS2003SGC007238 
Ph:-0361-2739520/Fax:-0361-2739513 Web: www.aegcl.co.in 

 

 

 

 

 

 

 

BID NO: AEGCL/STTC/Tech-12/2020-21/01      Date:11/06/2020 

 

 

BID SPECIFICATION 
FOR 

NAME OF WORK:Empanelment of part/firm/contractor for a period of 2(Two) years with 
provision to extend by 1(One) year for works related to various types of O&M works in 
Grid Sub Stations of AEGCL under Silchar T&T Circle, AEGCL, Silchar 

 

 

 

 

 

 

Deputy General Manager, 

Silchar T&T Circle, 

AEGCL, Silchar 
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SECTION-1 
 INSTRUCTION TO BIDDER 

1.0 Scope of Bid: 

1.1.1 For and on behalf of the Managing Director, AEGCL, the DGM, Silchar, T&T Circle invites, 

sealed tenders in prescribed form, from reputed Engineering Firms/Contractors with sound technical 

and financial capabilities for the following work 

1.1.2 

Sl.

No. 
Name of Work Bid Reference No. 

EMD 

Amount                      
(Rs.) 

1 

Empanelment of party/firm/contractor for a 

period of 2(Two) years with provision to 

extend by another 1(one) year for works 

related to various O&M works in Grid Sub 
Stations of AEGCL under Silchar T&T 

Circle, AEGCL, Silchar. 

AEGCL/STTC/Tech-12/2020-21/01 

Dated 11.06.2020 

Not 

Applicable 

 

1.2.0 Cost of Bid Document: 
1.2.1 Bidder has to pay to Rs 1000.00 (Rupees One Thousand) only in the form of A/C payee Demand 

Draft/Bankers Cheque (non refundable) pledged in favor of the Managing Director AEGCL, Bijulee 
Bhawan, Paltanbazar, Ghy-1, payable at Guwahati. 

1.3.0 Bidding Address: 
1.3.1   Tender papers can be downloaded from AEGCL’s web site, the bidder should submit the cost of bid 

document in original to the office of the undersigned before the Bid Submission End Date of  BID i.e. 

02.07.2020 failing which the Bid will be rejected 

1.4.0  Bidder must visit in the web portal https://aegcl.co.in for more details. 
1.5.0 Bidders can bid for the complete Package  or offer part  bidding 
1.6.0 Please refer to the notice for more details. 

2.0 SCOPE OF THE PROPOSAL 
2.1.0 Bidder’s Scope: 
 

2.1.1 Package-A (For Line related work, 132kV Level) 

a) Re-Jumpering of damaged/snapped jumper of the Transmission Line. 

b) Replacement of damaged disc insulator of suspension point. 

c) Replacement of damaged disc insulator of Tension point. 

d) Re-Stringing of snapped conductor due to disc failure or failure of conductor. 

e) Replacement of hardware fittings like vibration dampers, etc. 

f) Re-Stringing of snapped Ground Wire. 

g) Attending emergency hotspot in the Transmission Line. 

h) Jungle clearing along the Transmission Line corridor. 

i) Emergency tree/bamboo clearing in the Transmission line corridor (during fault). 

j) Painting of Towers. 

k) Earthing of Towers 
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2.1.2 Package-B (In Grid Substation, 132/33kV Level) 

a) Replacement of damaged clamp of CT/Isolator/Breaker/LA/PT/CVT/Transformer/Bus, etc. 

b) Replacement of jumper/Drop of CT/Isolator/Breaker/LA/PT/CVT/Transformer/Bus, etc. 

c) Attending emergency hotspot in Substation. 

d) Dismantling with erection of CT/PT/LA/CVT/Isolator/CB (including all necessary associated 

works). 

e) Unskilled labor for jungle clearing or other works. 

f) Supply of skilled labor/Fitter. 

g) Jointing works of 33kV Power Cable. 

h) Laying of replaced Power Cable. 

i) Replacement of Control Cable. 

j) Bushing replacement of Power Transformers. 

k) Earthing system of switchyard. 

 

2.2.0 AEGCL’s Scope: 

a) Arrangement of shutdown. 

b) Materials will be supplied by AEGCL. 

c) T&P to be used will be supplied by the contractor. 

d) List of the Grid Sub Stations: 

 132kV Srikona GSS. 

 132kV Pailapool GSS. 

 132kV Haflong GSS. 

 132kV Panchgram GSS. 

 132kV Dullavcherra GSS. 

 132kV Hailakandi GSS. 

 132kV Karimganj GSS 

 

2.3.0 EMPLOYER’S SUPERVISION 

2.3.1 To eliminate delays and avoid disputes and litigation it is agreed between the parties to the Contract 

that all matters and questions shall be resolved in accordance with the provisions of this document. 

 

2.3.2 Arbitration: 

Any dispute arising out of the contract will first be discussed and settled bilaterally between the 

AEGCL and firms/contractors. In case, the dispute cannot be settled bilaterally, it will be referred to 

arbitration by an arbitrator to be appointed by the AEGCL. The contractor shall not stop the work 

during settlement of any arbitration case. All disputes arising out of the agreement so made shall be 

subjected to jurisdiction of district court of Cachar District. 

2.3.3 The work shall be carried out in accordance with the specifications and joint assessment of the scope 

of work. The scope of the duties of the Employer, pursuant to the contract, will include but not be 

limited to the following 

a) Interpretation of all the terms and conditions of these Documents and Specifications. 
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b) Witness or authorize Employer’s representative to witness tests at the manufacturers’ works or at 

site, or at any place where work is performed under the contract. 

c) Inspect, accept or reject any equipment, material and work under the Contract, in accordance 

with the Specifications.  

 

3.0 GENERAL CONDITIONS 

a) The successful bidder shall be responsible for the entire job till successful completion of work 

followed by charging of the equipment/bay, etc. 

b) A specialist supervisor from the bidder side shall coordinate the entire job. 

c) Necessary commissioning assistance shall be given by AEGCL. 

d) Boarding and lodging of required manpower shall be arranged by bidder or may be provided at 

site subject to availability. 

e) Conveyance for mobilized manpower inside plant premises shall be arranged by bidder. 

3.1 Qualification of the bidder 

3.1.1 To be qualified for award of Contract, bidders: 
   (A) shall submit a written power of attorney authorizing the signatory of the bid to commit the bidder. 
 (B) must compulsorily meet each of the following minimum criteria. 

(i) TECHNICAL ELIGIBILITY: 

The bidder(s) should have experience of or more than 3 (Three) years in the above mentioned field 

of repairing of Transmission lines/Substation equipment /bays and other O&M works in 33kV level or 
above voltage class till the date of publication of NIT.The bidder(s) must have reputation of 

successful completion of work in reputed Indian power utilities as on the date of publication of NIT 

and shall be supported by performance certificates issued by not below the rank of Executive 
Engineer / Dy. General Manager / Divisional Engineer or equivalent. However, any party experienced 

in repairing below 33kV level may also participate in the bid, demonstrating in documents their 

association with experienced and skilled any party based outside the state who meet up the above 
stated criterion for technical eligibility. 

(ii) FINANCIAL CAPABILITY: 

The average annual turnover of the bidder for the best three financial years out of the last five 
financial years at minimum of Rs 2,00,000/- (Rupees Two Lakhs) only. However this may vary 

depending upon the work volume. 

Bidder(s) must submit annual turnover report in a separate sheet with the certification from approved 

Chartered Accountant/Firm. Bidder(s) shall submit the scanned copies of complete annual reports 
together with audited statement of accounts of the company for last three years. 

(iii) EQUIPMENT/INFRASTRUCTURE CAPABILITIES: 

The bidder should possess the necessary T&P materials required for repair/recovery of Transmission 

lines/Substation equipment/bay, etc. 

(iv)  The Bidder’s offer shall include and substantiate data on qualifying requirements such as in addition 
to given as above:  

 Experience in works of a similar nature and volume for each of the last three years, and details of 

works under way or contractually committed; and clients who may be contacted for further 

information on those contracts.  
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  Even if the bidders meet the above qualifying criteria, they are subject to be disqualified if they have 

made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirement. 

 
3.1.2 Notwithstanding anything stated herein above, AEGCL reserves the right to assess the capacity and 

capability of the bidder to execute the work, should the circumstance warrant such assessment in the 
overall interest of AEGCL.  

 
 
3.1.3    Besides Following Documentary Proof are needed. (Mandatory Requirement). 

             a) Valid Labour License.  

 b) Valid Electrical License showing working limit above 33kV Voltage level.  

 c) EPF with upto date return statement.  

 d) GST with upto date return statement.  

e) PAN.  

f) ESIC( If available).  

g) Contractor License/Registration.  

h) Average annual turnover certificate ( For last three years) 

i) Profit & loss A/c and balance sheet (For last three years) 

j) Income tax return (For last three years) 

k) Details of T&P 

l) Latest Bank solvency Certificate 

m) Others if any.  

 
4.0 Cost for Bidding  
4.1.0 The bidder shall bear all costs associated with the preparation and submission of its bid and AEGCL 

will in no case be responsible or liable for those costs.  
 
5.0  Clarification on Bidding Documents  
5.1.0 A prospective bidder may ask AEGCL in writing for any clarification on the bidding documents at the 

following address:  
 

Deputy General Manager, 
Silchar T&T Circle, 

Assam Electricity Grid Corporation Limited, 
Silchar, Meherpur-788015. 

 
6.0  Amendment of Bidding Documents  
6.1.1  At any time prior to the deadline for submission of bids, the Employer may for any reason modify the 

bidding documents by issuing addenda which shall be uploaded online in AEGCL website as such 
the bidder are requested to see the website in regular interval. 

6.1.2 Any addendum thus issued shall be part of the bidding documents.  
 
7.0  Language of Bid  
7.1.0 The bid, and all correspondence and documents related to the bid, exchanged between the bidder 

and the Employer shall be in the English language.  
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8.0  Documents Comprising the Bid  
8.1.1 The bid submitted by the bidder shall comprise technical proposal and the price proposal 

separately, inside a sealed envelope. The bidder has to submit the complete package.  

8.1.2 The Bid submitted by bidders shall contain the following:  

a)  Bid Submission Sheet (Refer Section 4).  

 Documentary evidence to establish that the Bidder meet the qualifying requirements in   
accordance with Clause 3.1.1. 

  Documents to be furnished as per Clause 3.1.3.  

8.1.3 All Bidding Schedules (Section-4) properly filled up including Price Bid Schedules. 
 
9.0 Bid Form and Price Schedules  

a) The Bidder shall complete the Bid Form and the appropriate Price Schedules furnished in the 
bidding documents in the manner and detail indicated therein.  

b) Bidders shall use only the items mentioned in the (Price Schedules) while filling up the Price 
Bidding Schedules. Any other items which are reasonably inferred or necessary for satisfactory 
completion of the works covered in the Bidding Document, but which are not specifically specified in 
the above mentionedpriceSchedule of Items shall deemed to be included in other items of those 
Schedules. No payment shall be made separately for those items.  

c) Bidders shall give a breakup of the prices in the manner and detail called for in the Schedules of 
Prices  

d) In the Schedules, Bidders shall give the required details and a breakup of their prices (excluding 
payable taxes)  

 
10.0 Price Adjustment  

Prices quoted by the Bidder shall not be subject to adjustment during performance of the contract to 
reflect changes in the cost of labour, fuel, material, equipment and transport components. Duties and 
Taxes shall not also be adjusted, except there is variation due to changes in legislation of the 
Country.  

 
11.0 Bid Validity  
11.1.1 Bids shall remain valid for a period of 180 (One Hundred Eight) days after the date of opening of 

Bids.  

11.1.2 In exceptional circumstances, prior to expiry of the original bid validity period, AEGCL may request 
that the bidders to extend the period of validity for a specified additional period. The request and the 
responses thereto shall be made in writing. A bidder may refuse the request without forfeiting its bid 
security. A bidder agreeing to the request will not be required or permitted to modify its bid, but will be 
required to extend the validity of its bid security for the period of the extension.  

 
12.0 Alternative Proposals by Bidders  

Bidders shall submit offers, which comply with the Bidding Documents, including the basic 
Employer's Requirements as indicated in the bidding documents. Alternatives will not be considered.  

 
13.0 Format and Signing of Bid  
13.1.1 The bidder shall prepare one original and one copy of the bid proposal, clearly marking each one as: 

“ORIGINAL-BID PROPOSAL”,“COPY OF BID PROPOSAL”, etc. as appropriate. In the event of 
discrepancy between the original and any copy, the original shall prevail.  
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13.1.2 The original and scanned copies of the bid shall be signed by a person or persons duly authorized to 
sign on behalf of the bidder, pursuant to Sub-Clauses. All pages of the bid where entries or 
amendments have been made shall be signed by the person or persons signing the bid.  

13.1.3 The bid shall contain no alterations, omissions or additions, except those to comply with instructions 
issued by AEGCL, or as necessary to correct errors made by the bidder, in which case such 
corrections shall be signed by the person or persons signing the bid.  

13.1.4 The Bid must contain the name, residence and place of business of the person or persons making 
the Bid and must be signed and sealed by the Bidder with his usual signature. The names of all 
persons signing should also be typed or printed below the signature.  

13.1.5 Bids by Corporation/Company must be signed with the legal name of the Corporation/Company by 
the President, Managing Director or by the Secretary or other person or persons authorized to Bid on 
behalf of such Corporation/Company in the matter.  

13.1.6 A Bid by a person who affixes to his signature the word “President”, “Managing Director”, “Secretary”, 
“Agent”, or other designation without disclosing his principal will be rejected.  

13.1.7 Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be furnished with 
the Bid.  

13.1.8 The Bidder’s name stated on the proposal shall be exact legal name of the firm. 

13.1.9 Bids not conforming to the above requirements of signing may be disqualified. 
 
 
14.0 Sealing and Marking of Bids  
14.1.0 The bidder shall seal the original copy of the technical proposal, the original copy of the price 

proposal and each copy of the technical proposal and each copy of the price proposal in separate 
envelopes clearly marking each one as: "ORIGINAL-TECHNICAL PROPOSAL", "ORIGINAL - PRICE 
PROPOSAL", "COPY NO. I -TECHNICAL PROPOSAL", "COPY NO. I - PRICE PROPOSAL", etc as 
appropriate group and package wise separately.  

14.2.0 The bidder shall seal the envelopes containing the original technical and price bids and copies of the 
bid and then the originals and copies along with the envelope containing the Bid Security shall be put 
into a sealed outer envelope.  

14.2.1 The inner and outer envelopes shall  

a) be addressed to the Employer at the following address:  
Deputy General Manager, 

Silchar T&T Circle, 
Assam Electricity Grid Corporation Limited, 

Silchar, Meherpur-788015. 
 

b) bear the following identification:  

 Bid for: Empanelment of Party/Firm/Contractor for a period of two years with provision to 
extend by another one year for works related to various types of O&M works in Grid 
SubStations of AEGCL under Silchar T&T Circle, AEGCL,Silchar. 

 Bid reference no: AEGCL/STTC/Tech-12/2020-21/01 dated 11.06.2020 
 

15.0 Deadline for Submission of Bids  
15.1.1 The deadline for submission of bids will be at 14.00 Hrs on 02.07.2020 
15.1.2 Bids must be submitted on stipulated time and no bid will be accepted after expiry of closing 

time.  
 

16.0 Late Bids  
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Any bid received by AEGCL after the deadline for submission of bids prescribed in Clause will be 
rejected and returned unopened to the bidder. 
 

17.0  Withdrawal of Bids  
17.1.1 The bidder may withdraw its bid after bid submission, provided that written notice of the withdrawal is 

received by AEGCL prior to the deadline for submission of bids. 
17.1.2 The bidder's withdrawal notice shall be prepared, sealed, marked and delivered in, with the 

envelopes additionally marked "WITHDRAWAL".  
17.2.0 Withdrawal of a bid during the time between the deadlines for submission of bids and bid 

validity period specified in Sub-Clause 11.0 may result in the forfeiture of the bid security.  
18.0 Opening of Bids  
18.1.1 AEGCL will open the technical bids, in the presence of bidders' representatives who choose to attend 

at 14:30 hours on 03/07/2020 at the following location. However the date of Price Bid opening will 
be informed on the date of technical bid opening. 

 
Deputy General Manager, 

Silchar T&T Circle, 
Assam Electricity Grid Corporation Limited, 

Silchar, Meherpur-788015. 
18.1.2 The bidders' representatives who are present shall sign a register as evidence of their attendance. 

The bidders' names, the Bid Prices, the presence or absence of Bid Security, and such other details 
as AEGCL may consider appropriate, will be announced and recorded by AEGCL at the opening. 
The bidders' representatives will be required to sign this record. 

 
19.0 Process to Be Confidential  

Information relating to the examination, clarification, evaluation and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other persons 
not officially concerned with such process. 
 

20.0 Clarification of Bid Proposals and Contacting AEGCL  
To assist in the examination, evaluation and comparison of Bids, AEGCL may, at its discretion, ask 
any bidder for clarification of its bid. The request for clarification and the response shall be in writing, 
but no change in the price or substance of the bid shall be sought, offered or permitted except as 
required to confirm the correction of arithmetic errors detected by AEGCL in the evaluation of the 
bids. 

 
21.0 Correction of Errors  
21.1.1 Price Proposals determined to be substantially responsive will be checked by AEGCL for any 

arithmetic errors. Arithmetic errors will be rectified on the following basis. If there is a discrepancy 
between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the 
unit rate shall prevail and the total cost will be corrected unless in the opinion of AEGCL there is an 
obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will 
govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the 
sum of total costs, the sum of the total costs shall prevail and the total bid amount will be corrected.  

21.1.2 If the bidder does not accept the corrected amount of bid, its bid will be rejected, and the bid security 
may be forfeited.  

 
22.0 Evaluation and Comparison of Bid Proposals  
22.1.1 AEGCL will evaluate and compare only the bids determined to be substantially responsive.  
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22.1.2 The comparison shall be on all components and other services required under the contract with due 
corrections as per Clause.  

22.1.3 AEGCL will carry out a detailed evaluation of the bids in order to determine whether the bidders are 
qualified and whether the technical aspects are substantially responsive to the requirements set forth 
in the bidding documents. In order to reach such a determination, AEGCL will examine the 
information supplied by the Bidders and other requirements in the bidding documents  

22.1.4 Bidders submitting bids which deviate from the time schedule specified will be rejected.  

22.1.5 AEGCL reserves the right to accept or reject any variation or deviation.  
 

23.0 Employer’s Right to Accept any Bid and to Reject any or all Bids  
Notwithstanding Clause, AEGCL reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all bids, at any time prior to award of Contract, without assigning any 
reason and liability to the affected bidders. 
 

24.0 Notification of Award 
Prior to expiry of the period of bid validity prescribed by AEGCL, AEGCL will notify the successful 
bidder by letter, that its bid has been accepted. This letter ("Letter of Acceptance") shall mention the 
amount (per unit rate) which AEGCL will pay the Contractor in consideration of the execution and 
completion of the Works by the Contractor as prescribed by the Contract. 

 
 

SECTION-2 
SPECIAL CONDITION OF CONTRACT 

25.0  Introduction  
 
25.1.1  This section “SCC” supplementary to the “General Condition of Supply & Erection of AEGCL”. 

Whenever there is a conflict the provisions in this shall prevail.  

25.1.2  The General Condition of Supply & Erection of AEGCL is available in the official website of AEGCL. 
The bidder shall download the same from the AEGCL website www.aegcl.co.in 

 
26.0  Contractor to Inform Himself Fully  
26.1.1 The contractor should admit that he has examined the general condition of contract, specifications 

and schedule and has satisfied as to all the conditions and circumstances affecting the contract 
prices and fixed his price according to his own views on these matters and acknowledge that no 
additional allowances except as otherwise provided therein will be levied. The employer shall not be 
responsible for any misunderstanding or incorrect information obtained by the bidder/contractor other 
than information given to the bidder/contractor in writing by the employer.  

 
27.0  Extension of Time  
27.1.1  There will be no extension of time. The contractor will have no right to request for extension except 

under force majeure. Time is the essence of this contract. 
 
28.0  Variations, Additions and Omissions  
28.1.1  The contractor shall not modify any of the terms and conditions except as directed in writing by 

AEGCL.  
 
29.0 Terms of Payment  

The terms of payment for the works shall be as follows  
a) No advance payment shall be made in this contract.  

http://www.aegcl.co.in/
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b) No claim for interest shall be entertained by AEGCL.  
c) No running bills shall be entertained till completion of the work.  
d) The price is firm and no price variation shall be applicable.  
e) 100% payment will be made on completion of the work as specified in the work order. 
 

30.0  Liability for Accidents and Damage  
30.1.1  The contractor shall indemnify the AEGCL against any loss , damage, and injury to any person or to 

any property and against any other liability or obligation and against all actions, suits, claims 
demands costs, charges and expenses arising in connection with such damage , injury, liability or 
obligation resulting from:-  

a) The negligence of the contractor and his workers, agents, subcontractors; and/or the lack of or 
inadequacy of safety devices under this contract.  

b) Any damages during loading, and unloading will be borne by the party, if found by testing after 
unloading. 

 
31.0  Use of Materials Arranged by the employer  
31.1.1  If any materials supplied by AEGCL are found to be missing, misused or wasted due to negligence 

by the contractor comes to the notice of the Corporation then the contractor shall be liable to pay 
compensation to the Corporation as may be decided by the Corporation.  

 
32.0  Penalty for Delayed Execution  
32.1.1  In the event of delay in completing the work extending beyond the date of completion or beyond any 

extension, permitted by AEGCL, the contractor shall pay as agreed liquidated damage and not as a 
penalty a sum equal to 1% of the contract price under this contract for each week of delay or part 
thereof subject to a maximum of 10% of the contract price.  

32.1.2  AEGCL is at liberty to cancel the contract wholly or in part and to engage another party to execute 
the work in case of deficiency of the executor in adhering to time line or quality of work. Further the 
decision of the employer as regards to deficiency on above accounts will be final and will not be 
questioned by the executor (defaulting contractor). Nevertheless the employer may intimate him 
about the deficiency in writing in the aftermath of disengaging the executing agency (defaulting 
contractor) if sought for by the work executing firm. In such event the executing agency will forfeit the 
security deposit.  

 
33.0  Settlement of the Dispute & Arbitration  
33.1.1  Any dispute arising out of the contract will first be discussed and settled bilaterally between the 

AEGCL and firms/ contractors. In case, the dispute cannot be settled bilaterally, it will be referred to 
arbitration by an arbitrator to be appointed by the Assam Electricity Grid Corporation Limited, The 
contractor shall not stop the work during settlement of any arbitration case. All disputes arising out of 
the agreement so made shall be subjected to the jurisdiction of district court of Cachar District.  

 
34.0  Force Majeure  
34.1.1 Normally, force majeure shall cover only act of God, fire, war, riots and act of Government etc. Any 

constraints other than those specified above, will not constitute a force majeure condition. In view of 
other constraints beyond the control of the contractor, primarily due to statutory compulsion, 
extension of time may be considered on merit of individual case. In case of a force majeure condition, 
the contractor shall notify the purchaser in writing of such condition within 10 days from the beginning 
of such delay in writing for consideration and acceptance. 
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35.0 PATENT RIGHTS AND ROYALTIES  
35.1.1 The contractor shall indemnify the purchaser against all claims actions, suits and proceedings for the 

infringement or alleged infringement of any patent, design or copyright protected either in the country 
of origin or in India by the use of any equipment supplied by the contractor but such indemnity shall 
not cost any use of the equipment other than for the purposes indicated by or reasonably to be 
inferred from the specification.  

 
36.0 DEFENCE OF SUITS  
36.1.1 If any action in court is brought against AEGCL for the failure, omission or neglect on the part of the 

Contractor to perform any acts, matters, or things under the Contract, or for damage or injury caused 
by the alleged omission or negligence on the part of the Contractor, his agents, representatives or his 
Sub-Contractors, or in connection with any claim based on lawful demands of Sub-Contractors, 
workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep AEGCL, 
from all losses, damages, expenses or decrees arising of such action.  

 
37.0  LIMITATION OF LIABILITIES 
37.1.1 As per AEGCL Norms.  
 

38.0  POWER TO VARY OR OMIT WORK  
38.1.1 No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred 

to as „variation‟) under the Contract as detailed in the Contract Documents, shall be made by the 
Contractor except as directed in writing by AEGCL in charge of the work, but he shall have full 
powers subject to the provisions hereinafter contained, from time to time during the execution of the 
Contract, by notice in writing to instruct the Contractor to make such variation without prejudice to the 
Contract. The Contractor shall carry out such variation and be bound by the same conditions as far 
as applicable as though the said variations occurred in the Contract Documents. If any suggested 
variations would, in the opinion of the Contractor, if carried out, prevent him from fulfilling any of his 
obligations or guarantees under the Contract, he shall notify the AEGCL‟s in charge of the work 
thereof in writing and the owner‟s AEGCL in charge of the work shall decide forthwith whether or not, 
the same shall be carried out and if the owner confirm his instructions, the Contractor‟s obligations 
and guarantees shall be modified to such an extent as may be mutually agreed. Any agreed 
difference in cost occasioned by any such variation shall be added to or deduced from the Contract 
Price as the case may be. In the event of the owner requiring any variation, a reasonable and proper 
notice shall be given to the Contractor to enable him to work his arrangement accordingly, and in 
cases where goods or materials are already prepared or any design, drawings or pattern made or 
work done requires to be altered, a reasonable and agreed sum in respect thereof shall bepaid to the 
Contractor. 

38.1.2 In any case in which the Contractor has received instructions from the AEGCL‟s Engineer in charge 
of the work as to the requirement of carrying out the alterations or additional or substituted work 
which either then or later on, shall in the opinion of the Contractor, involve a claim for additional 
payment, the Contractor shall immediately and in no case later than (14)days, after receipt of the 
instructions aforesaid and before carrying out the instructions, advise the AEGCL‟s in charge of the 
work to that effect. But the AEGCL‟s in charge of the work shall not become liable for the payment of 
any charges in respect of any such variations, unless the instructions for the performance of the 
same shall be confirmed in writing by the appropriate authority of AEGCL.  

38.1.3 If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, 
to the extent of any change in the price, before the Contractor proceeds with the change.  

38.1.4 In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the 
decision of AEGCL‟s in charge of the work shall prevail.  

38.1.5 Notwithstanding anything stated above in this clause, AEGCL‟s in charge of the work shall have the 
full power to instruct the Contractor, in writing, during the execution of the Contract to vary the 
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quantities of the items or groups of items in accordance with the provisions of clause entitled 
“Change of Quantity in Section – III”. The Contractor shall carry out such variations and be bound by 
the same conditions as though the said variations occurred in the Contract Documents.  

 

39.0  CHANGE OF QUANTITY  
During the execution of the Contract, AEGCL reserves the right to increase or decrease the 
quantities of items of spares or any other extra involvement of work required for complete execution 
of work under the Contract but without any change in other terms & conditions. Quantity variation and 
additional work involvement may be there as per actual and DGM (Silchar T&T Circle) will take 
the final decision in this regard as per report of inspection team if necessary. The successful 
bidder should be agreeable to carry work in the range of the NIT / Agreement Quantity /Agreement 
value.  
 

40.0 NO WAIVER OF RIGHTS  
40.1.1 Neither the inspection by AEGCL nor any order by AEGCL for payment of money or any payment for 

or acceptance of, the whole or any part of the Works by the owner’s Engineer in charge of the work, 
nor any extension of time, nor any possession taken by the owner’s Engineer in charge of the work 
shall operate as a waiver of any provision of the Contract, or of any power herein reserved to AEGCL 
or any right to damages herein provided nor shall any waiver of any breach in the Contract be held to 
be a waiver of any other or subsequent breach.  

 
41.0  CERTIFICATE NOT TO AFFECT RIGHT OF AEGCL AND LIABILITY OF CONTRACTOR  
41.1.1 No interim payment certificate of the owner’s Engineer in charge of the work, nor any sum paid on 

account by AEGCL, nor any extension of time for execution of the Works granted by AEGCL shall 
affect or prejudice the rights of AEGCL against the Contractor or relieve the Contractor of his 
obligation for the due performance of the Contractor, or be interpreted as approval of the Works done 
or of the equipment furnished and no certificate shall create liability for AEGCL to pay for alterations, 
amendments, variations or additional works not ordered, in writing, by the owner’s Engineer in 
charge of the work or discharge the liability of the Contractor for the payment of damages whether 
due, ascertained or certified or not or any sum against the payment of which he is bound to indemnify 
AEGCL, nor shall any such certificate nor the acceptance by him of any sum paid on account or 
otherwise affect or prejudice the rights of AEGCL against the Contractor.  

 
42.0  Any other point not specifically mentioned will be as per General conditions of supply and 

erection 2009 of AEGCL for the whole tender. 
 
 

SECTION – 3 
RATES, BOQ AND Others. 

43.0 Rate to be furnished  
The list of the works are annexured below in package wise for Transmission Line Package-A & for 
Substation Package-B. Price Variation on materials may be done as rules define IEEMA. Bidder may 
bid the complete packages or optional as package–A or package–B found suitable as per their 
experiences.  
 

44.0  Comparison of Rates.  
44.1.1 For comparison of rates of various bidders format of annexure (Package-A & Package-B) will be 

used. Against each and every item of rate under column B, lowest rate quoting bidder will be 
indicated as mentioned in the annexure. A list of accepted rate will be determined as per the lowest 
quoted rate.  
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44.1.2 Overall L1 bidder will be considered from the comparison list, who quoted maximum numbers of 
lowest rate. The L2, L3 etc. will be considered in order of lowest quoted rate. Further the eligible 
bidders will be offered the accepted rate for being empanelled as service provider. Any bidder on 
agreeing to execute on accepted rate or in some cases negotiated rate will be enlisted as 
empanelled contractor.  

44.1.3 While execution of work L1 will be offered the first chance at accepted rate. If L1 conveys inability or 
does not communicate his acceptance in 7 days then L2,L3 etc. in ascending order will be offered the 
work contract.  

44.1.4 Howeverif L1 bidder is already having 2 works under execution or executed, automatically the next 
offer will go to L2 bidder and so on.  

44.1.5 Without prejudice, AEGCL has right to place a specific contract for emergency reason with any 
contractor with due approval from AEGCL, HQ.  

44.1.6 Bank Guaranty amounting 5% of total work value has to be deposited by the contractor at the time of 
awarding the contract. The BG submitted against the specific work will be released on successful 
completion of the work.  

44.1.7 The eligible contractor/party/farm will have to be registered as empanelled contractor for two year 
paying AEGCL an amount of  2000.00 as registration fees.  

 

45.0  GUARANTEE / WARRANTEE:  
45.1.1  As a compliance of the guarantee clause as stated above, the CPG (Contract Performance 

Guarantee) shall not be released and accordingly the validity of the CPG shall have to provide by the 
bidder depending upon the volume of work.  

45.1.2 Any work (depending upon its natures) covered by warranty will have to be redone in face of any 
defect to set right and any associated works involved in the process of making good the defect will 
not be chargeable depending upon the work.  

 
46.0 TRANSFER OF THE TITLE  
46.1.1 This Transfer of Title of equipment / materials shall not be constructed to mean the acceptance and 

the consequent “Taking Over” of equipment and materials. The Contractor shall continue to be 
responsible for the quality and performance of such equipment and materials and for their 
compliance with the specifications until “Taking Over” and the fulfillment of guarantee provisions of 
this Contract.  

46.1.2 This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of loss or 
damage to the equipment and materials as specified under the clause entitled “Insurance” of this 
Section.  

 

47.0 COMMISSIONING ACTIVITY  
47.1.1 Bidder will depute Engineers/Technicians for commissioning successfully. No Boarding and Lodging 

facility will be arranged by AEGCL for the deputed personnel for this work. “To and fro” travelling 
expenses for the deputed personnel will be borne by the Bidder.  

 
48.0  PERFORMANCE GUARANTEE DEPOSIT RELEASE:  
48.1.1 Performance Guarantee Deposit can be made through a bank guarantee while concluding 

agreement as per the pro-forma of the owner and shall be released after successful covering 
guaranty period of the agreement.  

 
49.0  INSURANCE  
49.1.1 The “Contractor” shall, have, unless, otherwise specified by the Purchaser, insure the materials 

through their underwrites at their cost and shall keep it insured against any loss/ damaged/ pilferage 
in transit, destruction or damage by fire/ flood, without exposure to vagaries of weather or through 
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riot, civil commotion, war or rebellion, for the full value of the materials until the materials are received 
at the purchaser’s destination store.  

49.1.2 The “Contractor” shall be responsible for safe arrival at destination, unloading and receipt of the 
materials by the consignee. The Purchaser will discharge consignee‟s responsibilities only and shall 
not be responsible for any damage/ loss/ pilferage/ non-delivery by the carriers.  

49.1.3 In case of any loss/ damage/ pilferage/ non-delivery/ short delivery by carriers etc.; the supplier shall 
replace free of cost missing / damaged / lost materials within 30 (thirty) days from the receipt of 
report thereof from the consignee(s) without waiting for settlement of their claims with their carriers / 
under-writers. Normally, such reports from the consignee(s) to the supplier shall be initiated within a 
period of 30 (thirty) days from the date of receipt of each consignment by him /them.  

49.1.4 If it is considered necessary that the damage equipment either in part or in full to be sent back to the 
manufacturer’s works for repair, the manufacturers/ suppliers will furnish the Bank Guarantee for the 
full value of equipment needing repairs and such Bank Guarantee shall remain valid till such time, the 
equipment are repaired and returned to the consignee in good condition. The to and fro freight, 
handling and insurance charges in such cases will be borne by the Contractor.  

49.1.5 Unless, otherwise mutually agreed upon, in case of failure by the supplier to replenish /make good of 
the loss/damage /short supplied quantities, within the stipulated period, the purchaser reserves the 
right to forfeit the security deposit and/ or adjust any outstanding payment to the “Contractor” with the 
Purchaser or take any other appropriate action.  

49.1.6 All materials will be dispatched against clear door delivery basis unless otherwise agreed by the 
“Purchaser”  

 
50.0 LIABILITY FOR ACCIDENTS AND DAMAGES  
50.1.1 Under the Contract, the Contractor shall be responsible for loss or damage to the equipment until the 

successful completion of commissioning as defined else-where in the Bidding Documents.  
 
51.0  DELAYS BY AEGCL OR HIS AUTHORISED AGENTS  
51.1.1 In case the Contractor’s performance is delayed due to any act on the part of AEGCL or his 

authorized agents, then the Contractor shall be given due extension of time for the completion of the 
Works, to the extent of such act on the part of AEGCL has caused delay in the Contractor’s 
performance of the Contract. Regarding reasonableness or otherwise of the extension of time, the 
decision of the AEGCL shall be final.  

 
52.0  DEMURRAGE, WHARFAGE, ETC.  
52.1.1 All demurrage, wharf-age and other expenses incurred due to delayed clearance of the material or 

any other reason shall be to the account of the Contractor.  
 
53.0  ADDRESS FOR COMMUNICATION  
53.1.1 All communication / correspondences shall be made with: 
 

Deputy General Manager, 
Silchar T&T Circle, 

Assam Electricity Grid Corporation Limited, 
Surya Bhawan, 1st floor, Silchar, Meherpur-788015. 

             Email-aegclsttc@yahoo.in 

 

 

 

 

 

mailto:Email-aegclsttc@yahoo.in
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SECTION-4 
BID SUBMISSION SHEET, BID FORMS ANDSCHEDULES  

1. Bid Submission Sheet 
 
Name of Contract:(mention package and group specifically):-  
 
 
 
To, 
Deputy General Manager,   
Silchar T&T Circle,  
Assam Electricity Grid Corporation Limited,  
Silchar, Meherpur-788015.  
 
Sir, 
 

I/We have examined the General Conditions of Contract, Technical Specification, Schedules, and 
Addenda Nos  (if any). We have understood and checked these documents and have not found any 
errors in them. We accordingly offer to execute and complete the said Works and remedy any defects fit for 
purpose in conformity with these documents and the enclosed Proposal (Offer).  
 
We accept your suggestions for the appointment of the Dispute Adjudication Board, as set out in the Bidding 
Document.  
 
We agree to abide by this Bid until 180 days and it shall remain binding upon us and may be accepted at any 
time before that date.  
 
If our bid is accepted, we will provide the specified performance security, commence the Works as soon as 
(maximum 7days)after receiving the notice to commence, and complete the Works in accordance with the 
above-named documents within the time stated in the Bidding Document.  
 
Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance 
thereof, shall constitute a binding contract between us.  
 
We understand that you are not bound to accept the lowest or any bid you may receive.  
 
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract 
execution if we are awarded the contract, are listed below:  
 
Yours faithfully  
 
Signature     in the capacity of    duly authorized to  
 
sign bids for and on behalf of            
 
Address 

             

 

             

 

BOQ (Package-A) 
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BOQ (Package-A) 
Various types of O&M works related to Transmission Line  

Sl. No Description of Work UoM 
Rate( Excluding 

GST) 

1 
  

Re- Jumpering of damaged/snapped jumper of the Transmission 
Line. 

    

  a For 132kV TL No   

2 
  

Replacement of damaged disc insulator of Suspension point per 
string. 

    

  a For 132kV TL Per String   

3   Replacement of damaged disc insulator of Tension point per string.     

  a For 132kV TL Per String   

4 
  

Re-stringing of snapped conductor due to disc failure or failure of 
conductor.  

    

  a For 132kV TL Per KM   

5   Replacement of hardware fittings like vibration dumpers etc.     

  a For 132kV TL Per Job   

6   Repairing/replacement of missing tower members. Per MT   

7   
Carrying of tower materials, conductors etc by means of transport 
from store to site. 

Per MT/KM 
  

8   Head loading of tower materials, conductors etc (For Hilly areas) Per MT/Mtr   

9 
  

Repairing/replacement of damage leg etc including all necessary 
civil work. 

Per Leg 
  

10   Re-stringing of snapped Ground wire. Per KM   

11   Attending emergency hot spot in the Transmission Line. Per Job   

12   Jungle Cleaning in the corridor of the Line. Per KM   

13 
  

Emergency tree/bamboo clearing in the corridor of the line (during 
fault) 

Per 
Section   

14 
  

Temporary Protection using bamboo palisade with gunny bag fill of 
sands of Tower legs washout due to erosion. 

Per SQMtr 
  

15 

  Repairing/Replacement of Damaged Cross Arm.     

a Suspension Type , 132kV Level Per Job   

b Tension Type, 132kV Level Per Job   

16 

a Painting of Tower, Type-A +0 Mtr Extn Per Tower   

b Painting of Tower, Type-A +3 Mtr Extn Per 3 Mtrs   

c Painting of Tower, Type-A +6 Mtr Extn Per 6 Mtrs   

17 

a Painting of Tower, Type-B +0 Mtr Extn Per Tower   

b Painting of Tower, Type-B +3 Mtr Extn Per 3 Mtrs   

c Painting of Tower, Type-B +6 Mtr Extn Per 6 Mtrs   

18 

a Painting of Tower, Type-C +0 Mtr Extn Per Tower   

b Painting of Tower, Type-C +3 Mtr Extn Per 3 Mtrs   

c Painting of Tower, Type-C +6 Mtr Extn Per 6 Mtrs   

19 

a Painting of Tower, Type-D +0 Mtr Extn Per Tower   

b Painting of Tower, Type-D +3 Mtr Extn Per 3 Mtrs 

 c Painting of Tower, Type-D +6 Mtr Extn Per 6 Mtrs   
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20   Earthing of per Tower (Including supply of all earthing materials) Per Tower   

Total Amount (Excluding GST) 

     

     Bidder Name and Address → 

  Seal & Signature 
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BOQ (Package-B) 

Various types of  O&M works in Substations 

     Sl. 
No 

Description of Work UoM 
Rate( Excluding 

GST) 

1   Replacement of damaged clamp of CT     

  a For 33kV Level 
Per Job 

  

  b For 132kV Level   

2   Replacement of damaged clamp of PT 

Per Job 

  

    For 33kV Level   

    For 132kV Level   

3   Replacement of damaged clamp of Isolator     

  a For 33kV Level 
Per Job 

  

  b For 132kV Level   

4   Replacement of damaged clamp of Breaker     

  a For 33kV Level 
Per Job 

  

  b For 132kV Level   

5   Replacement of damaged clamp of LA     

  a For 33kV Level 
Per Job 

  

  b For 132kV Level   

6   Replacement of damaged clamp of CVT     

  a For 132kV Level Per Job   

7   Replacement of damaged clamp of Transformer      

  a For 33 KV Side 
Per Job 

  

  b For 132 KV Side   

8   Replacement of damaged clamp of Bus/etc     

  a For 33 KV Level 
Per Job 

  

  b For 132 KV Level   

9   Replacement of Jumper/Drop of CT     

  a For 33 KV Level 
Per Drop/Jumper 

  

  b For 132 KV Level   

10   Replacement of Jumper/Drop of PT     

  a For 33 KV Level 
Per Drop/Jumper 

  

  b For 132 KV Level   

11   Replacement of Jumper/Drop of Isolator     

  a For 33 KV Level 
Per Drop/Jumper 

  

  b For 132 KV Level   

12   Replacement of Jumper/Drop of Breaker     

  a For 33 KV Level 
Per Drop/Jumper 

  

  b For 132 KV Level   

13   Replacement of Jumper/Drop of LA     

  a For 33 KV Level 
Per Drop/Jumper 

  

  b For 132 KV Level   

14   Replacement of Jumper/Drop of CVT     

  a 
For 132 KV Level 

Per Drop/Jumper 
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15   Replacement of Jumper/Drop of Transformer      

  a For 33 KV Side 
Per Drop/Jumper 

  

  b For 132 KV Side   

16   Replacement of Jumper/Drop of Bus/etc     

  a For 33 KV Level 

Per Drop/Jumper 

  

  b For 132 KV Level   

  c For 220 KV Level   

17   
Dismantling of CT in the Substation (including all necessary 
associated works)     

  a For 33kV Level (Without Structure) 
Per Unit 

  

  b For 132kV Level (Without Structure)   

18   
Dismantling of CT in the Substation (including all necessary 
associated works)     

  a For 33kV Level (With Structure) 
Per Unit 

  

  b For 132kV Level (With Structure)   

19   
Dismantling of PT in the Substation (including all necessary 
associated works)   

  

  a For 33kV Level (Without Structure) 
Per Unit 

  

  b For 132kV Level (Without Structure)   

20   
Dismantling of PT in the Substation (including all necessary 
associated works)   

  

  a For 33kV Level (With Structure) 
Per Unit 

  

  b For 132kV Level (With Structure)   

21   
Dismantling of LA in the Substation (including all necessary 
associated works)     

  a For 33kV Level (Without Structure) 
Per Unit 

  

  b For 132kV Level (Without Structure)   

22   
Dismantling of LA in the Substation (including all necessary 
associated works)     

  a For 33kV Level (With Structure) 
Per Unit 

  

  b For 132kV Level (With Structure)   

23   
Dismantling of CVT in the Substation (including all necessary 
associated works)     

  a For 132kV Level (Without Structure) Per Unit   

24   
Dismantling of CVT in the Substation (including all necessary 
associated works)     

  a For 132kV Level (With Structure) Per Unit   

25   
Erection of CT in the Substation (including all necessary 
associated works)     

  a For 33kV Level (Without Structure) 
Per Unit 

  

  b For 132kV Level (Without Structure)   

26   
Erection of CT in the Substation (including all necessary 
associated works)     

  a For 33kV Level (With Structure) 
Per Unit 

  

  b For 132kV Level (With Structure)   

27   
Erection of PT in the Substation (including all necessary 
associated works)   

  

  a For 33kV Level (Without Structure) Per Unit   
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  b For 132kV Level (Without Structure)   

28   
Erection of PT in the Substation (including all necessary 
associated works)   

  

  a For 33kV Level (With Structure) 
Per Unit 

  

  b For 132kV Level (With Structure)   

29   
Erection of LA in the Substation (including all necessary 
associated works)     

  a For 33kV Level (With Structure) 

Per Unit 

  

  b For 132kV Level (With Structure)   

  c For 33kV Level (Without Structure)   

  d For 132kV Level (Without Structure)   

30   
Erection of CVT in the Substation (including all necessary 
associated works)     

  a For 132kV Level (With Structure) 
Per Unit 

  

  b For 132kV Level (Without Structure)   

31   
Dismantling of Circuit Breaker (including all necessary 
associated works)     

  a For 33kV Level (Without Structure) 
Per Set 

  

  b For 132kV Level (Without Structure)   

32   
Dismantling of Circuit Breaker (including all necessary 
associated works)     

  a For 33kV Level (With Structure) 
Per Set 

  

  b For 132kV Level (With Structure)   

33   
Erection of Circuit Breaker (including all necessary associated 
works)     

  a For 33kV Level (Without Structure) 
Per Set 

  

  b For 132kV Level (Without Structure)   

34   
Erection of Circuit Breaker (including all necessary associated 
works)     

  a For 33kV Level (With Structure) 
Per Set 

  

  b For 132kV Level (With Structure)   

35   
Dismantling of Isolator  (Tandem Type) (including all necessary 
associated works)     

  a For 132kV Level (Without Structure) Per Set   

36   
Dismantling of Isolator (Tandem Type) (including all necessary 
associated works)     

  a For 132kV Level (With Structure) Per Set   

37   
Erection of Isolator with (Tandem Type)(including all necessary 
associated works)     

  a For 132kV Level (Without Structure) Per Set   

38   
Erection of Isolator (Tandem Type) (including all necessary 
associated works)     

  a For 132kV Level (With Structure) Per Set   

39   
Dismantling of Isolator (including all necessary associated 
works)     

  a For 33kV Level (Without Structure) 
Per Set 

  

  b For 132kV Level (Without Structure)   

40   
Dismantling of Isolator (including all necessary associated 
works)     
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  a For 33kV Level (With Structure) 
Per Set 

  

  b For 132kV Level (With Structure)   

41   
Erection of Isolator (including all necessary associated works) 

    

  a For 33kV Level (Without Structure) 
Per Set 

  

  b For 132kV Level (Without Structure)   

42   
Erection of Isolator (including all necessary associated works) 

    

  a For 33kV Level (With Structure) 
Per Set 

  

  b For 132kV Level (With Structure)   

43   
Dismantling of CR Panel (including all necessary associated 
works)     

  a For 33kV Level 
Per Unit 

  

  b For 132kV Level   

44   
Erection of CR Panel without SAS (including all necessary 
associated works)     

  a For 33kV Level 
Per Unit 

  

  b For 132kV Level   

45   
Jointing works of 33 KV power cable (Without supply) Per Joint   

46   
Replacement of control cable. Per Mtrs   

47   
Laying of replaced power cable Per Mtrs   

48   Recovery of Old Cable Per Mtrs   

49   
Attending emergency hot spot in the Sub Station. Per Job   

50   
Un skilled labour for jungle cleaning or other works. Mandays   

51   
Supply of Skilled labour /Fitter Mandays   

52   
Dismantling of Wave Trap 132 kV Per Job   

53   
Erection of Wave Trap 132 kV Per Job   

54   

Replacement of Transformer Bushing (Including all associated 
works)  

    

  a 
For 132 KV Level Per Bushing   

55   Swirtchyard Earthing     
  a Earthmat (With supply of earthing materials) Per SQM   
  

b 
Laying of GI Flat Strip with connection to existing earthing 
system (Supply of Standered GI Strip) Per Mtrs 

  
  c Rod Electrode(With Supply) Per Unit   
  d Pipe elcctrode with earthpit (including Supply) Per Unit   

56   
Transportation of Equipment/Panel/Etc QTL/KM   

    
      

Total Amount (Excluding GST) 

Bidder Name and Address → 

 
Seal & Signature 

 


