



ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office: (FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in



PUBLIC

No. AEGCL/MD/AIIB/TENDER/2020/29

Date: 08.05.2020

CORRIGENDUM-II

Tender Reference No : AEGCL/MD/AIIB/PACKAGE-I/2020/02-J

Name of Work : Augmentation of Transformation Capacity at four substations (Bornagar, Gauripur, Panchgram & Agia) (Package-J)

Sl No	Clause of Tender Data Sheet and Bid Document (Vol-II)	Original Clause	Revised Clause
1	ITT 7.4	A Pre-Tender meeting shall take place on 12th May 2020 at 14.00 Hrs.	A Pre-Tender meeting shall take place on 27th May 2020 at 14.00 Hrs
2	ITT 7.5	Queries of the tenderer should reach to email address: aiibworks.aegcl@gmail.com before 12th May 2020 , after which no queries from the bidder shall be entertained.	Queries of the tenderer should reach to email address: aiibworks.aegcl@gmail.com before 27th May 2020 , after which no queries from the bidder shall be entertained
3	ITT 23.1	Submission of tender in on-line portal starts from 20th May 2020 till bid submission dead line as specified in the TDS.	Submission of tender in on-line portal starts from 10th June 2020 till bid submission dead line as specified in the TDS.
4	ITT 24.1	Deadline for Submission of Tender: Tenders must be uploaded online no later than the 11th June 2020 at 13.00 Hrs	Deadline for Submission of Tender: Tenders must be uploaded online no later than the 26th June 2020 at 13.00 Hrs
5	ITT 27.1	Tender Opening Date and Time: 12th June 2020 at 15.00 Hrs	Tender Opening Date and Time: 29th June 2020 at 15.00 Hrs
6	Sec-4 - Clause- 4.1.0 Sec-5 - Clause - 5.1.1 Sec-6 - Clause - 6.1.1 Sec-7 - Clause - 7.1.0 Sec-8 – Al. Tubular Bus-bar Sec- 9- Power & Control Cable	The scope of work was mentioned as “design, engineering, manufacture, assembly and testing at manufacturer’s works” for equipment as specified in subsequent Clauses and Sections.	The revised Scope of work should be read as “The work involves design, engineering, manufacture, assembly, inspection, testing at manufacturer’s works before dispatch, packing, supply, including insurance during transit, delivery at site, subsequent



ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office: (FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238 GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in

	Sec-10 -Clause -10.1.1.1 Sec-11 - Clause - 11.1.1		storage, civil foundation work, erection and commissioning at site of various equipment and materials including power transformers, substation steel structures and civil foundations for equipment as specified in subsequent Clauses and Sections, <u>irrespective of whether mentioned under individual item or equipment.</u>
--	------------------------------------------------------	--	------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Note: If physical pre-bid meeting cannot be happening considering the COVID-19 situation, pre-bid meeting shall be conducted through video conference and notified accordingly.

SD/-

Project Director (AIIB)

Assam Electricity Grid Corporation Limited

1st Floor, Bijulee Bhawan, Paltan Bazar

Guwahati-781001, Assam, India

E-mail: aiibworks.aegcl@gmail.com, Phone No: 08876087871