

No. AEGCL/DGM/TTC/TEZ/T-20/2019/1903

DATE: 31/08/19

TIME EXTENSION


The following modifications may be noted against this office Tender notices as mentioned below:

1. **NIT No:** AEGCL/DGM/TTC/TEZ/T-20/2019/84, dtd. 17.08.19
Name of work: Supply of Materials required and Erection, Testing, Commissioning of 50 MVA, 132/33 kV Transformer at 132 kV Dhemaji GSS.
2. **NIT No:** AEGCL/DGM/TTC/TEZ/T-20/2019/85, dtd. 17.08.19
Name of work: Supply of Materials required and Erection, Testing, Commissioning of 50 MVA, 132/33 kV Transformer at 132 kV Nalkata GSS.
3. **NIT No:** AEGCL/DGM/TTC/TEZ/T-20/2019/87, dtd. 17.08.19
Name of work: Supply of Materials required and Erection, Testing, Commissioning of 50 MVA, 132/33 kV Transformer at 132 kV Rowta GSS.

The corrections/amendments are as follows:

1. The last date of submission of the Bid Documents for the above mentioned tenders has been extended up to 14:00 Hrs (IST) of 09.09.19
2. The Techno-Commercial Bid opening date has been modified as 09.09.19 at 14:30 Hrs (IST).
3. The Price Bid opening date and time will be notified later after evaluation of the Technical Bids.

All other terms and condition shall remain the same.


Deputy General Manager,
Tezpur T&T Circle, AEGCL, Tezpur.