




ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office (FIRST FLOOR), BIJULI BHAWAN, PAL TANBAZAR, GUWAHATI - 781001

CIN: U40101AS2003BGC007238GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in Email: gm.sap@aegcl.co.in



File No. AEGCL/MD/TECH-911/ERP (SI)/Tendering/2021/Part File/29

Date: 11.04.2022

NOTIFICATION OF INTENTION TO AWARD

For the attention of All the Tenderers,

DATE OF TRANSMISSION: This Notification is sent by email on 11.04.2022 at 17:30 Hrs IST.

Notification of Intention to Award

Purchaser: Assam Electricity Grid Corporation Ltd.

Project: Assam Intra-State Transmission System Enhancement Project

Contract title: Procurement of ERP Application Software for AEGCL, Assam, India including Supply, Configuration, Customization, Integration, Installation, Implementation and Support.

Country: India

Loan No. /Credit No. / Grant No.: 00302-IND

RFB No: AEGCL/AIIB/ERP/PACKAGE-N1/38 Issued on: 13/01/2021

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- request a debriefing in relation to the evaluation of your Tender, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Tenderer

Name:	M/s Yash Technologies Pvt Ltd
Address:	201-205, Bansi Trade Centre, 581/5, M.G. Road, Indore -452001, M.P., India Telephone/Fax numbers: 9300162460 Email Address: gaurav.panwar@yash.com
Contract price:	INR 29,20,21,906.87/- (Inclusive Tax) – (Base Price in INR: 24,74,76,192.26; Tax: in INR 4,45,45,714.61)
Total combined score:	83.7845





ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office:(FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in Email: gm.eap@aegcl.co.in



2. Shortlisted Tenderers

Name of Tenderer	Technical Score (If applicable)	Tender price	Evaluated Tender Cost	Combined Score (if applicable)
M/s Accenture Solutions Pvt Ltd	Not Applicable	Not Applicable	Not Applicable	Not Applicable score
M/s Yash Technologies Pvt Ltd	76.835	29,20,21,906.87	29,20,21,906.87	83.7845

The official source of the selling (exchange) rate is: **Reserve Bank of India**. The date of the exchange rate is: The date of deadline for Tender submission i.e., 4th May 2021. The exchange rate of 4th May 2021 has been collected from the official website of Reserve Bank of India.

Exchange Rate is as follows:

- (i) 1 USD = 73.8546 INR;
- (ii) 1 EURO = 88.8993 INR;
- (iii) 100 Japanese Yen =67.56 INR.

3. Reason/s why M/s Accenture's Tender was unsuccessful : M/s Accenture 's bid was considered as non-responsive as per Clause No. ITT 30.2 of section I of RFB vide No. AEGCL/AIIB/ERP/PACKAGE-N1/38 dated 13/01/2021 since there are certain nonconformities/ material deviations proposed by M/s Accenture Solutions Pvt. Ltd. particularly in regards to the 'Resale Agreement '.

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 14.04.2022 at 23:59 Hrs IST.

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for debriefing as follows:

Attention: Mr. Loknath Choudhury

Title/position: Project Director (AIIB), AEGCL

Agency: Assam Electricity Grid Corporation Limited (AEGCL)

Email address: gm.eap@aegcl.co.in

Fax number: N/A

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are




ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office (FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR, GUWAHATI - 781001

CIN: U40101AS2003SGC007238GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in Email: gm.eap@aegcl.co.in



unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on 14.04.2022 at 23:59 Hrs IST.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the Procurement-related Complaint as follows:

Attention: Mr. Loknath Choudhury

Title/position: Project Director (AIIB), AEGCL

Agency: Assam Electricity Grid Corporation Limited (AEGCL)

Email address: gm.eap@aegcl.co.in

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the "[Procurement Regulations for IPF Borrowers \(Procurement Regulations\)](#) (Annex III)." You should read these provisions before preparing and submitting your complaint. In addition, the Asian Infrastructure Investment Bank's Guidance "[How to make a Procurement-related Complaint](#)" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this procurement, and is the recipient of a Notification of Intention to Award.
2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the deadline stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).



ASSAM ELECTRICITY GRID CORPORATION LIMITED

OFFICE OF THE MANAGING DIRECTOR

Regd. Office:(FIRST FLOOR), BIJULEE BHAWAN, PALTANBAZAR; GUWAHATI - 781001

CIN: U40101AS2003SGC007238GSTIN: 18AAFCA4973J9Z3

PHONE: 0361-2739520 Web: www.aegcl.co.in Email: gm.eap@aegcl.co.in

75
आजादी का
अमृत महोत्सव



6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 21.04.2022 at 23:59 Hrs. IST.


The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification please do not hesitate to contact us.

On behalf of the Purchaser:

Signature:



Name: Mr. Loknath Choudhury

Title/position: Project Director (AIIB), AEGCL

Telephone: +91361-2739520

Email: gm.eap@aegcl.co.in